
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  28-C028-076                 Primary County:  DELAWARE 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  BROS-C028(76)--8J-28 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  DELAWARE           Prj Awd Amt: $387,675.50 
          Route:  218TH STREET 
       Location:  EAST OF EARLVILLE OVER PLUM CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    387,675.50     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    403,489.67     104.07  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    418,999.53     108.08  % 
   4   K.140          K CONSTRUCTION INC.                                                        $    450,565.38     116.22  % 
   5   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    515,038.79     132.85  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  28-C028-076                   Primary County:  DELAWARE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           275.200  UNIT |       5.00000        1376.00|       3.50000         963.20|       3.50000         963.20 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           987.000  CY   |       2.80000        2763.60|       6.00000        5922.00|       6.00000        5922.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020           543.000  CY   |       3.50000        1900.50|       4.00000        2172.00|       4.00000        2172.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425005           303.000  CY   |      15.00000        4545.00|       7.50000        2272.50|       7.50000        2272.50 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2312-8260051           850.000  TON  |      13.50000       11475.00|      10.85000        9222.50|      10.85000        9222.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            64.000  TON  |      13.50000         864.00|      10.85000         694.40|      10.85000         694.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |    5000.00000        5000.00|   14000.00000       14000.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2723000           195.200  CY   |      35.00000        6832.00|      75.00000       14640.00|      20.00000        3904.00 

  EXCAVATION, CLASS 23                    |                             |                             | 
0090 2403-0100010           479.700  CY   |     326.00000      156382.20|     330.00000      158301.00|     365.00000      175090.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000          6114.000  LB   |       0.80000        4891.20|       0.88000        5380.32|       0.84000        5135.76 
  REINFORCING STEEL                       |                             |                             | 
0110 2404-7775005         96575.000  LB   |       0.85000       82088.75|       0.78000       75328.50|       0.79000       76294.25 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           322.200  LF   |      55.00000       17721.00|      58.00000       18687.60|      58.00000       18687.60 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2417-1040018            68.000  LF   |      23.00000        1564.00|      16.35000        1111.80|      16.35000        1111.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0140 2417-1040024            52.000  LF   |      22.50000        1170.00|      20.95000        1089.40|      20.95000        1089.40 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  24 IN. DIA.                             |                             |                             | 
0150 2417-1040030            44.000  LF   |      31.50000        1386.00|      25.30000        1113.20|      25.30000        1113.20 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0160 2501-0201042          2080.000  LF   |      26.00000       54080.00|      29.00000       60320.00|      33.00000       68640.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0170 2501-6335010           140.000  LF   |      50.00000        7000.00|      45.00000        6300.00|      35.00000        4900.00 
  PREBORED HOLES                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  28-C028-076                   Primary County:  DELAWARE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           425.000  SY   |       1.50000         637.50|       2.00000         850.00|       2.00000         850.00 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           525.000  TON  |      19.25000       10106.25|      18.05000        9476.25|      18.05000        9476.25 
  REVETMENT, CLASS E                      |                             |                             | 

0200 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00|    1615.17000        1615.17 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   11000.00000       11000.00|   11500.00000       11500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             0.750  ACRE |     700.00000         525.00|     700.00000         525.00|     700.00000         525.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             0.750  ACRE |    1150.00000         862.50|     700.00000         525.00|     700.00000         525.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2642100             0.750  ACRE |     950.00000         712.50|     600.00000         450.00|     600.00000         450.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000020           230.000  LF   |       2.25000         517.50|       2.00000         460.00|       2.00000         460.00 
  SILT FENCE                              |                             |                             | 

0270 2602-0000030           180.000  LF   |       2.75000         495.00|       2.25000         405.00|       2.25000         405.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       387,675.50|           $       403,489.67|           $       418,999.53 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       387,675.50|           $       403,489.67|           $       418,999.53 
==================================================================================================================================== 
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     Bid Order:  001                             Contract ID:  28-C028-076                   Primary County:  DELAWARE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.140               |(   5  ) MU181               |(      ) 
                                          |K CONSTRUCTION INC.          |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           275.200  UNIT |       3.50000         963.20|      12.00000        3302.40| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           987.000  CY   |       6.00000        5922.00|      12.00000       11844.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020           543.000  CY   |       4.00000        2172.00|       6.00000        3258.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425005           303.000  CY   |       7.50000        2272.50|      16.00000        4848.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2312-8260051           850.000  TON  |      10.85000        9222.50|      18.00000       15300.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2315-8275025            64.000  TON  |      10.85000         694.40|      18.00000        1152.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   11000.00000       11000.00|   22250.00000       22250.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2723000           195.200  CY   |      10.25000        2000.80|      16.00000        3123.20| 

  EXCAVATION, CLASS 23                    |                             |                             | 
0090 2403-0100010           479.700  CY   |     355.00000      170293.50|     404.00000      193798.80| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000          6114.000  LB   |       1.00000        6114.00|       0.81000        4952.34| 
  REINFORCING STEEL                       |                             |                             | 
0110 2404-7775005         96575.000  LB   |       0.74300       71755.23|       0.85000       82088.75| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           322.200  LF   |      68.00000       21909.60|      54.00000       17398.80| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2417-1040018            68.000  LF   |      16.35000        1111.80|      24.00000        1632.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0140 2417-1040024            52.000  LF   |      20.95000        1089.40|      32.00000        1664.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  24 IN. DIA.                             |                             |                             | 
0150 2417-1040030            44.000  LF   |      25.30000        1113.20|      40.00000        1760.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0160 2501-0201042          2080.000  LF   |      32.00000       66560.00|      33.80000       70304.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0170 2501-6335010           140.000  LF   |      85.00000       11900.00|      60.00000        8400.00| 
  PREBORED HOLES                          |                             |                             | 
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     Bid Order:  001                             Contract ID:  28-C028-076                   Primary County:  DELAWARE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.140               |(   5  ) MU181               |(      ) 
                                          |K CONSTRUCTION INC.          |MUSCATINE BRIDGE CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           425.000  SY   |       2.00000         850.00|       2.00000         850.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           525.000  TON  |      18.05000        9476.25|      42.00000       22050.00| 
  REVETMENT, CLASS E                      |                             |                             | 

0200 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   50000.00000       50000.00|   41000.00000       41000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             0.750  ACRE |     700.00000         525.00|     700.00000         525.00| 
  MULCHING                                |                             |                             | 
0240 2601-2636043             0.750  ACRE |     700.00000         525.00|    1000.00000         750.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2642100             0.750  ACRE |     600.00000         450.00|     250.00000         187.50| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000020           230.000  LF   |       2.00000         460.00|       2.00000         460.00| 
  SILT FENCE                              |                             |                             | 

0270 2602-0000030           180.000  LF   |       2.25000         405.00|       2.00000         360.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       450,565.38|           $       515,038.79|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       450,565.38|           $       515,038.79|           $ 
==================================================================================================================================== 
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     Bid  Order:  003                         Contract ID:  34-2189-125-A               Primary County:  FLOYD 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/06/12 
 
 
        Project:  BRFN-218-9(125)--39-34 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  FLOYD              Prj Awd Amt: $195,344.80 
          Route:  U.S. 218 
       Location:  OVER D.D. 0.4 MILE S. OF MITCHELL 
                  CO. LINE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    195,344.80     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    198,857.30     101.79  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    203,636.30     104.24  % 
   4   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    210,574.52     107.79  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    236,816.61     121.23  % 
   6   PC015          PCIROADS, LLC                                                              $    250,491.66     128.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  003                             Contract ID:  34-2189-125-A                 Primary County:  FLOYD 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0112; 26'-0 X 44' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    9000.00000        9000.00|   14000.00000       14000.00|   12000.00000       12000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2413-0698074            17.800  SY   |     180.00000        3204.00|     380.00000        6764.00|     225.00000        4005.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0030 2414-6425420            98.500  LF   |     125.00000       12312.50|     130.00000       12805.00|      90.00000        8865.00 
  CONCRETE BARRIER, PARAPET               |                             |                             | 
0040 2499-0800000            86.000  LF   |     125.00000       10750.00|     200.00000       17200.00|      85.00000        7310.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0050 2533-4980005                    LUMP |   19000.00000       19000.00|   19000.00000       19000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        54,266.50|           $        69,769.00|           $        61,180.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0112; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0060 2413-0698066           136.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0112; ALTERNATE 'AA' OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0070 2413-0698067           136.000  SY   |     140.00000       19040.00|     120.00000       16320.00|     135.00000       18360.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        19,040.00|           $        16,320.00|           $        18,360.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2102-0425070           154.000  TON  |      25.00000        3850.00|      23.00000        3542.00|      22.00000        3388.00 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2625000           100.000  CY   |      35.00000        3500.00|      30.00000        3000.00|      15.00000        1500.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0100 2102-2713090           219.800  CY   |      17.00000        3736.60|      20.00000        4396.00|      20.00000        4396.00 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0110 2122-5500060           586.000  SY   |      50.00000       29300.00|      49.00000       28714.00|      55.00000       32230.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0120 2214-5145150           420.500  SY   |      10.00000        4205.00|      10.00000        4205.00|      15.00000        6307.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-0690270           189.200  SY   |     220.00000       41624.00|     170.00000       32164.00|     200.00000       37840.00 
  BRIDGE APPROACH, RK-27                  |                             |                             | 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  003                             Contract ID:  34-2189-125-A                 Primary County:  FLOYD 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2303-0143503           490.700  SY   |      15.00000        7360.50|      15.00000        7360.50|      15.00000        7360.50 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0150 2412-0000100           291.600  SY   |       7.00000        2041.20|       7.00000        2041.20|       8.00000        2332.80 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0160 2505-4008120           300.000  LF   |       5.00000        1500.00|       3.00000         900.00|       5.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2505-4008300           187.500  LF   |      10.00000        1875.00|      10.00000        1875.00|      15.00000        2812.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1930.00000        7720.00|    1950.00000        7800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2510-6745850           106.600  SY   |      25.00000        2665.00|      25.00000        2665.00|      15.00000        1599.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0220 2518-6910000             2.000  EACH |     100.00000         200.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2527-9263109             4.920  STA  |     175.00000         861.00|     180.00000         885.60|     250.00000        1230.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2602-0000020           400.000  LF   |       1.80000         720.00|       2.00000         800.00|       2.00000         800.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       120,538.30|           $       111,268.30|           $       122,596.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       195,344.80|           $       198,857.30|           $       203,636.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  34-2189-125-A                 Primary County:  FLOYD 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(   5  ) JA250               |(   6  ) PC015 
                                          |TAYLOR CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0112; 26'-0 X 44' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    3000.00000        3000.00|    6000.00000        6000.00|   11803.20000       11803.20 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2413-0698074            17.800  SY   |    1500.00000       26700.00|     200.00000        3560.00|     145.00000        2581.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0030 2414-6425420            98.500  LF   |      95.00000        9357.50|     200.00000       19700.00|     147.55000       14533.68 
  CONCRETE BARRIER, PARAPET               |                             |                             | 
0040 2499-0800000            86.000  LF   |     200.00000       17200.00|     250.00000       21500.00|     160.94000       13840.84 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0050 2533-4980005                    LUMP |   21000.00000       21000.00|   32500.00000       32500.00|   38365.00000       38365.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        77,257.50|           $        83,260.00|           $        81,123.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0112; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0060 2413-0698066           136.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0112; ALTERNATE 'AA' OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0070 2413-0698067           136.000  SY   |     135.00000       18360.00|     160.00000       21760.00|     296.57000       40333.52 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        18,360.00|           $        21,760.00|           $        40,333.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2102-0425070           154.000  TON  |      15.00000        2310.00|      23.70000        3649.80|      23.68000        3646.72 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2625000           100.000  CY   |      35.00000        3500.00|      30.00000        3000.00|      24.95000        2495.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0100 2102-2713090           219.800  CY   |      20.00000        4396.00|      18.00000        3956.40|      17.85000        3923.43 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0110 2122-5500060           586.000  SY   |      48.20000       28245.20|      50.60000       29651.60|      50.61000       29657.46 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0120 2214-5145150           420.500  SY   |      10.00000        4205.00|      10.50000        4415.25|       7.50000        3153.75 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-0690270           189.200  SY   |     155.00000       29326.00|     250.00000       47300.00|     238.50000       45124.20 
  BRIDGE APPROACH, RK-27                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  34-2189-125-A                 Primary County:  FLOYD 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(   5  ) JA250               |(   6  ) PC015 
                                          |TAYLOR CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2303-0143503           490.700  SY   |      14.60000        7164.22|      15.35000        7532.25|      15.33000        7522.43 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0150 2412-0000100           291.600  SY   |      12.00000        3499.20|       6.85000        1997.46|       6.83000        1991.63 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0160 2505-4008120           300.000  LF   |       7.00000        2100.00|       6.00000        1800.00|       4.00000        1200.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2505-4008300           187.500  LF   |      10.00000        1875.00|      10.50000        1968.75|      10.50000        1968.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400             4.000  EACH |    1675.00000        6700.00|    1760.00000        7040.00|    1758.75000        7035.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     200.00000         800.00|     205.00000         820.00|     210.00000         840.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    1925.00000        7700.00|    2025.00000        8100.00|    2021.25000        8085.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2510-6745850           106.600  SY   |      69.00000        7355.40|      30.00000        3198.00|      60.00000        6396.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0220 2518-6910000             2.000  EACH |     100.00000         200.00|     110.00000         220.00|     105.00000         210.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2527-9263109             4.920  STA  |     175.00000         861.00|     192.50000         947.10|     183.75000         904.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    2500.00000        2500.00|    3500.00000        3500.00|    2625.00000        2625.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2602-0000020           400.000  LF   |       1.80000         720.00|       3.00000        1200.00|       1.89000         756.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       113,457.02|           $       130,296.61|           $       127,534.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       210,574.52|           $       236,816.61|           $       250,491.66 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  36-C036-060                 Primary County:  FREMONT 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  BRS-C036(60)--60-36 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  FREMONT            Prj Awd Amt: $508,000.10 
          Route:  WASHINGTON STREET 
       Location:  PLUM CREEK BRIDGE REPLACEMENT 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    508,000.10     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $    531,946.48     104.71  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    548,885.40     108.04  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    552,649.55     108.78  % 
   5   DI360          DIXON CONSTRUCTION CO.                                                     $    570,551.70     112.31  % 
   6   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    580,012.50     114.17  % 
   7   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    587,345.40     115.61  % 
   8   CU080          CUNNINGHAM-REIS CO.                                                        $    593,855.52     116.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-6 PRETENSSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    2600.00000        1820.00|    3200.00000        2240.00|    2500.00000        1750.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2236.000  CY   |       4.00000        8944.00|       8.85000       19788.60|      13.00000       29068.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2163.000  CY   |       4.00000        8652.00|       6.18000       13367.34|       4.00000        8652.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2115-0100000           180.900  CY   |      50.00000        9045.00|      46.00000        8321.40|      50.00000        9045.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           294.800  TON  |      25.00000        7370.00|      30.22000        8908.86|      24.00000        7075.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000             6.000  STA  |     275.00000        1650.00|     268.14000        1608.84|     100.00000         600.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-0690180            97.800  SY   |     115.00000       11247.00|     168.55000       16484.19|     170.00000       16626.00 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0080 2301-1033080           726.000  SY   |      55.00000       39930.00|      51.55000       37425.30|      52.00000       37752.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0090 2401-6745625                    LUMP |   25000.00000       25000.00|   18500.00000       18500.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-2720000           137.800  CY   |      18.00000        2480.40|       9.92000        1366.98|      20.00000        2756.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2403-0100010           193.400  CY   |     485.00000       93799.00|     410.00000       79294.00|     420.00000       81228.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775000           246.000  LB   |       2.50000         615.00|       2.59000         637.14|       0.80000         196.80 
  REINFORCING STEEL                       |                             |                             | 
0130 2404-7775005         46753.000  LB   |       0.90000       42077.70|       0.88000       41142.64|       0.80000       37402.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2407-0551510             5.000  EACH |   14000.00000       70000.00|   16175.31000       80876.55|   17000.00000       85000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 

0150 2408-7800000          1040.000  LB   |       2.75000        2860.00|       2.90000        3016.00|       3.00000        3120.00 
  STRUCTURAL STEEL                        |                             |                             | 
0160 2414-6424124           274.000  LF   |      50.00000       13700.00|      62.30000       17070.20|      40.00000       10960.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0170 2417-0225036             1.000  EACH |     600.00000         600.00|     556.14000         556.14|     450.00000         450.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0180 2417-1040036           138.000  LF   |      48.00000        6624.00|      40.19000        5546.22|      60.00000        8280.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-0201057          1740.000  LF   |      44.00000       76560.00|      41.26000       71792.40|      40.00000       69600.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0200 2505-4008400             2.000  EACH |    1950.00000        3900.00|    1950.00000        3900.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0210 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             2.000  EACH |    2100.00000        4200.00|    2100.00000        4200.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2507-3250005           523.000  SY   |       3.00000        1569.00|       1.37000         716.51|       2.00000        1046.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           506.000  TON  |      45.00000       22770.00|      52.25000       26438.50|      45.00000       22770.00 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2510-6745850           831.000  SY   |       7.00000        5817.00|      12.50000       10387.50|       8.00000        6648.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    4000.00000        4000.00|    6500.00000        6500.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0280 2527-9263109            18.000  STA  |      75.00000        1350.00|      75.00000        1350.00|      80.00000        1440.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    3200.00000        3200.00|    2600.00000        2600.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   30000.00000       30000.00|   39691.17000       39691.17|   53000.00000       53000.00 
  MOBILIZATION                            |                             |                             | 
0310 2601-2634100             0.700  ACRE |     700.00000         490.00|     700.00000         490.00|     700.00000         490.00 
  MULCHING                                |                             |                             | 
0320 2601-2636043             0.500  ACRE |    2500.00000        1250.00|    2500.00000        1250.00|    2500.00000        1250.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2636044             0.200  ACRE |   10000.00000        2000.00|   10000.00000        2000.00|   10000.00000        2000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0340 2602-0000020           850.000  LF   |       2.00000        1700.00|       2.00000        1700.00|       2.00000        1700.00 

  SILT FENCE                              |                             |                             | 
0350 2602-0000071           680.000  LF   |       0.50000         340.00|       0.50000         340.00|       0.50000         340.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0360 2602-0000101           340.000  LF   |       1.00000         340.00|       1.00000         340.00|       1.00000         340.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       506,500.10|           $       530,446.48|           $       547,385.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 

 
     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       508,000.10|           $       531,946.48|           $       548,885.40 
==================================================================================================================================== 
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     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) DI360               |(   6  ) GR100 
                                          |HERBERGER CONSTR. CO., INC.  |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-6 PRETENSSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    4500.00000        3150.00|    2500.00000        1750.00|    4500.00000        3150.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2236.000  CY   |       4.40000        9838.40|      10.00000       22360.00|       9.00000       20124.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2163.000  CY   |       4.40000        9517.20|       3.00000        6489.00|       3.00000        6489.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2115-0100000           180.900  CY   |      45.00000        8140.50|      46.00000        8321.40|      58.00000       10492.20 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           294.800  TON  |      23.00000        6780.40|      25.00000        7370.00|      30.50000        8991.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000             6.000  STA  |     315.00000        1890.00|     150.00000         900.00|     130.00000         780.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-0690180            97.800  SY   |     145.00000       14181.00|     168.55000       16484.19|     159.00000       15550.20 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0080 2301-1033080           726.000  SY   |      62.00000       45012.00|      51.55000       37425.30|      67.00000       48642.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0090 2401-6745625                    LUMP |   12500.00000       12500.00|   47000.00000       47000.00|   32000.00000       32000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-2720000           137.800  CY   |      35.00000        4823.00|      30.00000        4134.00|      20.00000        2756.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2403-0100010           193.400  CY   |     630.00000      121842.00|     400.00000       77360.00|     550.00000      106370.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775000           246.000  LB   |       3.00000         738.00|       2.00000         492.00|       3.00000         738.00 
  REINFORCING STEEL                       |                             |                             | 
0130 2404-7775005         46753.000  LB   |       0.85000       39740.05|       0.77000       35999.81|       0.90000       42077.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2407-0551510             5.000  EACH |   16500.00000       82500.00|   15713.00000       78565.00|   14747.00000       73735.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 

0150 2408-7800000          1040.000  LB   |       2.75000        2860.00|       4.00000        4160.00|       3.00000        3120.00 
  STRUCTURAL STEEL                        |                             |                             | 
0160 2414-6424124           274.000  LF   |      60.00000       16440.00|      47.00000       12878.00|      65.00000       17810.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0170 2417-0225036             1.000  EACH |     650.00000         650.00|     400.00000         400.00|     625.00000         625.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0180 2417-1040036           138.000  LF   |      55.00000        7590.00|      50.00000        6900.00|      36.00000        4968.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  6 

 
     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) DI360               |(   6  ) GR100 
                                          |HERBERGER CONSTR. CO., INC.  |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-0201057          1740.000  LF   |      47.00000       81780.00|      40.00000       69600.00|      38.00000       66120.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0200 2505-4008400             2.000  EACH |    2000.00000        4000.00|    1950.00000        3900.00|    1955.00000        3910.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0210 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     313.00000         626.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             2.000  EACH |    2100.00000        4200.00|    2100.00000        4200.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2507-3250005           523.000  SY   |       3.00000        1569.00|       2.00000        1046.00|       3.00000        1569.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           506.000  TON  |      52.00000       26312.00|      47.00000       23782.00|      47.00000       23782.00 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2510-6745850           831.000  SY   |       6.00000        4986.00|      10.00000        8310.00|       7.00000        5817.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    6000.00000        6000.00|    7000.00000        7000.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0280 2527-9263109            18.000  STA  |      75.00000        1350.00|      75.00000        1350.00|      75.00000        1350.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    3500.00000        3500.00|    5700.00000        5700.00|    4600.00000        4600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   22000.00000       22000.00|   70000.00000       70000.00|   57000.00000       57000.00 
  MOBILIZATION                            |                             |                             | 
0310 2601-2634100             0.700  ACRE |     700.00000         490.00|     700.00000         490.00|     700.00000         490.00 
  MULCHING                                |                             |                             | 
0320 2601-2636043             0.500  ACRE |    2500.00000        1250.00|     800.00000         400.00|    2500.00000        1250.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2636044             0.200  ACRE |    2500.00000         500.00|    1000.00000         200.00|   10000.00000        2000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0340 2602-0000020           850.000  LF   |       4.00000        3400.00|       2.50000        2125.00|       2.00000        1700.00 

  SILT FENCE                              |                             |                             | 
0350 2602-0000071           680.000  LF   |       1.00000         680.00|       1.00000         680.00|       0.50000         340.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0360 2602-0000101           340.000  LF   |       1.00000         340.00|       2.00000         680.00|       1.00000         340.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       551,149.55|           $       569,051.70|           $       578,512.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  7 

 
     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) DI360               |(   6  ) GR100 
                                          |HERBERGER CONSTR. CO., INC.  |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       552,649.55|           $       570,551.70|           $       580,012.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  8 

 
     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) UN059               |(   8  ) CU080               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-6 PRETENSSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    4000.00000        2800.00|    4000.00000        2800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2236.000  CY   |       4.20000        9391.20|       4.50000       10062.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2163.000  CY   |       4.20000        9084.60|       4.25000        9192.75| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2115-0100000           180.900  CY   |      50.00000        9045.00|      40.00000        7236.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           294.800  TON  |      25.00000        7370.00|      28.00000        8254.40| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000             6.000  STA  |     300.00000        1800.00|     100.00000         600.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2301-0690180            97.800  SY   |     137.00000       13398.60|     170.00000       16626.00| 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0080 2301-1033080           726.000  SY   |      57.00000       41382.00|      65.00000       47190.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0090 2401-6745625                    LUMP |   30000.00000       30000.00|   14000.00000       14000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-2720000           137.800  CY   |      15.00000        2067.00|      45.00000        6201.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2403-0100010           193.400  CY   |     660.00000      127644.00|     625.00000      120875.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775000           246.000  LB   |       1.00000         246.00|       2.00000         492.00| 
  REINFORCING STEEL                       |                             |                             | 
0130 2404-7775005         46753.000  LB   |       1.00000       46753.00|       0.79000       36934.87| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2407-0551510             5.000  EACH |   18000.00000       90000.00|   18300.00000       91500.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 

0150 2408-7800000          1040.000  LB   |       3.00000        3120.00|       3.00000        3120.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0160 2414-6424124           274.000  LF   |      60.00000       16440.00|      55.00000       15070.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0170 2417-0225036             1.000  EACH |     700.00000         700.00|     650.00000         650.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0180 2417-1040036           138.000  LF   |      65.00000        8970.00|      65.00000        8970.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  9 

 
     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) UN059               |(   8  ) CU080               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-0201057          1740.000  LF   |      35.00000       60900.00|      43.00000       74820.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0200 2505-4008400             2.000  EACH |    1950.00000        3900.00|    2000.00000        4000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0210 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             2.000  EACH |    2100.00000        4200.00|    2200.00000        4400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2507-3250005           523.000  SY   |       3.00000        1569.00|       3.50000        1830.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           506.000  TON  |      40.00000       20240.00|      49.00000       24794.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2510-6745850           831.000  SY   |       5.00000        4155.00|       7.00000        5817.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2518-6910000             2.000  EACH |     100.00000         200.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 

0280 2527-9263109            18.000  STA  |      75.00000        1350.00|     140.00000        2520.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2528-8445110                    LUMP |    2600.00000        2600.00|    4350.00000        4350.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2533-4980005                    LUMP |   52000.00000       52000.00|   58000.00000       58000.00| 
  MOBILIZATION                            |                             |                             | 
0310 2601-2634100             0.700  ACRE |     700.00000         490.00|     700.00000         490.00| 
  MULCHING                                |                             |                             | 
0320 2601-2636043             0.500  ACRE |    2500.00000        1250.00|    2500.00000        1250.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2636044             0.200  ACRE |   10000.00000        2000.00|    2500.00000         500.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0340 2602-0000020           850.000  LF   |       2.00000        1700.00|       4.00000        3400.00| 

  SILT FENCE                              |                             |                             | 
0350 2602-0000071           680.000  LF   |       0.50000         340.00|       0.50000         340.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0360 2602-0000101           340.000  LF   |       1.00000         340.00|       0.50000         170.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       585,845.40|           $       592,355.52|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  10 

 
     Bid Order:  004                             Contract ID:  36-C036-060                   Primary County:  FREMONT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) UN059               |(   8  ) CU080               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       587,345.40|           $       593,855.52|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  41-0698-022                 Primary County:  HANCOCK 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTING, LLC 
Contract Period:   45 WORK DAYS      Late Start Date:  08/13/12 
 
 
        Project:  STPN-069-8(22)--2J-41 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  HANCOCK            Prj Awd Amt: $455,012.76 
          Route:  U.S. 69 
       Location:  AT 2 LOCATIONS S. OF KLEMME 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI321          MIDWEST CONTRACTING, LLC                                                   $    455,012.76     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    464,286.58     102.03  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    467,738.11     102.79  % 
   4   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    482,484.60     106.03  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    501,241.30     110.15  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    509,995.41     112.08  % 
   7   MO480          MOYNA, C.J. & SONS, INC.                                                   $    513,389.18     112.82  % 
   8   MC019          MCANINCH CORPORATION & AFFILIATES                                          $    514,250.73     113.01  % 
   9   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    533,571.60     117.26  % 
  10   GU100          GUS CONSTRUCTION CO., INC.                                                 $    590,029.81     129.67  % 
  11   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    726,167.40     159.59  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) PE320               |(   3  ) RE300 
                                          |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |                             |                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-2720000           592.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           114.500  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         16121.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005           446.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061           387.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN: 

                                          |                             |                             | 
0080 2401-6745650                    LUMP |    2500.00000        2500.00|    2200.00000        2200.00|    2500.00000        2500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425030            30.000  CY   |      28.00000         840.00|      34.00000        1020.00|      40.00000        1200.00 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           515.000  CY   |       5.45000        2806.75|       6.35000        3270.25|       8.00000        4120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2415-2110806            93.000  LF   |     460.00000       42780.00|     490.00000       45570.00|     420.00000       39060.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0120 2415-2200806             2.000  EACH |    8000.00000       16000.00|    9000.00000       18000.00|    8675.00000       17350.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0130 2507-3250005           478.000  SY   |       2.00000         956.00|       3.00000        1434.00|       2.00000         956.00 

  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           419.000  TON  |      32.00000       13408.00|      33.00000       13827.00|      28.00000       11732.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |    7650.00000        7650.00|    7000.00000        7000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        86,940.75|           $        92,321.25|           $        84,418.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) PE320               |(   3  ) RE300 
                                          |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2401-6745650                    LUMP |                             |                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-2720000           724.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0180 2403-0100020           193.600  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0190 2404-7775000         23906.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0200 2507-3250005           245.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           200.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0230 2401-6745650                    LUMP |    3500.00000        3500.00|    4750.00000        4750.00|    6000.00000        6000.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2402-0425030            51.000  CY   |      28.00000        1428.00|      34.00000        1734.00|      40.00000        2040.00 
  GRANULAR BACKFILL                       |                             |                             | 
0250 2402-2720000           919.000  CY   |       5.45000        5008.55|       5.75000        5284.25|       8.00000        7352.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0260 2415-2110806           198.000  LF   |     460.00000       91080.00|     480.00000       95040.00|     420.00000       83160.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0270 2415-2200806             4.000  EACH |    8000.00000       32000.00|    8700.00000       34800.00|    8675.00000       34700.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0280 2506-4984000            18.000  CY   |     150.00000        2700.00|     210.00000        3780.00|     150.00000        2700.00 
  FLOWABLE MORTAR                         |                             |                             | 
0290 2507-3250005           306.000  SY   |       2.00000         612.00|       6.00000        1836.00|       2.00000         612.00 

  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           236.000  TON  |      32.00000        7552.00|      32.50000        7670.00|      28.00000        6608.00 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2533-4980005                    LUMP |    7650.00000        7650.00|   12000.00000       12000.00|    9500.00000        9500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       151,530.55|           $       166,894.25|           $       152,672.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  4 

 
     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) PE320               |(   3  ) RE300 
                                          |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2101-0850002            49.000  UNIT |      25.00000        1225.00|      16.00000         784.00|      20.00000         980.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 2102-0425070           241.500  TON  |      18.00000        4347.00|      15.12000        3651.48|      15.75000        3803.63 
  SPECIAL BACKFILL                        |                             |                             | 

0340 2102-2710070          2913.000  CY   |      10.00000       29130.00|       6.35000       18497.55|       7.25000       21119.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0350 2102-4560000             6.000  STA  |      75.00000         450.00|     250.00000        1500.00|     250.00000        1500.00 
  LOCATING TILE LINES                     |                             |                             | 
0360 2105-8425005           806.000  CY   |      10.00000        8060.00|      17.00000       13702.00|      16.00000       12896.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0370 2105-8425015           965.000  CY   |       8.00000        7720.00|       5.00000        4825.00|      16.00000       15440.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0380 2121-7425010          1069.300  TON  |      18.00000       19247.40|      14.50000       15504.85|      15.75000       16841.48 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0390 2123-7450000            12.700  STA  |     100.00000        1270.00|     170.00000        2159.00|     425.00000        5397.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0400 2301-1033090           306.700  SY   |     105.00000       32203.50|      85.00000       26069.50|      98.50000       30209.95 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 9 IN.                       |                             |                             | 
0410 2315-8275025            32.800  TON  |      20.00000         656.00|      22.00000         721.60|      15.75000         516.60 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0420 2402-0425040           563.000  CY   |      22.00000       12386.00|      32.60000       18353.80|      30.00000       16890.00 
  FLOODED BACKFILL                        |                             |                             | 
0430 2402-2720100           324.900  CY   |       5.40000        1754.46|       8.00000        2599.20|       8.00000        2599.20 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0440 2416-0100072             2.000  EACH |    3700.00000        7400.00|    3550.00000        7100.00|    3000.00000        6000.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0450 2416-1160072            38.000  LF   |     375.00000       14250.00|     305.00000       11590.00|     265.00000       10070.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. |                             |                             | 
  DIA.                                    |                             |                             | 

0460 2422-0360024             2.000  EACH |     250.00000         500.00|     425.00000         850.00|     300.00000         600.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0470 2422-1722024            42.000  LF   |      28.00000        1176.00|      34.50000        1449.00|      34.00000        1428.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0480 2502-8212034            40.000  LF   |       7.00000         280.00|      14.00000         560.00|      20.00000         800.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  5 

 
     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) PE320               |(   3  ) RE300 
                                          |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8215806           360.000  LF   |      12.00000        4320.00|      14.00000        5040.00|      19.00000        6840.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0500 2502-8220196            14.000  EACH |     250.00000        3500.00|     190.00000        2660.00|     265.00000        3710.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0510 2506-4984000            60.400  CY   |     150.00000        9060.00|     123.50000        7459.40|     125.00000        7550.00 
  FLOWABLE MORTAR                         |                             |                             | 
0520 2507-3250005           150.100  SY   |       2.00000         300.20|       3.00000         450.30|       2.00000         300.20 
  ENGINEERING FABRIC                      |                             |                             | 
0530 2507-6800061           108.400  TON  |      32.00000        3468.80|      37.00000        4010.80|      33.00000        3577.20 
  REVETMENT, CLASS E                      |                             |                             | 
0540 2510-6745850           306.700  SY   |       8.00000        2453.60|       8.00000        2453.60|       8.00000        2453.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2518-6910000             8.000  EACH |      50.00000         400.00|     100.00000         800.00|      50.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0560 2527-9263109             2.590  STA  |     350.00000         906.50|     400.00000        1036.00|     350.00000         906.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0570 2528-8445110                    LUMP |    2475.00000        2475.00|    1800.00000        1800.00|    2475.00000        2475.00 
  TRAFFIC CONTROL                         |                             |                             | 

0580 2599-9999005             2.000  EACH |    2200.00000        4400.00|    2200.00000        4400.00|    3250.00000        6500.00 
  ('EACH' ITEM) APRON, UNCLASSIFIED  ARCH |                             |                             | 
  83 X 56                                 |                             |                             | 
0590 2599-9999009            93.000  LF   |     225.00000       20925.00|     145.00000       13485.00|     150.00000       13950.00 
  ('LINEAR FEET' ITEM) CULVERT,           |                             |                             | 
  UNCLASSIFIED ROADWAY ARCH PIPE,         |                             |                             | 
0600 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0610 2601-2636015             1.500  ACRE |    2100.00000        3150.00|    2100.00000        3150.00|    2500.00000        3750.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0620 2601-2636043             0.300  ACRE |     750.00000         225.00|     750.00000         225.00|    3000.00000         900.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0630 2601-2640350           117.000  SQ   |      20.00000        2340.00|      20.00000        2340.00|      20.00000        2340.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0640 2601-2642100             1.800  ACRE |     550.00000         990.00|     550.00000         990.00|     100.00000         180.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            23.400  MGAL |      60.00000        1404.00|      60.00000        1404.00|      60.00000        1404.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  6 

 
     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI321               |(   2  ) PE320               |(   3  ) RE300 
                                          |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0670 2602-0000212           714.000  LF   |      12.00000        8568.00|      25.00000       17850.00|      30.00000       21420.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 

0680 2602-0000312           200.000  LF   |       4.00000         800.00|       4.00000         800.00|       3.00000         600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0690 2602-0000320           200.000  LF   |       6.00000        1200.00|       6.00000        1200.00|       3.50000         700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       215,041.46|           $       203,571.08|           $       229,148.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0700 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0710 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       455,012.76|           $       464,286.58|           $       467,738.11 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  7 

 
     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO180               |(   5  ) MI900               |(   6  ) IO081 
                                          |ROGNES BROS. EXCAV., INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |                             |                             |    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-2720000           592.000  CY   |                             |                             |      20.00000       11840.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           114.500  CY   |                             |                             |     340.00000       38930.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         16121.000  LB   |                             |                             |       1.00000       16121.00 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005           446.000  SY   |                             |                             |       3.00000        1338.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061           387.000  TON  |                             |                             |      40.00000       15480.00 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2533-4980005                    LUMP |                             |                             |   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       113,709.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN: 

                                          |                             |                             | 
0080 2401-6745650                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425030            30.000  CY   |      22.00000         660.00|      25.00000         750.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           515.000  CY   |       6.00000        3090.00|      10.00000        5150.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2415-2110806            93.000  LF   |     504.00000       46872.00|     500.00000       46500.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0120 2415-2200806             2.000  EACH |    9135.00000       18270.00|    8500.00000       17000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0130 2507-3250005           478.000  SY   |       3.50000        1673.00|       3.00000        1434.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           419.000  TON  |      35.00000       14665.00|      35.00000       14665.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        92,730.00|           $       103,499.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO180               |(   5  ) MI900               |(   6  ) IO081 
                                          |ROGNES BROS. EXCAV., INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2401-6745650                    LUMP |                             |                             |   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-2720000           724.000  CY   |                             |                             |      12.00000        8688.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0180 2403-0100020           193.600  CY   |                             |                             |     340.00000       65824.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0190 2404-7775000         23906.000  LB   |                             |                             |       1.00000       23906.00 
  REINFORCING STEEL                       |                             |                             | 
0200 2507-3250005           245.000  SY   |                             |                             |       3.00000         735.00 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           200.000  TON  |                             |                             |      40.00000        8000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2533-4980005                    LUMP |                             |                             |   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $       142,153.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0230 2401-6745650                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2402-0425030            51.000  CY   |      22.00000        1122.00|      25.00000        1275.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0250 2402-2720000           919.000  CY   |       6.00000        5514.00|      10.00000        9190.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0260 2415-2110806           198.000  LF   |     475.00000       94050.00|     500.00000       99000.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0270 2415-2200806             4.000  EACH |    8000.00000       32000.00|    8500.00000       34000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0280 2506-4984000            18.000  CY   |     165.00000        2970.00|     150.00000        2700.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0290 2507-3250005           306.000  SY   |       3.50000        1071.00|       3.00000         918.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           236.000  TON  |      35.00000        8260.00|      35.00000        8260.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2533-4980005                    LUMP |    8000.00000        8000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       157,987.00|           $       175,343.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(   4  ) RO180               |(   5  ) MI900               |(   6  ) IO081 
                                          |ROGNES BROS. EXCAV., INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2101-0850002            49.000  UNIT |      10.00000         490.00|      25.00000        1225.00|      15.54000         761.46 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 2102-0425070           241.500  TON  |      22.00000        5313.00|      25.00000        6037.50|      25.00000        6037.50 
  SPECIAL BACKFILL                        |                             |                             | 

0340 2102-2710070          2913.000  CY   |       8.00000       23304.00|       8.00000       23304.00|      13.00000       37869.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0350 2102-4560000             6.000  STA  |     150.00000         900.00|     200.00000        1200.00|     100.00000         600.00 
  LOCATING TILE LINES                     |                             |                             | 
0360 2105-8425005           806.000  CY   |      12.00000        9672.00|      15.00000       12090.00|      20.00000       16120.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0370 2105-8425015           965.000  CY   |       6.00000        5790.00|       7.00000        6755.00|       8.00000        7720.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0380 2121-7425010          1069.300  TON  |      22.00000       23524.60|      20.00000       21386.00|      18.00000       19247.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0390 2123-7450000            12.700  STA  |     150.00000        1905.00|     250.00000        3175.00|     250.00000        3175.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0400 2301-1033090           306.700  SY   |     110.00000       33737.00|     100.00000       30670.00|     103.58000       31767.99 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 9 IN.                       |                             |                             | 
0410 2315-8275025            32.800  TON  |      20.00000         656.00|      20.00000         656.00|      18.00000         590.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0420 2402-0425040           563.000  CY   |      30.00000       16890.00|      25.00000       14075.00|      40.00000       22520.00 
  FLOODED BACKFILL                        |                             |                             | 
0430 2402-2720100           324.900  CY   |       6.00000        1949.40|      10.00000        3249.00|      13.00000        4223.70 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0440 2416-0100072             2.000  EACH |    3150.00000        6300.00|    4000.00000        8000.00|    5000.00000       10000.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0450 2416-1160072            38.000  LF   |     290.00000       11020.00|     375.00000       14250.00|     400.00000       15200.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. |                             |                             | 
  DIA.                                    |                             |                             | 

0460 2422-0360024             2.000  EACH |     200.00000         400.00|     250.00000         500.00|     410.00000         820.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0470 2422-1722024            42.000  LF   |      25.00000        1050.00|      35.00000        1470.00|      26.00000        1092.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0480 2502-8212034            40.000  LF   |      18.00000         720.00|       8.00000         320.00|      16.00000         640.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO180               |(   5  ) MI900               |(   6  ) IO081 
                                          |ROGNES BROS. EXCAV., INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8215806           360.000  LF   |      12.00000        4320.00|      10.00000        3600.00|      17.00000        6120.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0500 2502-8220196            14.000  EACH |     250.00000        3500.00|     150.00000        2100.00|     330.00000        4620.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0510 2506-4984000            60.400  CY   |     165.00000        9966.00|     150.00000        9060.00|     105.00000        6342.00 
  FLOWABLE MORTAR                         |                             |                             | 
0520 2507-3250005           150.100  SY   |       3.50000         525.35|       3.00000         450.30|       4.00000         600.40 
  ENGINEERING FABRIC                      |                             |                             | 
0530 2507-6800061           108.400  TON  |      35.00000        3794.00|      35.00000        3794.00|      40.00000        4336.00 
  REVETMENT, CLASS E                      |                             |                             | 
0540 2510-6745850           306.700  SY   |      10.00000        3067.00|      10.00000        3067.00|      10.00000        3067.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2518-6910000             8.000  EACH |     100.00000         800.00|      50.00000         400.00|      52.58000         420.64 
  SAFETY CLOSURE                          |                             |                             | 
0560 2527-9263109             2.590  STA  |     375.00000         971.25|     350.00000         906.50|     368.05000         953.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0570 2528-8445110                    LUMP |    2500.00000        2500.00|    2475.00000        2475.00|    2602.62000        2602.62 
  TRAFFIC CONTROL                         |                             |                             | 

0580 2599-9999005             2.000  EACH |    2000.00000        4000.00|    2500.00000        5000.00|    2333.32000        4666.64 
  ('EACH' ITEM) APRON, UNCLASSIFIED  ARCH |                             |                             | 
  83 X 56                                 |                             |                             | 
0590 2599-9999009            93.000  LF   |     213.00000       19809.00|     125.00000       11625.00|      97.75000        9090.75 
  ('LINEAR FEET' ITEM) CULVERT,           |                             |                             | 
  UNCLASSIFIED ROADWAY ARCH PIPE,         |                             |                             | 
0600 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0610 2601-2636015             1.500  ACRE |    2500.00000        3750.00|    2100.00000        3150.00|    2208.29000        3312.44 
  NATIVE GRASS SEEDING                    |                             |                             | 
0620 2601-2636043             0.300  ACRE |    3000.00000         900.00|     750.00000         225.00|     788.67000         236.60 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0630 2601-2640350           117.000  SQ   |      20.00000        2340.00|      20.00000        2340.00|      21.03000        2460.51 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0640 2601-2642100             1.800  ACRE |     100.00000         180.00|     550.00000         990.00|     578.36000        1041.05 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            23.400  MGAL |      60.00000        1404.00|      60.00000        1404.00|      60.00000        1404.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO180               |(   5  ) MI900               |(   6  ) IO081 
                                          |ROGNES BROS. EXCAV., INC.    |MINNOWA CONSTR., INC.        |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0670 2602-0000212           714.000  LF   |      30.00000       21420.00|      25.00000       17850.00|      26.29000       18771.06 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 

0680 2602-0000312           200.000  LF   |       3.00000         600.00|       4.00000         800.00|       4.21000         842.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0690 2602-0000320           200.000  LF   |       3.50000         700.00|       6.00000        1200.00|       6.31000        1262.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       230,267.60|           $       220,899.30|           $       252,633.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0700 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0710 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       482,484.60|           $       501,241.30|           $       509,995.41 
==================================================================================================================================== 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) MC019               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |                             |                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-2720000           592.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           114.500  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         16121.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005           446.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061           387.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN: 

                                          |                             |                             | 
0080 2401-6745650                    LUMP |    3750.00000        3750.00|   10000.00000       10000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425030            30.000  CY   |      22.00000         660.00|      25.00000         750.00|      30.00000         900.00 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           515.000  CY   |       9.00000        4635.00|      10.00000        5150.00|       9.00000        4635.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2415-2110806            93.000  LF   |     500.00000       46500.00|     492.00000       45756.00|     456.00000       42408.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0120 2415-2200806             2.000  EACH |    9300.00000       18600.00|    8408.00000       16816.00|    8979.00000       17958.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0130 2507-3250005           478.000  SY   |       1.75000         836.50|       2.50000        1195.00|       3.00000        1434.00 

  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           419.000  TON  |      38.00000       15922.00|      32.10000       13449.90|      30.00000       12570.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |    3000.00000        3000.00|    1666.00000        1666.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        93,903.50|           $        94,782.90|           $       106,905.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) MC019               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2401-6745650                    LUMP |                             |                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-2720000           724.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0180 2403-0100020           193.600  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0190 2404-7775000         23906.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0200 2507-3250005           245.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           200.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0230 2401-6745650                    LUMP |    3750.00000        3750.00|   22500.00000       22500.00|    7000.00000        7000.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2402-0425030            51.000  CY   |      22.00000        1122.00|      43.00000        2193.00|      30.00000        1530.00 
  GRANULAR BACKFILL                       |                             |                             | 
0250 2402-2720000           919.000  CY   |       9.00000        8271.00|      10.00000        9190.00|       9.00000        8271.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0260 2415-2110806           198.000  LF   |     500.00000       99000.00|     485.00000       96030.00|     476.00000       94248.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0270 2415-2200806             4.000  EACH |    9200.00000       36800.00|    8315.00000       33260.00|   14133.00000       56532.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0280 2506-4984000            18.000  CY   |     110.00000        1980.00|     167.00000        3006.00|     120.00000        2160.00 
  FLOWABLE MORTAR                         |                             |                             | 
0290 2507-3250005           306.000  SY   |       1.75000         535.50|       2.50000         765.00|       3.00000         918.00 

  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           236.000  TON  |      38.00000        8968.00|      34.00000        8024.00|      30.00000        7080.00 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2533-4980005                    LUMP |   22000.00000       22000.00|    7200.00000        7200.00|   33000.00000       33000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       182,426.50|           $       182,168.00|           $       210,739.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
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                                          |(   7  ) MO480               |(   8  ) MC019               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2101-0850002            49.000  UNIT |      50.00000        2450.00|      23.55000        1153.95|      50.00000        2450.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 2102-0425070           241.500  TON  |      18.00000        4347.00|      20.50000        4950.75|      30.00000        7245.00 
  SPECIAL BACKFILL                        |                             |                             | 

0340 2102-2710070          2913.000  CY   |      10.00000       29130.00|       3.88000       11302.44|       9.00000       26217.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0350 2102-4560000             6.000  STA  |     125.00000         750.00|     200.00000        1200.00|     135.00000         810.00 
  LOCATING TILE LINES                     |                             |                             | 
0360 2105-8425005           806.000  CY   |      20.00000       16120.00|      10.96000        8833.76|      10.00000        8060.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0370 2105-8425015           965.000  CY   |       6.00000        5790.00|       4.15000        4004.75|       3.00000        2895.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0380 2121-7425010          1069.300  TON  |      20.00000       21386.00|      19.00000       20316.70|      24.00000       25663.20 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0390 2123-7450000            12.700  STA  |     500.00000        6350.00|     425.00000        5397.50|     450.00000        5715.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0400 2301-1033090           306.700  SY   |      99.00000       30363.30|     104.00000       31896.80|      89.00000       27296.30 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 9 IN.                       |                             |                             | 
0410 2315-8275025            32.800  TON  |      25.00000         820.00|      25.50000         836.40|      26.00000         852.80 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0420 2402-0425040           563.000  CY   |      22.00000       12386.00|      32.00000       18016.00|      24.00000       13512.00 
  FLOODED BACKFILL                        |                             |                             | 
0430 2402-2720100           324.900  CY   |       5.00000        1624.50|      10.00000        3249.00|       9.00000        2924.10 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0440 2416-0100072             2.000  EACH |    3000.00000        6000.00|    4166.00000        8332.00|    3200.00000        6400.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0450 2416-1160072            38.000  LF   |     265.00000       10070.00|     321.00000       12198.00|     365.00000       13870.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. |                             |                             | 
  DIA.                                    |                             |                             | 

0460 2422-0360024             2.000  EACH |     350.00000         700.00|     508.00000        1016.00|     350.00000         700.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0470 2422-1722024            42.000  LF   |      50.00000        2100.00|      39.00000        1638.00|      25.00000        1050.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0480 2502-8212034            40.000  LF   |      10.00000         400.00|      20.00000         800.00|      10.00000         400.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) MC019               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8215806           360.000  LF   |      18.00000        6480.00|      39.00000       14040.00|      18.00000        6480.00 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0500 2502-8220196            14.000  EACH |     185.00000        2590.00|     236.00000        3304.00|     165.00000        2310.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0510 2506-4984000            60.400  CY   |     120.00000        7248.00|     173.00000       10449.20|     135.00000        8154.00 
  FLOWABLE MORTAR                         |                             |                             | 
0520 2507-3250005           150.100  SY   |       1.75000         262.68|       2.50000         375.25|       3.00000         450.30 
  ENGINEERING FABRIC                      |                             |                             | 
0530 2507-6800061           108.400  TON  |      38.00000        4119.20|      34.00000        3685.60|      32.00000        3468.80 
  REVETMENT, CLASS E                      |                             |                             | 
0540 2510-6745850           306.700  SY   |      10.00000        3067.00|      15.00000        4600.50|       8.00000        2453.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2518-6910000             8.000  EACH |      50.00000         400.00|      51.00000         408.00|     150.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0560 2527-9263109             2.590  STA  |     350.00000         906.50|     357.00000         924.63|     350.00000         906.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0570 2528-8445110                    LUMP |    5500.00000        5500.00|    2524.50000        2524.50|    4300.00000        4300.00 
  TRAFFIC CONTROL                         |                             |                             | 

0580 2599-9999005             2.000  EACH |    1800.00000        3600.00|    3718.00000        7436.00|    2400.00000        4800.00 
  ('EACH' ITEM) APRON, UNCLASSIFIED  ARCH |                             |                             | 
  83 X 56                                 |                             |                             | 
0590 2599-9999009            93.000  LF   |     185.00000       17205.00|     240.00000       22320.00|     120.00000       11160.00 
  ('LINEAR FEET' ITEM) CULVERT,           |                             |                             | 
  UNCLASSIFIED ROADWAY ARCH PIPE,         |                             |                             | 
0600 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0610 2601-2636015             1.500  ACRE |    2500.00000        3750.00|    2142.00000        3213.00|    2500.00000        3750.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0620 2601-2636043             0.300  ACRE |    3000.00000         900.00|     765.00000         229.50|    3000.00000         900.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0630 2601-2640350           117.000  SQ   |      20.00000        2340.00|      20.40000        2386.80|      20.00000        2340.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0640 2601-2642100             1.800  ACRE |     100.00000         180.00|     561.00000        1009.80|     100.00000         180.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            23.400  MGAL |      60.00000        1404.00|      60.00000        1404.00|      60.00000        1404.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) MC019               |(   9  ) GR100 
                                          |MOYNA, C.J. & SONS, INC.     |MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0670 2602-0000212           714.000  LF   |      30.00000       21420.00|      25.50000       18207.00|      15.00000       10710.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 

0680 2602-0000312           200.000  LF   |       3.00000         600.00|       4.08000         816.00|       3.00000         600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0690 2602-0000320           200.000  LF   |       3.50000         700.00|       6.12000        1224.00|       3.50000         700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       235,559.18|           $       235,799.83|           $       214,427.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0700 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0710 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       513,389.18|           $       514,250.73|           $       533,571.60 
==================================================================================================================================== 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(  10  ) GU100               |(  11  ) K.051               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2401-6745650                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0020 2402-2720000           592.000  CY   |       8.00000        4736.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           114.500  CY   |     389.00000       44540.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         16121.000  LB   |       0.89000       14347.69|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005           446.000  SY   |       3.25000        1449.50|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061           387.000  TON  |      40.00000       15480.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       155,553.69|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN: 

                                          |                             |                             | 
0080 2401-6745650                    LUMP |                             |    5500.00000        5500.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425030            30.000  CY   |                             |      25.00000         750.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720000           515.000  CY   |                             |      20.00000       10300.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2415-2110806            93.000  LF   |                             |     760.00000       70680.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0120 2415-2200806             2.000  EACH |                             |   15500.00000       31000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0130 2507-3250005           478.000  SY   |                             |       3.00000        1434.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           419.000  TON  |                             |      38.50000       16131.50| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |                             |    9500.00000        9500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       145,295.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(  10  ) GU100               |(  11  ) K.051               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2401-6745650                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-2720000           724.000  CY   |       7.00000        5068.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0180 2403-0100020           193.600  CY   |     370.00000       71632.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0190 2404-7775000         23906.000  LB   |       0.79000       18885.74|                             | 
  REINFORCING STEEL                       |                             |                             | 
0200 2507-3250005           245.000  SY   |       3.25000         796.25|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           200.000  TON  |      40.00000        8000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       189,381.99|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0230 2401-6745650                    LUMP |                             |    5500.00000        5500.00| 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2402-0425030            51.000  CY   |                             |      25.00000        1275.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0250 2402-2720000           919.000  CY   |                             |      20.00000       18380.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0260 2415-2110806           198.000  LF   |                             |     760.00000      150480.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0270 2415-2200806             4.000  EACH |                             |   15500.00000       62000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0280 2506-4984000            18.000  CY   |                             |     275.00000        4950.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0290 2507-3250005           306.000  SY   |                             |       3.00000         918.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           236.000  TON  |                             |      38.50000        9086.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2533-4980005                    LUMP |                             |    9500.00000        9500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       262,089.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS 
                                          |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(  10  ) GU100               |(  11  ) K.051               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2101-0850002            49.000  UNIT |       5.00000         245.00|      25.00000        1225.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 2102-0425070           241.500  TON  |      18.00000        4347.00|      25.00000        6037.50| 
  SPECIAL BACKFILL                        |                             |                             | 

0340 2102-2710070          2913.000  CY   |       8.50000       24760.50|      15.00000       43695.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0350 2102-4560000             6.000  STA  |     175.00000        1050.00|    1850.00000       11100.00| 
  LOCATING TILE LINES                     |                             |                             | 
0360 2105-8425005           806.000  CY   |      17.00000       13702.00|      22.00000       17732.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0370 2105-8425015           965.000  CY   |       9.00000        8685.00|       7.00000        6755.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0380 2121-7425010          1069.300  TON  |      19.00000       20316.70|      22.00000       23524.60| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0390 2123-7450000            12.700  STA  |     200.00000        2540.00|     285.00000        3619.50| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0400 2301-1033090           306.700  SY   |     120.00000       36804.00|     120.00000       36804.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 9 IN.                       |                             |                             | 
0410 2315-8275025            32.800  TON  |      21.00000         688.80|      22.00000         721.60| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0420 2402-0425040           563.000  CY   |      32.00000       18016.00|      40.00000       22520.00| 
  FLOODED BACKFILL                        |                             |                             | 
0430 2402-2720100           324.900  CY   |       7.00000        2274.30|      15.00000        4873.50| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0440 2416-0100072             2.000  EACH |    2500.00000        5000.00|    3000.00000        6000.00| 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0450 2416-1160072            38.000  LF   |     350.00000       13300.00|     450.00000       17100.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. |                             |                             | 
  DIA.                                    |                             |                             | 

0460 2422-0360024             2.000  EACH |     195.00000         390.00|     250.00000         500.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0470 2422-1722024            42.000  LF   |      25.00000        1050.00|      32.00000        1344.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0480 2502-8212034            40.000  LF   |      10.00000         400.00|      20.00000         800.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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==================================================================================================================================== 
                                          |(  10  ) GU100               |(  11  ) K.051               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2502-8215806           360.000  LF   |      15.00000        5400.00|      20.00000        7200.00| 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0500 2502-8220196            14.000  EACH |     200.00000        2800.00|     250.00000        3500.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0510 2506-4984000            60.400  CY   |     250.00000       15100.00|     285.00000       17214.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0520 2507-3250005           150.100  SY   |       3.25000         487.83|       3.00000         450.30| 
  ENGINEERING FABRIC                      |                             |                             | 
0530 2507-6800061           108.400  TON  |      40.00000        4336.00|      38.50000        4173.40| 
  REVETMENT, CLASS E                      |                             |                             | 
0540 2510-6745850           306.700  SY   |      10.00000        3067.00|      15.00000        4600.50| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2518-6910000             8.000  EACH |     100.00000         800.00|     100.00000         800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0560 2527-9263109             2.590  STA  |     400.00000        1036.00|     400.00000        1036.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0570 2528-8445110                    LUMP |    2600.00000        2600.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0580 2599-9999005             2.000  EACH |    2200.00000        4400.00|    4585.00000        9170.00| 
  ('EACH' ITEM) APRON, UNCLASSIFIED  ARCH |                             |                             | 
  83 X 56                                 |                             |                             | 
0590 2599-9999009            93.000  LF   |     165.00000       15345.00|     250.00000       23250.00| 
  ('LINEAR FEET' ITEM) CULVERT,           |                             |                             | 
  UNCLASSIFIED ROADWAY ARCH PIPE,         |                             |                             | 
0600 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00| 
  MULCHING                                |                             |                             | 
0610 2601-2636015             1.500  ACRE |    2250.00000        3375.00|    2250.00000        3375.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0620 2601-2636043             0.300  ACRE |     850.00000         255.00|    1000.00000         300.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0630 2601-2640350           117.000  SQ   |      22.00000        2574.00|      14.00000        1638.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0640 2601-2642100             1.800  ACRE |     625.00000        1125.00|     350.00000         630.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            23.400  MGAL |      60.00000        1404.00|      60.00000        1404.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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     Bid Order:  005                             Contract ID:  41-0698-022                   Primary County:  HANCOCK 
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==================================================================================================================================== 
                                          |(  10  ) GU100               |(  11  ) K.051               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0670 2602-0000212           714.000  LF   |      30.00000       21420.00|      35.00000       24990.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 

0680 2602-0000312           200.000  LF   |       5.00000        1000.00|       8.00000        1600.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0690 2602-0000320           200.000  LF   |       7.00000        1400.00|      10.00000        2000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       243,594.13|           $       317,282.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0700 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0710 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       590,029.81|           $       726,167.40|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  53-C053-056                 Primary County:  JONES 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  BROS-C053(56)--8J-53 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  JONES              Prj Awd Amt: $344,801.16 
          Route:  98TH STREET 
       Location:  OVER LITTLE BEAR CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    344,801.16     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    370,343.70     107.40  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    371,784.15     107.82  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    375,271.40     108.83  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    394,810.16     114.50  % 
   6   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    445,678.84     129.25  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  53-C053-056                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) K.140               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC.          |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.400  ACRE |    1000.00000        1400.00|    1245.00000        1743.00|    1200.00000        1680.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           427.000  UNIT |       2.00000         854.00|       2.05000         875.35|       4.60000        1964.20 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070         13155.000  CY   |       2.00000       26310.00|       2.88000       37886.40|       2.85000       37491.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000             1.000  STA  |     100.00000         100.00|      75.00000          75.00|     500.00000         500.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2104-2710020          4488.000  CY   |       2.25000       10098.00|       3.25000       14586.00|       3.00000       13464.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2312-8260051           600.000  TON  |      11.70000        7020.00|      11.65000        6990.00|      12.20000        7320.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2315-8275025           195.000  TON  |      11.70000        2281.50|      11.65000        2271.75|      12.20000        2379.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745625                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    4000.00000        4000.00 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000            87.000  CY   |      35.00000        3045.00|      15.00000        1305.00|      25.00000        2175.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           217.300  CY   |     350.00000       76055.00|     345.00000       74968.50|     367.00000       79749.10 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         54632.000  LB   |       0.88000       48076.16|       0.76100       41574.95|       0.80000       43705.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424120           204.500  LF   |      59.00000       12065.50|      70.00000       14315.00|      55.00000       11247.50 
  CONCRETE OPEN RAILING                   |                             |                             | 
0130 2417-0225018             4.000  EACH |     105.00000         420.00|     110.00000         440.00|     205.00000         820.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0140 2417-0225024             4.000  EACH |     155.00000         620.00|     150.00000         600.00|     250.00000        1000.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0150 2417-1040018            62.000  LF   |      15.50000         961.00|      17.50000        1085.00|      23.75000        1472.50 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2417-1040024            92.000  LF   |      22.00000        2024.00|      22.00000        2024.00|      29.00000        2668.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2501-0201042          1500.000  LF   |      29.00000       43500.00|      32.25000       48375.00|      28.00000       42000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  53-C053-056                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) K.140               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC.          |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-5478042           288.000  LF   |      65.50000       18864.00|      70.00000       20160.00|      85.00000       24480.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0190 2502-8220197             2.000  EACH |     100.00000         200.00|     200.00000         400.00|     125.00000         250.00 

  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0200 2505-4008300            50.000  LF   |      20.00000        1000.00|      14.00000         700.00|      14.00000         700.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0210 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1475.00000        5900.00|    1475.00000        5900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0220 2505-4021010             4.000  EACH |     300.00000        1200.00|     150.00000         600.00|     150.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0230 2505-4021701             4.000  EACH |    2000.00000        8000.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0240 2507-3250005          3220.000  SY   |       3.00000        9660.00|       2.00000        6440.00|       1.75000        5635.00 
  ENGINEERING FABRIC                      |                             |                             | 
0250 2507-6800061          2190.000  TON  |      20.50000       44895.00|      20.35000       44566.50|      19.50000       42705.00 
  REVETMENT, CLASS E                      |                             |                             | 
0260 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     240.00000         480.00 

  SAFETY CLOSURE                          |                             |                             | 
0270 2528-8445110                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |    9500.00000        9500.00|   25500.00000       25500.00|   19000.00000       19000.00 
  MOBILIZATION                            |                             |                             | 
0290 2601-2642100             5.400  ACRE |     300.00000        1620.00|     450.00000        2430.00|     800.00000        4320.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0300 2602-0000020           700.000  LF   |       1.75000        1225.00|       2.00000        1400.00|       2.50000        1750.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           501.000  LF   |       2.00000        1002.00|       2.25000        1127.25|       2.50000        1252.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000050             5.000  EACH |      75.00000         375.00|      75.00000         375.00|     150.00000         750.00 
  SILT BASINS                             |                             |                             | 

0330 2602-0000101           450.000  LF   |       1.00000         450.00|       1.00000         450.00|       2.50000        1125.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       343,301.16|           $       368,843.70|           $       370,284.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  53-C053-056                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) K.140               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC.          |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       344,801.16|           $       370,343.70|           $       371,784.15 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 

 
     Bid Order:  006                             Contract ID:  53-C053-056                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) CU080               |(   6  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.400  ACRE |    1000.00000        1400.00|    1000.00000        1400.00|    3199.00000        4478.60 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           427.000  UNIT |       2.00000         854.00|       2.00000         854.00|       4.50000        1921.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070         13155.000  CY   |       2.00000       26310.00|       2.10000       27625.50|       3.10000       40780.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000             1.000  STA  |     100.00000         100.00|     100.00000         100.00|     250.00000         250.00 
  LOCATING TILE LINES                     |                             |                             | 
0050 2104-2710020          4488.000  CY   |       2.25000       10098.00|       2.40000       10771.20|       4.00000       17952.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2312-8260051           600.000  TON  |      11.70000        7020.00|      12.00000        7200.00|      12.75000        7650.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2315-8275025           195.000  TON  |      11.70000        2281.50|      12.00000        2340.00|      12.75000        2486.25 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745625                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   13300.00000       13300.00 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000            87.000  CY   |      25.00000        2175.00|      40.00000        3480.00|      20.00000        1740.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           217.300  CY   |     420.00000       91266.00|     400.00000       86920.00|     409.00000       88875.70 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         54632.000  LB   |       0.79000       43159.28|       0.78000       42612.96|       0.82000       44798.24 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424120           204.500  LF   |      52.00000       10634.00|      50.00000       10225.00|      56.00000       11452.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0130 2417-0225018             4.000  EACH |     105.00000         420.00|     150.00000         600.00|     145.50000         582.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0140 2417-0225024             4.000  EACH |     155.00000         620.00|     175.00000         700.00|     192.50000         770.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0150 2417-1040018            62.000  LF   |      15.50000         961.00|      17.00000        1054.00|      25.90000        1605.80 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0160 2417-1040024            92.000  LF   |      22.00000        2024.00|      25.00000        2300.00|      31.15000        2865.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0170 2501-0201042          1500.000  LF   |      35.00000       52500.00|      33.00000       49500.00|      34.00000       51000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  6 

 
     Bid Order:  006                             Contract ID:  53-C053-056                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) CU080               |(   6  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-5478042           288.000  LF   |      55.00000       15840.00|      75.00000       21600.00|      71.00000       20448.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0190 2502-8220197             2.000  EACH |     100.00000         200.00|      75.00000         150.00|      90.00000         180.00 

  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0200 2505-4008300            50.000  LF   |      14.00000         700.00|      15.00000         750.00|      14.00000         700.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0210 2505-4008400             4.000  EACH |    1475.00000        5900.00|    1500.00000        6000.00|    1475.00000        5900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0220 2505-4021010             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0230 2505-4021701             4.000  EACH |    1600.00000        6400.00|    1650.00000        6600.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0240 2507-3250005          3220.000  SY   |       3.00000        9660.00|       3.00000        9660.00|       2.50000        8050.00 
  ENGINEERING FABRIC                      |                             |                             | 
0250 2507-6800061          2190.000  TON  |      20.50000       44895.00|      21.00000       45990.00|      21.75000       47632.50 
  REVETMENT, CLASS E                      |                             |                             | 
0260 2518-6910000             2.000  EACH |     240.00000         480.00|     300.00000         600.00|     240.00000         480.00 

  SAFETY CLOSURE                          |                             |                             | 
0270 2528-8445110                    LUMP |    1646.87000        1646.87|    3000.00000        3000.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   25000.00000       25000.00|   41000.00000       41000.00|   54475.00000       54475.00 
  MOBILIZATION                            |                             |                             | 
0290 2601-2642100             5.400  ACRE |     500.00000        2700.00|     450.00000        2430.00|     425.00000        2295.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0300 2602-0000020           700.000  LF   |       1.75000        1225.00|       2.25000        1575.00|       2.25000        1575.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           501.000  LF   |       1.75000         876.75|       2.50000        1252.50|       2.45000        1227.45 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000050             5.000  EACH |      75.00000         375.00|      75.00000         375.00|      72.50000         362.50 
  SILT BASINS                             |                             |                             | 

0330 2602-0000101           450.000  LF   |       1.00000         450.00|       0.10000          45.00|       0.10000          45.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       373,771.40|           $       393,310.16|           $       444,178.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  7 

 
     Bid Order:  006                             Contract ID:  53-C053-056                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) CU080               |(   6  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       375,271.40|           $       394,810.16|           $       445,678.84 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  53-1514-116                 Primary County:  JONES 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PCIROADS, LLC 
Contract Period:   60 WORK DAYS      Late Start Date:  07/09/12 
 
 
        Project:  BRFN-151-4(116)--39-53 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  JONES              Prj Awd Amt: $377,416.08 
          Route:  U.S. 151 
       Location:  US 151 OVER WAPSI RIVER 1.4 MILES S. OF 
                  IA. 64 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PC015          PCIROADS, LLC                                                              $    377,416.08     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    395,822.20     104.87  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    408,462.00     108.22  % 
   4   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    522,675.70     138.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  53-1514-116                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PC015               |(   2  ) CR120               |(   3  ) CH320 
                                          |PCIROADS, LLC                |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0109; 427' X 30' CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   16497.60000       16497.60|   26000.00000       26000.00|   25000.00000       25000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            24.600  CY   |     877.02000       21574.69|    1800.00000       44280.00|    1500.00000       36900.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          3266.000  LB   |       1.80000        5878.80|       1.40000        4572.40|       2.00000        6532.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-0698074           288.000  SY   |     105.00000       30240.00|     135.00000       38880.00|     320.00000       92160.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0050 2413-1200000            66.700  LF   |     150.00000       10005.00|     160.00000       10672.00|     130.00000        8671.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            66.700  LF   |      45.12000        3009.50|      40.00000        2668.00|      30.00000        2001.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2510-6745640          1410.000  SY   |      19.41000       27368.10|      16.00000       22560.00|       9.00000       12690.00 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0080 2533-4980005                    LUMP |   49930.00000       49930.00|   39000.00000       39000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       164,503.69|           $       188,632.40|           $       223,954.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0109; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0090 2413-0698066          1410.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0109; ALTERNATE 'AA' OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0100 2413-0698067          1410.000  SY   |      48.03000       67722.30|      45.00000       63450.00|      35.00000       49350.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        67,722.30|           $        63,450.00|           $        49,350.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 

                                          |                             |                             | 
0110 2102-0425070           226.800  TON  |      19.86000        4504.25|      20.00000        4536.00|      25.00000        5670.00 
  SPECIAL BACKFILL                        |                             |                             | 
0120 2102-2625000           400.000  CY   |      18.90000        7560.00|      30.00000       12000.00|      20.00000        8000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0130 2102-2713090           328.300  CY   |      21.00000        6894.30|      20.00000        6566.00|      20.00000        6566.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  53-1514-116                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PC015               |(   2  ) CR120               |(   3  ) CH320 
                                          |PCIROADS, LLC                |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2122-5500060           720.200  SY   |      42.00000       30248.40|      40.00000       28808.00|      40.00000       28808.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0150 2301-0690200           133.400  SY   |     225.00000       30015.00|     230.00000       30682.00|     180.00000       24012.00 

  BRIDGE APPROACH, RK-20                  |                             |                             | 
0160 2412-0000100          1398.000  SY   |       2.05000        2865.90|       1.80000        2516.40|       2.00000        2796.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0170 2505-4008120           690.000  LF   |       4.20000        2898.00|       4.00000        2760.00|       3.00000        2070.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0180 2505-4008300           400.000  LF   |      16.80000        6720.00|      16.00000        6400.00|      16.00000        6400.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400             4.000  EACH |    1627.50000        6510.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     183.75000         735.00|     175.00000         700.00|     180.00000         720.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    1995.00000        7980.00|    2000.00000        8000.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2510-6745850           133.400  SY   |      42.00000        5602.80|      25.00000        3335.00|      20.00000        2668.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2527-9263109            19.280  STA  |      50.40000         971.71|      50.00000         964.00|      50.00000         964.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263131            18.200  STA  |     147.00000        2675.40|     150.00000        2730.00|     150.00000        2730.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0250 2527-9263137             8.000  EACH |      68.25000         546.00|      75.00000         600.00|      75.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2527-9263180            19.280  STA  |      29.40000         566.83|      80.00000        1542.40|      50.00000         964.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0270 2527-9263190             8.000  EACH |      89.25000         714.00|      75.00000         600.00|      75.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0280 2528-8400048          1250.000  LF   |      10.49000       13112.50|       8.00000       10000.00|      11.00000       13750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0290 2528-8400157             1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0300 2528-8445110                    LUMP |    3990.00000        3990.00|    5000.00000        5000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2551-0000110             2.000  EACH |     840.00000        1680.00|     900.00000        1800.00|    1200.00000        2400.00 
  TEMP CRASH CUSHION                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  53-1514-116                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PC015               |(   2  ) CR120               |(   3  ) CH320 
                                          |PCIROADS, LLC                |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2555-0000010                    LUMP |     500.00000         500.00|     900.00000         900.00|     500.00000         500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0330 2602-0000020           800.000  LF   |       3.00000        2400.00|       1.75000        1400.00|       1.80000        1440.00 
  SILT FENCE                              |                             |                             | 

     SECTION TOTALS                       |           $       143,690.09|           $       142,239.80|           $       133,658.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       377,416.08|           $       395,822.20|           $       408,462.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  53-1514-116                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0109; 427' X 30' CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   40000.00000       40000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            24.600  CY   |    2400.00000       59040.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          3266.000  LB   |       2.00000        6532.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-0698074           288.000  SY   |     155.00000       44640.00|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0050 2413-1200000            66.700  LF   |     225.00000       15007.50|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            66.700  LF   |      50.00000        3335.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2510-6745640          1410.000  SY   |      45.00000       63450.00|                             | 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0080 2533-4980005                    LUMP |   51000.00000       51000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       283,004.50|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0109; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0090 2413-0698066          1410.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0109; ALTERNATE 'AA' OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0100 2413-0698067          1410.000  SY   |      49.00000       69090.00|                             | 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        69,090.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 

                                          |                             |                             | 
0110 2102-0425070           226.800  TON  |      33.00000        7484.40|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0120 2102-2625000           400.000  CY   |      27.00000       10800.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0130 2102-2713090           328.300  CY   |      20.00000        6566.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  6 

 
     Bid Order:  007                             Contract ID:  53-1514-116                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2122-5500060           720.200  SY   |      40.00000       28808.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0150 2301-0690200           133.400  SY   |     225.00000       30015.00|                             | 

  BRIDGE APPROACH, RK-20                  |                             |                             | 
0160 2412-0000100          1398.000  SY   |       7.00000        9786.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0170 2505-4008120           690.000  LF   |       4.00000        2760.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0180 2505-4008300           400.000  LF   |      16.00000        6400.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0190 2505-4008400             4.000  EACH |    1550.00000        6200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     175.00000         700.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    1900.00000        7600.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2510-6745850           133.400  SY   |      25.00000        3335.00|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2527-9263109            19.280  STA  |      60.00000        1156.80|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263131            18.200  STA  |     126.00000        2293.20|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0250 2527-9263137             8.000  EACH |      60.00000         480.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2527-9263180            19.280  STA  |      60.00000        1156.80|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0270 2527-9263190             8.000  EACH |      60.00000         480.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0280 2528-8400048          1250.000  LF   |      20.00000       25000.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0290 2528-8400157             1.000  EACH |    1200.00000        1200.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0300 2528-8445110                    LUMP |    7820.00000        7820.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2551-0000110             2.000  EACH |    1200.00000        2400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  7 

 
     Bid Order:  007                             Contract ID:  53-1514-116                   Primary County:  JONES 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2555-0000010                    LUMP |    2640.00000        2640.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0330 2602-0000020           800.000  LF   |       5.00000        4000.00|                             | 
  SILT FENCE                              |                             |                             | 

     SECTION TOTALS                       |           $       169,081.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       522,675.70|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  57-3806-281                 Primary County:  LINN 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  06/04/12 
 
 
        Project:  IMN-380-6(281)21--0E-57 
      Work Type:  PPCB REPAIR 
         County:  LINN               Prj Awd Amt: $210,614.90 
          Route:  I-380 
       Location:  IN THE CITY OF CEDAR RAPIDS AT 8TH ST. OVER 
                  I-380 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    210,614.90     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    295,243.35     140.18  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    427,891.00     203.16  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  57-3806-281                   Primary County:  LINN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) IO081               |(   3  ) TA060 
                                          |CRAMER AND ASSOC., INC.      |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0512; 264'-6 X 30'-0 PPCB     BEAM REPLACEMENT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   26000.00000       26000.00|   55000.00000       55000.00|  130000.00000      130000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            67.900  CY   |    1000.00000       67900.00|     950.00000       64505.00|    1410.00000       95739.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005         11351.000  LB   |       1.40000       15891.40|       1.50000       17026.50|       2.00000       22702.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2407-0551495             2.000  EACH |   14000.00000       28000.00|   22000.00000       44000.00|   30000.00000       60000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D95                           |                             |                             | 
0050 2523-6765009             1.000  EACH |    5000.00000        5000.00|    5577.28000        5577.28|    6000.00000        6000.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0060 2533-4980005                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   56000.00000       56000.00 
  MOBILIZATION                            |                             |                             | 
0070 2599-9999010                    LUMP |   18000.00000       18000.00|   18674.57000       18674.57|   20000.00000       20000.00 
  ('LUMP SUM' ITEM) REMOVE AND REINSTALL  |                             |                             | 
  BRIDGE MOUNTED SIGN                     |                             |                             | 

     SECTION TOTALS                       |           $       180,791.40|           $       234,783.35|           $       390,441.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2518-6910000             2.000  EACH |     110.00000         220.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263109             1.010  STA  |     225.00000         227.25|     400.00000         404.00|     500.00000         505.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263180             1.010  STA  |     125.00000         126.25|     600.00000         606.00|     500.00000         505.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0110 2528-8445110                    LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   17000.00000       17000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            50.000  EACH |     325.00000       16250.00|     325.00000       16250.00|     325.00000       16250.00 

  FLAGGERS                                |                             |                             | 
0130 2555-0000010                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    2990.00000        2990.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $        29,823.50|           $        60,460.00|           $        37,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       210,614.90|           $       295,243.35|           $       427,891.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  71-C071-068                 Primary County:  OBRIEN 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   DIXON CONSTR. CO. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/04/12 
 
 
        Project:  BROS-C071(68)--8J-71 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  OBRIEN             Prj Awd Amt: $397,968.64 
          Route:  NEST AVENUE 
       Location:  NW CORNER  S 0.8 MI 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DIXON CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $    397,968.64     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    437,326.27     109.88  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    444,628.52     111.72  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    557,730.77     140.14  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  71-C071-068                   Primary County:  OBRIEN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) CH320 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150' -0 X 30'-6 3 SPAN CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          7889.000  CY   |       3.75000       29583.75|       3.00000       23667.00|       2.75000       21694.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2712015           100.000  CY   |       8.00000         800.00|       3.00000         300.00|       8.00000         800.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2104-2710020          1994.000  CY   |       3.00000        5982.00|       3.00000        5982.00|       3.00000        5982.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2108-5025000         20560.000  ST-Y |       0.02000         411.20|       0.01000         205.60|       0.02000         411.20 
  OVERHAUL                                |                             |                             | 
0050 2401-6745625                    LUMP |   17000.00000       17000.00|   16000.00000       16000.00|   35000.00000       35000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000          1369.000  CY   |      14.00000       19166.00|       8.00000       10952.00|       5.00000        6845.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           430.422  CY   |     250.00000      107605.50|     322.00000      138595.88|     300.00000      129126.60 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005         95745.000  LB   |       0.72000       68936.40|       0.80000       76596.00|       0.70000       67021.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0090 2414-6424124           322.200  LF   |      40.00000       12888.00|      40.00000       12888.00|      40.00000       12888.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2417-1040018           136.000  LF   |      25.00000        3400.00|      29.00000        3944.00|      27.00000        3672.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2501-0100010          1040.000  LF   |      25.00000       26000.00|      18.00000       18720.00|      24.00000       24960.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0120 2501-5658214          1524.000  LF   |      37.00000       56388.00|      50.00000       76200.00|      42.00000       64008.00 
  PILES, PRESTRESSED CONCRETE, 14 IN.     |                             |                             | 
  (P10L TYPE 2)                           |                             |                             | 
0130 2501-6335010           260.000  LF   |      30.00000        7800.00|      26.00000        6760.00|      40.00000       10400.00 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005           293.333  SY   |       2.00000         586.67|       2.00000         586.67|       2.00000         586.67 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           198.000  TON  |      37.00000        7326.00|      33.00000        6534.00|      35.00000        6930.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             4.000  EACH |      50.00000         200.00|     150.00000         600.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2526-8285000                    LUMP |    3500.00000        3500.00|    4100.00000        4100.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  009                             Contract ID:  71-C071-068                   Primary County:  OBRIEN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) CH320 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    3700.00000        3700.00|    3000.00000        3000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   21000.00000       21000.00|   26000.00000       26000.00|   42000.00000       42000.00 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000020          1000.000  LF   |       1.85000        1850.00|       1.85000        1850.00|       2.00000        2000.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           442.000  LF   |       2.50000        1105.00|       2.50000        1105.00|       2.50000        1105.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000101          1442.000  LF   |       0.86000        1240.12|       0.86000        1240.12|       0.90000        1297.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       396,468.64|           $       435,826.27|           $       443,128.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       397,968.64|           $       437,326.27|           $       444,628.52 
==================================================================================================================================== 
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     Bid Order:  009                             Contract ID:  71-C071-068                   Primary County:  OBRIEN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150' -0 X 30'-6 3 SPAN CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          7889.000  CY   |       3.00000       23667.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2712015           100.000  CY   |       8.00000         800.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2104-2710020          1994.000  CY   |       3.25000        6480.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2108-5025000         20560.000  ST-Y |       0.02000         411.20|                             | 
  OVERHAUL                                |                             |                             | 
0050 2401-6745625                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000          1369.000  CY   |       9.00000       12321.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           430.422  CY   |     435.00000      187233.57|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775005         95745.000  LB   |       0.90000       86170.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0090 2414-6424124           322.200  LF   |      55.00000       17721.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2417-1040018           136.000  LF   |      28.00000        3808.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2501-0100010          1040.000  LF   |      35.00000       36400.00|                             | 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0120 2501-5658214          1524.000  LF   |      55.00000       83820.00|                             | 
  PILES, PRESTRESSED CONCRETE, 14 IN.     |                             |                             | 
  (P10L TYPE 2)                           |                             |                             | 
0130 2501-6335010           260.000  LF   |      28.00000        7280.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005           293.333  SY   |       3.00000         880.00|                             | 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           198.000  TON  |      36.00000        7128.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2526-8285000                    LUMP |    3500.00000        3500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  009                             Contract ID:  71-C071-068                   Primary County:  OBRIEN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000020          1000.000  LF   |       2.00000        2000.00|                             | 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           442.000  LF   |       4.00000        1768.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000101          1442.000  LF   |       1.00000        1442.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       556,230.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       557,730.77|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  00A                         Contract ID:  78-0293-080-M               Primary County:  POTTAWATTAMIE 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT(S) 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IM-NHS-029-3(80)52--03-78                              Project:  IM-NHS-029-3(81)52--03-78 
      Work Type:  BRIDGE NEW - STEEL GIRDER                            Work Type:  BRIDGE NEW - STEEL GIRDER 
         County:  POTTAWATTAMIE                                           County:  POTTAWATTAMIE 
          Route:  I-29                                                     Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS ON NE                   Location:  IN THE CITY OF COUNCIL BLUFFS ON EB I-80 TO 
                  CONNECTOR SB I-29 TO I-29/80 OVER I-80 &                         NB               I-29- RAMP 'H' OVER 
                  RAMPS                                                            I29/80/RAMPS 
        Project:  IM-NHS-029-3(86)52--03-78                              Project:  IM-NHS-029-3(87)52--03-78 
      Work Type:  PCC PAVEMENT - GRADE AND NEW                         Work Type:  PCC PAVEMENT - GRADE AND NEW 

         County:  POTTAWATTAMIE                                           County:  POTTAWATTAMIE 
          Route:  I-29                                                     Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS FROM JUST S.            Location:  IN THE CITY OF COUNCIL BLUFFS FROM I-80 EB 
                  OF NEBRASKA       AVE. TO JUST W. OF 24TH ST.                    TO                I-29 NB RAMP 'H' 
                  (I-29 SB) 
 
        Project:  IM-NHS-029-3(94)52--03-78                              Project:  IM-NHS-029-3(95)52--03-78 
      Work Type:  TRAFFIC SIGNS                                        Work Type:  LIGHTING 
         County:  POTTAWATTAMIE                                           County:  POTTAWATTAMIE 
          Route:  I-29                                                     Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS FROM W. OF W.           Location:  IN THE CITY OF COUNCIL BLUFFS FROM E. OF  MO. 
                  MIXMASTER        TO E. OF INDIAN CREEK & ON                      RIVER TO E.    OF INDIAN CR.  & I-29 SB FR 
                  I-29 TO N. OF UP R.R.                                            24TH ST TO E. OF INDIAN CREEK 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AM193          AMES CONSTRUCTION, INC.                                                    $ 45,685,560.72     100.00  % 
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     Bid Order:  00A                             Contract ID:  78-0293-080-M                 Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0612; A 2166'-0 X VARIES CONTINUOUS WELDED CURVED GIRDER BRIDGE - IM-NHS-029-3(80)52--03-78 
                                          |                             |                             | 
0010 2102-2625000           810.000  CY   |       1.50000        1215.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2402-2720000          1548.000  CY   |      30.00000       46440.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           873.300  CY   |     350.00000      305655.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210          4976.900  CY   |     550.00000     2737295.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2403-7000220                    LUMP |    3500.00000        3500.00|                             | 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000        384810.000  LB   |       0.75000      288607.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005       1603705.000  LB   |       0.86000     1379186.30|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2405-2705000                    LUMP |   10000.00000       10000.00|                             | 
  EXCAVATE AND DEWATER                    |                             |                             | 

0090 2408-7800000       6333748.000  LB   |       1.40000     8867247.20|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424119          4506.600  LF   |      75.00000      337995.00|                             | 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2434-0000100            72.000  EACH |    6500.00000      468000.00|                             | 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0120 2499-2300001                    LUMP |   35000.00000       35000.00|                             | 
  DECK DRAINS                             |                             |                             | 
0130 2501-0201253          8270.000  LF   |      34.00000      281180.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-0201473         35110.000  LF   |      42.00000     1474620.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0150 2501-8400172                    LUMP |  100000.00000      100000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 

0160 2526-8285000                    LUMP |   12000.00000       12000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP | 1305000.00000     1305000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999005             3.000  EACH |    1200.00000        3600.00|                             | 
  ('EACH' ITEM) MODULAR EXPANSION JOINT   |                             |                             | 
  ASSEMBLY LEAK                           |                             |                             | 
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     Bid Order:  00A                             Contract ID:  78-0293-080-M                 Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999009           168.500  LF   |    1200.00000      202200.00|                             | 
  ('LINEAR FEET' ITEM) MODULAR EXPANSION  |                             |                             | 
  JOINT ASSEMBLY                          |                             |                             | 
0200 2601-2638620           750.000  SY   |      40.00000       30000.00|                             | 

  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $    17,888,741.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IM-NHS-029-3(80)52--03-78 
                                          |                             |                             | 
0210 2301-0690200           575.500  SY   |     150.00000       86325.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0220 2412-0000100         12667.000  SY   |       1.50000       19000.50|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0230 2518-6910000             8.000  EACH |     150.00000        1200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9290004           340.000  CDAY |      28.00000        9520.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 

0260 2601-2634105             4.000  ACRE |    2500.00000       10000.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0270 2601-2636015             1.000  ACRE |     900.00000         900.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0280 2601-2636043             3.000  ACRE |     500.00000        1500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2642100             4.000  ACRE |      75.00000         300.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0300 2602-0000020          3250.000  LF   |       2.00000        6500.00|                             | 
  SILT FENCE                              |                             |                             | 
0310 2602-0000101          1300.000  LF   |       0.10000         130.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

     SECTION TOTALS                       |           $       140,375.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0512; A 1980'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE - IM-NHS-029-3(81)52--03-78 
                                          |                             |                             | 
0320 2402-2720000          5645.000  CY   |      15.00000       84675.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0330 2403-0100010          1746.200  CY   |     350.00000      611170.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
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     Bid Order:  00A                             Contract ID:  78-0293-080-M                 Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2403-7000210          3891.900  CY   |     550.00000     2140545.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0350 2403-7000220                    LUMP |    3500.00000        3500.00|                             | 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 

  CONCRETE                                |                             |                             | 
0360 2404-7775000        508739.000  LB   |       0.75000      381554.25|                             | 
  REINFORCING STEEL                       |                             |                             | 
0370 2404-7775005       1000410.000  LB   |       0.86000      860352.60|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0380 2405-2705000                    LUMP |   10000.00000       10000.00|                             | 
  EXCAVATE AND DEWATER                    |                             |                             | 
0390 2408-7800000       2657759.000  LB   |       1.40000     3720862.60|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0400 2414-6424119          4012.900  LF   |      75.00000      300967.50|                             | 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0410 2434-0000100            56.000  EACH |    5000.00000      280000.00|                             | 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0420 2499-2300001                    LUMP |   30000.00000       30000.00|                             | 
  DECK DRAINS                             |                             |                             | 

0430 2501-0201253          3300.000  LF   |      34.00000      112200.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0440 2501-0201489         21985.000  LF   |      51.00000     1121235.00|                             | 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0450 2501-8400172                    LUMP |  250000.00000      250000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0460 2526-8285000                    LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0470 2533-4980005                    LUMP |  900000.00000      900000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0480 2599-9999005             3.000  EACH |    1200.00000        3600.00|                             | 
  ('EACH' ITEM) MODULAR EXP. JOINT        |                             |                             | 
  ASSEMBLY LEAK TESTING                   |                             |                             | 
0490 2599-9999009           101.400  LF   |    1200.00000      121680.00|                             | 

  ('LINEAR FEET' ITEM) MODULAR EXPANSION  |                             |                             | 
  JOINT ASSEMBLY                          |                             |                             | 
0500 2601-2638620           480.000  SY   |      40.00000       19200.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $    10,966,541.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - IM-NHS-029-3(81)52--03-78 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2301-0690200           334.100  SY   |     150.00000       50115.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0520 2412-0000100          6637.000  SY   |       1.50000        9955.50|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0530 2518-6910000             8.000  EACH |     150.00000        1200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0540 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0550 2528-9290004           240.000  CDAY |      28.00000        6720.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0560 2601-2634105             4.000  ACRE |    2500.00000       10000.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0570 2601-2636015             1.000  ACRE |     900.00000         900.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0580 2601-2636043             3.000  ACRE |     500.00000        1500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0590 2601-2642100             4.000  ACRE |      75.00000         300.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0600 2602-0000020          3500.000  LF   |       2.00000        7000.00|                             | 
  SILT FENCE                              |                             |                             | 
0610 2602-0000101          1400.000  LF   |       0.10000         140.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        92,830.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS - IM-NHS-029-3(86)52--03-78 
                                          |                             |                             | 
0620 2101-0850001            22.000  ACRE |    2600.00000       57200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0630 2101-0850002          8782.000  UNIT |       5.00000       43910.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0640 2102-0425070         39840.600  TON  |      18.00000      717130.80|                             | 

  SPECIAL BACKFILL                        |                             |                             | 
0650 2102-2625000         67643.000  CY   |       8.00000      541144.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0660 2102-2710070        900730.000  CY   |       4.00000     3602920.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0670 2102-2712015           100.000  CY   |      40.00000        4000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2105-8425015         91367.000  CY   |       3.00000      274101.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0690 2105-8425020         15016.000  CY   |       0.01000         150.16|                             | 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 

0700 2107-0875000        763914.000  CY   |       1.50000     1145871.00|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0710 2107-3825025          2750.000  CY   |      30.00000       82500.00|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0720 2111-8174100         51576.000  SY   |       5.50000      283668.00|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0730 2113-0001100         55283.000  SY   |       2.00000      110566.00|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0740 2115-0100000         10078.000  CY   |      30.00000      302340.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0750 2122-5190012         22477.400  SY   |      37.00000      831663.80|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 

0760 2122-5190501           106.600  SY   |      66.00000        7035.60|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0770 2122-5500060           238.000  SY   |      64.60000       15374.80|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0780 2123-7450000           272.400  STA  |     200.00000       54480.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0790 2301-1004120         44042.400  SY   |      40.00000     1761696.00|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
0800 2301-6911722                    LUMP |    7500.00000        7500.00|                             | 

  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0810 2301-9090000         14680.800  CY   |       1.00000       14680.80|                             | 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0820 2304-0100000          7614.900  SY   |      37.00000      281751.30|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0830 2312-8260051          2665.700  TON  |      22.00000       58645.40|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2401-6745356            35.000  EACH |     300.00000       10500.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0850 2401-6745650                    LUMP |   35000.00000       35000.00|                             | 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0860 2401-6745765            35.000  EACH |     250.00000        8750.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0870 2402-0425031             0.900  TON  |    1000.00000         900.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0880 2402-0425040          1089.200  CY   |      65.00000       70798.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0890 2402-2720100          3727.000  CY   |       6.00000       22362.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0900 2416-0100024            10.000  EACH |     700.00000        7000.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0910 2416-0100036             2.000  EACH |    1000.00000        2000.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0920 2416-0100054             2.000  EACH |    1500.00000        3000.00|                             | 

  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0930 2416-0100060             2.000  EACH |    1800.00000        3600.00|                             | 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0940 2416-0100072             2.000  EACH |    2500.00000        5000.00|                             | 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0950 2416-0100084             2.000  EACH |    3500.00000        7000.00|                             | 
  APRONS, CONCRETE, 84 IN. DIA.           |                             |                             | 
0960 2416-1180024           756.000  LF   |      36.00000       27216.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0970 2416-1180054            96.000  LF   |     110.00000       10560.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0980 2416-1180060            82.000  LF   |     135.00000       11070.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0990 2416-1180084           208.000  LF   |     275.00000       57200.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 84 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
1000 2416-1262036           162.000  LF   |     530.00000       85860.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 2416-1262054           200.000  LF   |     715.00000      143000.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
1020 2416-1262060            34.000  LF   |    1750.00000       59500.00|                             | 

  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 60 IN. DIA.                 |                             |                             | 
1030 2416-1262072           116.000  LF   |     860.00000       99760.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 72 IN. DIA.                 |                             |                             | 
1040 2417-0225012             2.000  EACH |     200.00000         400.00|                             | 
  APRONS, METAL, 12 IN. DIA.              |                             |                             | 
1050 2422-0360024             2.000  EACH |     275.00000         550.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
1060 2422-1723024           118.000  LF   |      30.00000        3540.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
1070 2435-0256200             1.000  EACH |    5500.00000        5500.00|                             | 
  INTAKE, SW-562                          |                             |                             | 
1080 2502-8212034         10142.000  LF   |       5.50000       55781.00|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1090 2502-8220196            54.000  EACH |     165.00000        8910.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1100 2503-0110012           178.000  LF   |      55.00000        9790.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 12  |                             |                             | 
  IN.                                     |                             |                             | 
1110 2503-0500380             2.000  EACH |    5000.00000       10000.00|                             | 
  BRIDGE END DRAIN, RF-38                 |                             |                             | 
1120 2503-0500400             1.000  EACH |    3000.00000        3000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1130 2503-3775024             2.000  EACH |    3500.00000        7000.00|                             | 
  GATE, OUTLET CONTROL, FLAP, 24 IN.      |                             |                             | 
1140 2505-4008120           630.000  LF   |       3.00000        1890.00|                             | 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1150 2505-4008300           537.500  LF   |      19.00000       10212.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1160 2505-4008400             2.000  EACH |    1900.00000        3800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1170 2505-4021010             2.000  EACH |     300.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1180 2505-4021020             5.000  EACH |    1500.00000        7500.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
1190 2505-4021700             7.000  EACH |    1900.00000       13300.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

1200 2506-4984000           448.700  CY   |     200.00000       89740.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
1210 2507-3250005           386.000  SY   |       3.00000        1158.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
1220 2507-6800061            78.000  TON  |      15.00000        1170.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
1230 2507-8029000            70.000  TON  |      60.00000        4200.00|                             | 
  EROSION STONE                           |                             |                             | 
1240 2510-6745850         37585.800  SY   |       5.00000      187929.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1250 2511-6745900            46.000  SY   |      15.00000         690.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
1260 2511-7526006            46.000  SY   |      34.00000        1564.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
1270 2511-7528101            20.000  SF   |      25.00000         500.00|                             | 

  DETECTABLE WARNINGS                     |                             |                             | 
1280 2512-1725256           330.000  LF   |      16.55000        5461.50|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
1290 2518-6891810            56.000  LF   |      80.00000        4480.00|                             | 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
1300 2518-6910000             5.000  EACH |     100.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
1310 2519-1002072          9272.800  LF   |      12.00000      111273.60|                             | 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
1320 2519-3280000          1120.000  LF   |       3.10000        3472.00|                             | 
  FENCE, FIELD                            |                             |                             | 
1330 2519-3300400            10.000  EACH |     130.00000        1300.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1340 2519-3711600             1.000  EACH |    1500.00000        1500.00|                             | 

  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
1350 2519-4200120          9100.000  LF   |       3.00000       27300.00|                             | 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
1370 2527-9263109           708.300  STA  |      28.00000       19832.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1380 2527-9263137             4.000  EACH |     100.00000         400.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1390 2527-9263180           190.400  STA  |      75.00000       14280.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1400 2528-3800000         13512.500  LF   |       4.00000       54050.00|                             | 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 

1410 2528-8400048         13512.500  LF   |      12.00000      162150.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1420 2528-8400157            39.000  EACH |    2315.00000       90285.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1430 2528-8445110                    LUMP |   33200.00000       33200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1440 2528-9109020           780.000  LF   |      10.00000        7800.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1450 2533-4980005                    LUMP | 1200000.00000     1200000.00|                             | 
  MOBILIZATION                            |                             |                             | 
1460 2538-6975110             1.000  EACH |    2000.00000        2000.00|                             | 
  SEALING WELLS                           |                             |                             | 
1470 2551-0000110             1.000  EACH |     850.00000         850.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
1480 2551-0000120             3.000  EACH |    3800.00000       11400.00|                             | 

  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
1490 2599-9999005            12.000  EACH |   22950.00000      275400.00|                             | 
  ('EACH' ITEM) RELIEF WELL               |                             |                             | 
1500 2599-9999005             2.000  EACH |    1500.00000        3000.00|                             | 
  ('EACH' ITEM) TEST BORINGS              |                             |                             | 
1510 2601-2634105            36.000  ACRE |    2500.00000       90000.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1520 2601-2636015            28.500  ACRE |     900.00000       25650.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
1530 2601-2636043            14.000  ACRE |     500.00000        7000.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1540 2601-2638352          2440.000  SQ   |      12.00000       29280.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1550 2601-2640350          1484.000  SQ   |      15.00000       22260.00|                             | 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1560 2601-2642100            45.000  ACRE |      75.00000        3375.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1570 2601-2643110           784.800  MGAL |      60.00000       47088.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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                                                                                                                Run Date: 05/16/12 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1580 2601-2643401           462.000  SQ   |      50.00000       23100.00|                             | 
  TURF REINFORCEMENT MAT                  |                             |                             | 
1590 2602-0000020         29430.000  LF   |       2.00000       58860.00|                             | 
  SILT FENCE                              |                             |                             | 

1600 2602-0000030           420.000  LF   |       3.00000        1260.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1610 2602-0000101         11772.000  LF   |       0.10000        1177.20|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1620 2602-0000312           500.000  LF   |       4.00000        2000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1630 2602-0000320          1000.000  LF   |       5.00000        5000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $    13,643,113.86|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALTERNATE 'AA' OPTION 1:  NO MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 

1640 2526-8285000                    LUMP |   50000.00000       50000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $        50,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ALTERNATE 'AA' OPTION 2:  MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
1650 2301-9090100                    LUMP |                             |                             | 
  PCC PAVING 3-D MACHINE CONTROL          |                             |                             | 
1660 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
1670 2526-8286000                    LUMP |                             |                             | 
  GLOBAL POSITIONING SYSTEM (GPS) MACHINE |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-029-3(86)52--03-78 
                                          |                             |                             | 
1680 2301-7000110         43000.000  EACH |       1.00000       43000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 00A  12 

 
     Bid Order:  00A                             Contract ID:  78-0293-080-M                 Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1690 2301-7000120         39000.000  EACH |       1.00000       39000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 

  FACTORS                                 |                             |                             | 
1700 2317-7000110         36000.000  EACH |       1.00000       36000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       118,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
1710 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1720 2602-0010020             2.000  EACH |    1000.00000        2000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0010   ROADWAY ITEMS - IM-NHS-029-3(87)52--03-78 
                                          |                             |                             | 
1730 2102-0425070          8269.200  TON  |      18.00000      148845.60|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1740 2102-2710070         14465.000  CY   |       4.00000       57860.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
1750 2102-2713090          3869.000  CY   |       4.00000       15476.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
1760 2105-8425005          8309.400  CY   |       3.00000       24928.20|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
1770 2115-0100000          1266.700  CY   |       5.50000        6966.85|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
1780 2113-0001100         12327.400  SY   |       2.00000       24654.80|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 

  POLYMER GRID                            |                             |                             | 
1790 2122-5190501            81.800  SY   |      49.00000        4008.20|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1800 2123-7450000            62.200  STA  |     200.00000       12440.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1810 2301-1004120          8418.600  SY   |      44.00000      370418.40|                             | 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 

1820 2301-6911722                    LUMP |    4500.00000        4500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
1830 2301-9090000          2806.200  CY   |       1.00000        2806.20|                             | 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
1840 2304-0100000          2029.200  SY   |      39.00000       79138.80|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
1850 2401-6745356             8.000  EACH |     510.00000        4080.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
1860 2401-6745765             8.000  EACH |     240.00000        1920.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
1870 2416-0100024             4.000  EACH |     700.00000        2800.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
1880 2416-1165024           115.000  LF   |      38.00000        4370.00|                             | 

  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
1890 2416-1240024           163.000  LF   |      50.00000        8150.00|                             | 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
1900 2502-8212024          2291.200  LF   |       6.50000       14892.80|                             | 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
1910 2502-8220196             9.000  EACH |     175.00000        1575.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1920 2503-0500400             2.000  EACH |    3500.00000        7000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1930 2505-4008120           332.000  LF   |       3.00000         996.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

1940 2505-4008300            56.300  LF   |      19.00000        1069.70|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1950 2505-4008400             2.000  EACH |    1900.00000        3800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1960 2505-4021010             2.000  EACH |     300.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1970 2505-4021701             2.000  EACH |    1900.00000        3800.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
1980 2510-6745850         12210.000  SY   |       5.50000       67155.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

1990 2518-6891810            26.000  LF   |      80.00000        2080.00|                             | 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
2000 2526-8285000                    LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
2010 2527-9263109           193.670  STA  |      28.00000        5422.76|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
2020 2527-9263131            30.350  STA  |     118.00000        3581.30|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
2030 2527-9263180            54.000  STA  |      75.00000        4050.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
2040 2528-8400048          2550.000  LF   |      12.00000       30600.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
2050 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
2060 2533-4980005                    LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION                            |                             |                             | 
2070 2551-0000110             4.000  EACH |     850.00000        3400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
2080 2601-2634105            16.200  ACRE |    2500.00000       40500.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
2090 2601-2636043            16.200  ACRE |     500.00000        8100.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
2100 2601-2642100            16.200  ACRE |      75.00000        1215.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
2110 2602-0000020          7225.000  LF   |       2.00000       14450.00|                             | 
  SILT FENCE                              |                             |                             | 

2120 2602-0000071          5804.000  LF   |       0.10000         580.40|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
2130 2602-0000101           581.000  LF   |       0.10000          58.10|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
2140 2602-0000312           300.000  LF   |       4.00000        1200.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2150 2602-0000320           300.000  LF   |       4.50000        1350.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,099,839.11|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-029-3(87)52--03-78 
                                          |                             |                             | 
2160 2301-7000110          7500.000  EACH |       1.00000        7500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
2170 2301-7000120          6500.000  EACH |       1.00000        6500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
2180 2317-7000110          6500.000  EACH |       1.00000        6500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        20,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0012   TRAFFIC SIGN ITEMS - IM-NHS-029-3(94)52--03-78 
                                          |                             |                             | 
2190 2401-6745910            13.000  EACH |     500.00000        6500.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
2200 2401-6745915             2.000  EACH |    3500.00000        7000.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
2210 2402-2720000           390.000  CY   |      40.00000       15600.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
2220 2403-0100000           135.000  CY   |     200.00000       27000.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

2230 2404-7775005         16995.000  LB   |       1.95000       33140.25|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
2240 2423-1050340             1.000  EACH |   30650.00000       30650.00|                             | 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 34 FT. ARM                |                             |                             | 
2250 2423-1060095             1.000  EACH |   67200.00000       67200.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN  |                             |                             | 
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     Bid Order:  00A                             Contract ID:  78-0293-080-M                 Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2260 2423-1060100             1.000  EACH |   70100.00000       70100.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN |                             |                             | 
2270 2524-6765010             2.000  EACH |    1070.00000        2140.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

2280 2524-9089100            60.000  EACH |     120.00000        7200.00|                             | 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
2290 2524-9089110            10.000  EACH |     120.00000        1200.00|                             | 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
2300 2524-9089200             6.000  EACH |     155.00000         930.00|                             | 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
2310 2524-9210000             9.000  EACH |     160.00000        1440.00|                             | 
  MILEPOST MARKERS                        |                             |                             | 
2320 2524-9275222           120.000  LF   |      15.00000        1800.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
2330 2524-9290006            10.000  EACH |     225.00000        2250.00|                             | 
  MODIFICATION OF EXISTING SIGNS          |                             |                             | 
2340 2524-9290009             3.000  EACH |     725.00000        2175.00|                             | 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 

2350 2524-9325001            27.000  SF   |      21.75000         587.25|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
2360 2524-9380001          2046.000  SF   |      15.55000       31815.30|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
2370 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
2380 2528-8445110                    LUMP |     350.00000         350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
2390 2533-4980005                    LUMP |   22500.00000       22500.00|                             | 
  MOBILIZATION                            |                             |                             | 
2400 2599-9999014           400.000  SF   |      19.65000        7860.00|                             | 
  ('SQUARE FEET' ITEM) SPECIAL TYPE B     |                             |                             | 
  SIGNS                                   |                             |                             | 

     SECTION TOTALS                       |           $       349,437.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0013   LIGHTING ITEMS - IM-NHS-029-3(95)52--03-78 
                                          |                             |                             | 
2410 2404-7775000         34356.000  LB   |       1.35000       46380.60|                             | 
  REINFORCING STEEL                       |                             |                             | 
2420 2433-0001048           382.000  LF   |     260.00000       99320.00|                             | 
  CONCRETE DRILLED SHAFT, 48 IN. DIAMETER |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(      )                     |(      ) 
                                          |AMES CONSTRUCTION, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2430 2522-8929100             7.000  EACH |   31275.00000      218925.00|                             | 
  LIGHTING TOWER, 100 FT.                 |                             |                             | 
2440 2522-8929120             8.000  EACH |   38800.00000      310400.00|                             | 
  LIGHTING TOWER, 120 FT.                 |                             |                             | 

2450 2522-8930230           114.000  EACH |     725.00000       82650.00|                             | 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
2460 2523-0000100            11.000  EACH |    2920.00000       32120.00|                             | 
  LIGHTING POLES                          |                             |                             | 
2470 2523-0000200         17084.000  LF   |      21.85000      373285.40|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
2480 2523-0000310            66.000  EACH |     645.00000       42570.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
2490 2523-0000400            17.000  EACH |    4975.00000       84575.00|                             | 
  CONTROL CABINET                         |                             |                             | 
2500 2526-8285000                    LUMP |    9000.00000        9000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
2510 2528-8445110                    LUMP |     350.00000         350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
2520 2533-4980005                    LUMP |   12465.00000       12465.00|                             | 

  MOBILIZATION                            |                             |                             | 
2530 2599-9999005             3.000  EACH |     380.00000        1140.00|                             | 
  ('EACH' ITEM) MODIFY RM-36 CONTROL      |                             |                             | 
  STATION                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,313,181.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    45,685,560.72|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  77-2351-506                 Primary County:  POLK 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  MBIN-235-1(506)6--0M-77 
      Work Type:  BRIDGE REPAIR 
         County:  POLK               Prj Awd Amt: $57,205.00 
          Route:  I-235 
       Location:  IN THE CITY OF DES MOINES AT 3 LOCATIONS 
                  ALONG               I-235 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     57,205.00     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $     86,985.00     152.05  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $    120,725.00     211.03  % 
   4   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    143,550.00     250.93  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 

 
     Bid Order:  010                             Contract ID:  77-2351-506                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CR120               |(   3  ) JE200 
                                          |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0712; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE 
                                          |                             |                             | 
0010 2533-4980005                    LUMP |    4000.00000        4000.00|    4200.00000        4200.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 

0020 2599-9999005            36.000  EACH |     215.00000        7740.00|     165.00000        5940.00|     600.00000       21600.00 
  ('EACH' ITEM) STAY CAP REPAIR AND       |                             |                             | 
  INSTALLATION                            |                             |                             | 
0030 2599-9999005            36.000  EACH |      65.00000        2340.00|     145.00000        5220.00|     150.00000        5400.00 
  ('EACH' ITEM) TRUMPET PIPE GASKET AND   |                             |                             | 
  SEAL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $        14,080.00|           $        15,360.00|           $        29,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1112;  REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE 
                                          |                             |                             | 
0040 2401-6750001                    LUMP |     500.00000         500.00|    2000.00000        2000.00|    7000.00000        7000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0050 2408-7800000            95.000  LB   |      15.00000        1425.00|      15.00000        1425.00|      45.00000        4275.00 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2533-4980005                    LUMP |    4000.00000        4000.00|    4200.00000        4200.00|    2750.00000        2750.00 

  MOBILIZATION                            |                             |                             | 
0070 2599-9999005            28.000  EACH |     215.00000        6020.00|     165.00000        4620.00|     600.00000       16800.00 
  ('EACH' ITEM) STAY CAP REPAIR AND       |                             |                             | 
  INSTALLATION                            |                             |                             | 
0080 2599-9999005            28.000  EACH |      65.00000        1820.00|     145.00000        4060.00|     150.00000        4200.00 
  ('EACH' ITEM) TRUMPET PIPE GASKET AND   |                             |                             | 
  SEAL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $        13,765.00|           $        16,305.00|           $        35,025.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1212;  REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |    2000.00000        2000.00|   20000.00000       20000.00|    7000.00000        7000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2533-4980005                    LUMP |    4000.00000        4000.00|    4200.00000        4200.00|    2500.00000        2500.00 

  MOBILIZATION                            |                             |                             | 
0110 2599-9999005            32.000  EACH |     215.00000        6880.00|     165.00000        5280.00|     600.00000       19200.00 
  ('EACH' ITEM) STAY CAP REPAIR AND       |                             |                             | 
  INSTALLATION                            |                             |                             | 
0120 2599-9999005            32.000  EACH |      65.00000        2080.00|     145.00000        4640.00|     150.00000        4800.00 
  ('EACH' ITEM) TRUMPET PIPE GASKET AND   |                             |                             | 
  SEAL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $        14,960.00|           $        34,120.00|           $        33,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  77-2351-506                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CR120               |(   3  ) JE200 
                                          |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2518-6910000             4.000  EACH |     350.00000        1400.00|     300.00000        1200.00|     300.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |   13000.00000       13000.00|   20000.00000       20000.00|   21500.00000       21500.00 
  TRAFFIC CONTROL                         |                             |                             | 

     SECTION TOTALS                       |           $        14,400.00|           $        21,200.00|           $        22,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,205.00|           $        86,985.00|           $       120,725.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  010                             Contract ID:  77-2351-506                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(      )                     |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0712; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE 
                                          |                             |                             | 
0010 2533-4980005                    LUMP |    3500.00000        3500.00|                             | 
  MOBILIZATION                            |                             |                             | 

0020 2599-9999005            36.000  EACH |     750.00000       27000.00|                             | 
  ('EACH' ITEM) STAY CAP REPAIR AND       |                             |                             | 
  INSTALLATION                            |                             |                             | 
0030 2599-9999005            36.000  EACH |     250.00000        9000.00|                             | 
  ('EACH' ITEM) TRUMPET PIPE GASKET AND   |                             |                             | 
  SEAL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $        39,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1112;  REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE 
                                          |                             |                             | 
0040 2401-6750001                    LUMP |    4750.00000        4750.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0050 2408-7800000            95.000  LB   |      20.00000        1900.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2533-4980005                    LUMP |    3500.00000        3500.00|                             | 

  MOBILIZATION                            |                             |                             | 
0070 2599-9999005            28.000  EACH |     750.00000       21000.00|                             | 
  ('EACH' ITEM) STAY CAP REPAIR AND       |                             |                             | 
  INSTALLATION                            |                             |                             | 
0080 2599-9999005            28.000  EACH |     250.00000        7000.00|                             | 
  ('EACH' ITEM) TRUMPET PIPE GASKET AND   |                             |                             | 
  SEAL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $        38,150.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1212;  REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |    8600.00000        8600.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2533-4980005                    LUMP |    3500.00000        3500.00|                             | 

  MOBILIZATION                            |                             |                             | 
0110 2599-9999005            32.000  EACH |     750.00000       24000.00|                             | 
  ('EACH' ITEM) STAY CAP REPAIR AND       |                             |                             | 
  INSTALLATION                            |                             |                             | 
0120 2599-9999005            32.000  EACH |     250.00000        8000.00|                             | 
  ('EACH' ITEM) TRUMPET PIPE GASKET AND   |                             |                             | 
  SEAL REPAIR                             |                             |                             | 
     SECTION TOTALS                       |           $        44,100.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  010                             Contract ID:  77-2351-506                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(      )                     |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2518-6910000             4.000  EACH |     200.00000         800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |   21000.00000       21000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

     SECTION TOTALS                       |           $        21,800.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       143,550.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  78-0293-080                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:  Completion Date:  10/03/14 
 
 
        Project:  IM-NHS-029-3(80)52--03-78                              Project:  IM-NHS-029-3(81)52--03-78 
      Work Type:  BRIDGE NEW - STEEL GIRDER                            Work Type:  BRIDGE NEW - STEEL GIRDER 
         County:  POTTAWATTAMIE      Prj Awd Amt: $15,214,388.02          County:  POTTAWATTAMIE      Prj Awd Amt: $9,644,280.30 
          Route:  I-29                                                     Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS ON NE                   Location:  IN THE CITY OF COUNCIL BLUFFS ON EB I-80 TO 
                  CONNECTOR SB I-29 TO I-29/80 OVER I-80 &                         NB               I-29- RAMP 'H' OVER 
                  RAMPS                                                            I29/80/RAMPS 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CRAMER AND ASSOC., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $ 24,858,668.32     100.00  % 
   2   HA800          HAWKINS CONSTRUCTION CO.                                                   $ 25,677,986.26     103.29  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $ 26,069,877.50     104.87  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $ 27,547,350.12     110.81  % 
   5   AM193          AMES CONSTRUCTION, INC.                                                    $ 28,646,971.09     115.23  % 
   6   JE200          JENSEN CONSTRUCTION CO.                                                    $ 33,446,467.42     134.54  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HA800               |(   3  ) UN059 
                                          |CRAMER AND ASSOC., INC.      |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0612; A 2166'-0 X VARIES CONTINUOUS WELDED CURVED GIRDER BRIDGE - IM-NHS-029-3(80)52--03-78 
                                          |                             |                             | 
0010 2102-2625000           810.000  CY   |      30.00000       24300.00|      22.97000       18605.70|      15.00000       12150.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2402-2720000          1548.000  CY   |      20.00000       30960.00|      12.92000       20000.16|      25.00000       38700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           873.300  CY   |     280.00000      244524.00|     264.19000      230717.13|     320.00000      279456.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210          4976.900  CY   |     470.00000     2339143.00|     304.16000     1513773.90|     450.00000     2239605.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2403-7000220                    LUMP |       1.00000           1.00|     578.48000         578.48|     100.00000         100.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000        384810.000  LB   |       1.00000      384810.00|       0.76000      292455.60|       0.95000      365569.50 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005       1603705.000  LB   |       0.80000     1282964.00|       0.86000     1379186.30|       0.85000     1363149.25 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2405-2705000                    LUMP |   55000.00000       55000.00|   34609.96000       34609.96|  150000.00000      150000.00 
  EXCAVATE AND DEWATER                    |                             |                             | 

0090 2408-7800000       6333748.000  LB   |       1.14000     7220472.72|       1.33000     8423884.84|       1.20000     7600497.60 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424119          4506.600  LF   |      58.00000      261382.80|      49.56000      223347.10|      60.00000      270396.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2434-0000100            72.000  EACH |    5300.00000      381600.00|    6457.20000      464918.40|    6300.00000      453600.00 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0120 2499-2300001                    LUMP |   38000.00000       38000.00|   51965.34000       51965.34|   45000.00000       45000.00 
  DECK DRAINS                             |                             |                             | 
0130 2501-0201253          8270.000  LF   |      30.00000      248100.00|      30.98000      256204.60|      35.00000      289450.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-0201473         35110.000  LF   |      40.00000     1404400.00|      40.72000     1429679.20|      45.00000     1579950.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0150 2501-8400172                    LUMP |   32000.00000       32000.00|   17705.30000       17705.30|   47000.00000       47000.00 
  TEMPORARY SHORING                       |                             |                             | 

0160 2526-8285000                    LUMP |   13000.00000       13000.00|   12147.86000       12147.86|   30000.00000       30000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |  800000.00000      800000.00| 1353428.58000     1353428.58|  740000.00000      740000.00 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999005             3.000  EACH |    2500.00000        7500.00|     767.06000        2301.18|    1000.00000        3000.00 
  ('EACH' ITEM) MODULAR EXPANSION JOINT   |                             |                             | 
  ASSEMBLY LEAK                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 

 
     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HA800               |(   3  ) UN059 
                                          |CRAMER AND ASSOC., INC.      |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999009           168.500  LF   |    1500.00000      252750.00|    1668.80000      281192.80|    1800.00000      303300.00 
  ('LINEAR FEET' ITEM) MODULAR EXPANSION  |                             |                             | 
  JOINT ASSEMBLY                          |                             |                             | 
0200 2601-2638620           750.000  SY   |      44.00000       33000.00|      45.13000       33847.50|      33.00000       24750.00 

  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $    15,053,907.52|           $    16,040,549.93|           $    15,835,673.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IM-NHS-029-3(80)52--03-78 
                                          |                             |                             | 
0210 2301-0690200           575.500  SY   |     160.00000       92080.00|     118.85000       68398.18|     160.00000       92080.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0220 2412-0000100         12667.000  SY   |       1.50000       19000.50|       1.79000       22673.93|       1.45000       18367.15 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0230 2518-6910000             8.000  EACH |     155.00000        1240.00|     173.54000        1388.32|     150.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |   14000.00000       14000.00|    5553.31000        5553.31|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9290004           340.000  CDAY |      31.00000       10540.00|      34.70000       11798.00|      30.00000       10200.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 

0260 2601-2634105             4.000  ACRE |    3000.00000       12000.00|    2643.22000       10572.88|    2850.00000       11400.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0270 2601-2636015             1.000  ACRE |    1000.00000        1000.00|    1038.11000        1038.11|     925.00000         925.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0280 2601-2636043             3.000  ACRE |     230.00000         690.00|     566.68000        1700.04|     225.00000         675.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2642100             4.000  ACRE |     320.00000        1280.00|      77.50000         310.00|     305.00000        1220.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0300 2602-0000020          3250.000  LF   |       2.00000        6500.00|       1.62000        5265.00|       1.55000        5037.50 
  SILT FENCE                              |                             |                             | 
0310 2602-0000101          1300.000  LF   |       0.50000         650.00|       0.09000         117.00|       0.25000         325.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

     SECTION TOTALS                       |           $       158,980.50|           $       128,814.77|           $       171,429.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0512; A 1980'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE - IM-NHS-029-3(81)52--03-78 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  4 

 
     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HA800               |(   3  ) UN059 
                                          |CRAMER AND ASSOC., INC.      |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2402-2720000          5645.000  CY   |      20.00000      112900.00|      16.33000       92182.85|      20.00000      112900.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0350 2403-0100010          1746.200  CY   |     230.00000      401626.00|     280.27000      489407.47|     320.00000      558784.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0360 2403-7000210          3891.900  CY   |     450.00000     1751355.00|     254.19000      989282.06|     500.00000     1945950.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0370 2403-7000220                    LUMP |       1.00000           1.00|     578.48000         578.48|     100.00000         100.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0380 2404-7775000        508739.000  LB   |       1.00000      508739.00|       0.80000      406991.20|       0.95000      483302.05 
  REINFORCING STEEL                       |                             |                             | 
0390 2404-7775005       1000410.000  LB   |       0.80000      800328.00|       0.91000      910373.10|       0.85000      850348.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0400 2405-2705000                    LUMP |   33000.00000       33000.00|   36854.26000       36854.26|   50000.00000       50000.00 
  EXCAVATE AND DEWATER                    |                             |                             | 
0410 2408-7800000       2657759.000  LB   |       1.20000     3189310.80|       1.35000     3587974.65|       1.20000     3189310.80 
  STRUCTURAL STEEL                        |                             |                             | 
0420 2414-6424119          4012.900  LF   |      60.00000      240774.00|      55.36000      222154.14|      60.00000      240774.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 

0430 2434-0000100            56.000  EACH |    5300.00000      296800.00|    4873.34000      272907.04|    4500.00000      252000.00 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0440 2499-2300001                    LUMP |   22600.00000       22600.00|   43740.86000       43740.86|   30000.00000       30000.00 
  DECK DRAINS                             |                             |                             | 
0450 2501-0201253          3300.000  LF   |      32.00000      105600.00|      31.08000      102564.00|      35.00000      115500.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0460 2501-0201489         21985.000  LF   |      45.00000      989325.00|      48.37000     1063414.45|      52.00000     1143220.00 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0470 2501-8400172                    LUMP |  290000.00000      290000.00|  119026.96000      119026.96|  300000.00000      300000.00 
  TEMPORARY SHORING                       |                             |                             | 
0480 2526-8285000                    LUMP |   13000.00000       13000.00|   15792.20000       15792.20|   30000.00000       30000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0490 2533-4980005                    LUMP |  640000.00000      640000.00|  926871.59000      926871.59|  465000.00000      465000.00 
  MOBILIZATION                            |                             |                             | 

0500 2599-9999005             3.000  EACH |    2500.00000        7500.00|     767.06000        2301.18|    1000.00000        3000.00 
  ('EACH' ITEM) MODULAR EXP. JOINT        |                             |                             | 
  ASSEMBLY LEAK TESTING                   |                             |                             | 
0510 2599-9999009           101.400  LF   |    1100.00000      111540.00|    1134.15000      115002.81|    1500.00000      152100.00 
  ('LINEAR FEET' ITEM) MODULAR EXPANSION  |                             |                             | 
  JOINT ASSEMBLY                          |                             |                             | 
0520 2601-2638620           480.000  SY   |      44.00000       21120.00|      45.55000       21864.00|      33.00000       15840.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     9,535,518.80|           $     9,419,283.30|           $     9,938,129.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS - IM-NHS-029-3(81)52--03-78 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  5 

 
     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) HA800               |(   3  ) UN059 
                                          |CRAMER AND ASSOC., INC.      |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2301-0690200           334.100  SY   |     160.00000       53456.00|     123.53000       41271.37|     165.00000       55126.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0540 2412-0000100          6637.000  SY   |       1.50000        9955.50|       1.79000       11880.23|       1.45000        9623.65 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0550 2518-6910000             8.000  EACH |     155.00000        1240.00|     173.54000        1388.32|     150.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0560 2528-8445110                    LUMP |   14000.00000       14000.00|    5553.31000        5553.31|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0570 2528-9290004           240.000  CDAY |      31.00000        7440.00|      34.70000        8328.00|      30.00000        7200.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0580 2601-2634105             4.000  ACRE |    3000.00000       12000.00|    2643.22000       10572.88|    2850.00000       11400.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0590 2601-2636015             1.000  ACRE |    1000.00000        1000.00|    1038.11000        1038.11|     925.00000         925.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0600 2601-2636043             3.000  ACRE |     230.00000         690.00|     566.68000        1700.04|     225.00000         675.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0610 2601-2642100             4.000  ACRE |     320.00000        1280.00|      77.50000         310.00|     305.00000        1220.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0620 2602-0000020          3500.000  LF   |       2.00000        7000.00|       1.62000        5670.00|       1.55000        5425.00 
  SILT FENCE                              |                             |                             | 
0630 2602-0000101          1400.000  LF   |       0.50000         700.00|       0.09000         126.00|       0.25000         350.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       108,761.50|           $        87,838.26|           $       123,145.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    24,858,668.32|           $    25,677,986.26|           $    26,069,877.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) AM193               |(   6  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0612; A 2166'-0 X VARIES CONTINUOUS WELDED CURVED GIRDER BRIDGE - IM-NHS-029-3(80)52--03-78 
                                          |                             |                             | 
0010 2102-2625000           810.000  CY   |      20.00000       16200.00|       1.00000         810.00|      15.00000       12150.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2402-2720000          1548.000  CY   |      25.00000       38700.00|      40.00000       61920.00|      25.00000       38700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           873.300  CY   |     450.00000      392985.00|     350.00000      305655.00|     275.00000      240157.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210          4976.900  CY   |     525.00000     2612872.50|     550.00000     2737295.00|     550.00000     2737295.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2403-7000220                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|       1.00000           1.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000        384810.000  LB   |       0.88000      338632.80|       0.75000      288607.50|       0.75000      288607.50 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005       1603705.000  LB   |       0.90000     1443334.50|       0.86000     1379186.30|       0.90000     1443334.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2405-2705000                    LUMP |   75000.00000       75000.00|   20000.00000       20000.00|   45000.00000       45000.00 
  EXCAVATE AND DEWATER                    |                             |                             | 

0090 2408-7800000       6333748.000  LB   |       1.25000     7917185.00|       1.31000     8297209.88|       1.64000    10387346.72 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424119          4506.600  LF   |      70.00000      315462.00|      70.00000      315462.00|      90.00000      405594.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0110 2434-0000100            72.000  EACH |    7000.00000      504000.00|    7000.00000      504000.00|    6250.00000      450000.00 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0120 2499-2300001                    LUMP |   40000.00000       40000.00|   40000.00000       40000.00|   45000.00000       45000.00 
  DECK DRAINS                             |                             |                             | 
0130 2501-0201253          8270.000  LF   |      34.00000      281180.00|      34.00000      281180.00|      35.00000      289450.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-0201473         35110.000  LF   |      44.00000     1544840.00|      42.00000     1474620.00|      55.00000     1931050.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0150 2501-8400172                    LUMP |   40000.00000       40000.00|  145000.00000      145000.00|   37000.00000       37000.00 
  TEMPORARY SHORING                       |                             |                             | 

0160 2526-8285000                    LUMP |   25000.00000       25000.00|   12250.00000       12250.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2533-4980005                    LUMP |  750000.00000      750000.00| 1390000.00000     1390000.00| 1900000.00000     1900000.00 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999005             3.000  EACH |    1000.00000        3000.00|    1400.00000        4200.00|    2750.00000        8250.00 
  ('EACH' ITEM) MODULAR EXPANSION JOINT   |                             |                             | 
  ASSEMBLY LEAK                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) AM193               |(   6  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999009           168.500  LF   |    1700.00000      286450.00|    1600.00000      269600.00|    1500.00000      252750.00 
  ('LINEAR FEET' ITEM) MODULAR EXPANSION  |                             |                             | 
  JOINT ASSEMBLY                          |                             |                             | 
0200 2601-2638620           750.000  SY   |      50.00000       37500.00|      40.00000       30000.00|      45.00000       33750.00 

  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $    16,665,341.80|           $    17,561,995.68|           $    20,560,436.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IM-NHS-029-3(80)52--03-78 
                                          |                             |                             | 
0210 2301-0690200           575.500  SY   |     145.00000       83447.50|     140.00000       80570.00|     148.00000       85174.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0220 2412-0000100         12667.000  SY   |       1.75000       22167.25|       1.78000       22547.26|       1.45000       18367.15 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0230 2518-6910000             8.000  EACH |     150.00000        1200.00|     500.00000        4000.00|     150.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |   13000.00000       13000.00|    5000.00000        5000.00|   53000.00000       53000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9290004           340.000  CDAY |      30.00000       10200.00|      30.00000       10200.00|      30.00000       10200.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 

0260 2601-2634105             4.000  ACRE |    2284.00000        9136.00|    2300.00000        9200.00|    2850.00000       11400.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0270 2601-2636015             1.000  ACRE |     898.00000         898.00|    1000.00000        1000.00|     925.00000         925.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0280 2601-2636043             3.000  ACRE |     489.00000        1467.00|     500.00000        1500.00|     225.00000         675.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2642100             4.000  ACRE |      67.00000         268.00|     200.00000         800.00|     305.00000        1220.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0300 2602-0000020          3250.000  LF   |       1.40000        4550.00|       1.50000        4875.00|       1.55000        5037.50 
  SILT FENCE                              |                             |                             | 
0310 2602-0000101          1300.000  LF   |       0.08000         104.00|       0.10000         130.00|       0.25000         325.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

     SECTION TOTALS                       |           $       146,437.75|           $       139,822.26|           $       187,523.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0512; A 1980'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE - IM-NHS-029-3(81)52--03-78 
                                          |                             |                             | 
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     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) AM193               |(   6  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2402-2720000          5645.000  CY   |      25.00000      141125.00|      20.00000      112900.00|      25.00000      141125.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0350 2403-0100010          1746.200  CY   |     450.00000      785790.00|     350.00000      611170.00|     275.00000      480205.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0360 2403-7000210          3891.900  CY   |     525.00000     2043247.50|     550.00000     2140545.00|     550.00000     2140545.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0370 2403-7000220                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|       1.00000           1.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0380 2404-7775000        508739.000  LB   |       0.90000      457865.10|       0.80000      406991.20|       0.75000      381554.25 
  REINFORCING STEEL                       |                             |                             | 
0390 2404-7775005       1000410.000  LB   |       0.91000      910373.10|       0.88000      880360.80|       0.90000      900369.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0400 2405-2705000                    LUMP |   35000.00000       35000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  EXCAVATE AND DEWATER                    |                             |                             | 
0410 2408-7800000       2657759.000  LB   |       1.28000     3401931.52|       1.31000     3481664.29|       1.85000     4916854.15 
  STRUCTURAL STEEL                        |                             |                             | 
0420 2414-6424119          4012.900  LF   |      76.50000      306986.85|      70.00000      280903.00|      95.00000      381225.50 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 

0430 2434-0000100            56.000  EACH |    5200.00000      291200.00|    5500.00000      308000.00|    6250.00000      350000.00 
  DISC BEARING ASSEMBLIES                 |                             |                             | 
0440 2499-2300001                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  DECK DRAINS                             |                             |                             | 
0450 2501-0201253          3300.000  LF   |      33.00000      108900.00|      35.00000      115500.00|      35.00000      115500.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0460 2501-0201489         21985.000  LF   |      51.25000     1126731.25|      52.00000     1143220.00|      55.00000     1209175.00 
  PILES, STEEL, HP 14 X 89                |                             |                             | 
0470 2501-8400172                    LUMP |   75000.00000       75000.00|  200000.00000      200000.00|  245000.00000      245000.00 
  TEMPORARY SHORING                       |                             |                             | 
0480 2526-8285000                    LUMP |   25000.00000       25000.00|   12750.00000       12750.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0490 2533-4980005                    LUMP |  750000.00000      750000.00|  950000.00000      950000.00| 1100000.00000     1100000.00 
  MOBILIZATION                            |                             |                             | 

0500 2599-9999005             3.000  EACH |    1000.00000        3000.00|    1500.00000        4500.00|    2750.00000        8250.00 
  ('EACH' ITEM) MODULAR EXP. JOINT        |                             |                             | 
  ASSEMBLY LEAK TESTING                   |                             |                             | 
0510 2599-9999009           101.400  LF   |    1200.00000      121680.00|    1200.00000      121680.00|    1050.00000      106470.00 
  ('LINEAR FEET' ITEM) MODULAR EXPANSION  |                             |                             | 
  JOINT ASSEMBLY                          |                             |                             | 
0520 2601-2638620           480.000  SY   |      50.00000       24000.00|      40.00000       19200.00|      45.00000       21600.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $    10,635,830.32|           $    10,844,384.29|           $    12,562,873.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS - IM-NHS-029-3(81)52--03-78 
                                          |                             |                             | 
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     Bid Order:  011                             Contract ID:  78-0293-080                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) AM193               |(   6  ) JE200 
                                          |GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2301-0690200           334.100  SY   |     145.00000       48444.50|     150.00000       50115.00|     150.00000       50115.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0540 2412-0000100          6637.000  SY   |       1.75000       11614.75|       1.78000       11813.86|       1.45000        9623.65 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0550 2518-6910000             8.000  EACH |     150.00000        1200.00|     500.00000        4000.00|     150.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0560 2528-8445110                    LUMP |   13000.00000       13000.00|    5000.00000        5000.00|   46000.00000       46000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0570 2528-9290004           240.000  CDAY |      30.00000        7200.00|      30.00000        7200.00|      30.00000        7200.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0580 2601-2634105             4.000  ACRE |    2284.00000        9136.00|    2300.00000        9200.00|    2850.00000       11400.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0590 2601-2636015             1.000  ACRE |     898.00000         898.00|    1000.00000        1000.00|     925.00000         925.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0600 2601-2636043             3.000  ACRE |     489.00000        1467.00|    1000.00000        3000.00|     225.00000         675.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0610 2601-2642100             4.000  ACRE |      67.00000         268.00|     200.00000         800.00|     305.00000        1220.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0620 2602-0000020          3500.000  LF   |       1.40000        4900.00|       2.00000        7000.00|       1.55000        5425.00 
  SILT FENCE                              |                             |                             | 
0630 2602-0000101          1400.000  LF   |       0.08000         112.00|       0.10000         140.00|       0.25000         350.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        98,240.25|           $        99,268.86|           $       134,133.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    27,547,350.12|           $    28,646,971.09|           $    33,446,467.42 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  82-0671-130                 Primary County:  SCOTT 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MUSCATINE BRIDGE CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  MB-067-1(130)--77-82 
      Work Type:  PIER REPAIR 
         County:  SCOTT              Prj Awd Amt: $118,587.00 
          Route:  U.S. 67 
       Location:  ROCK ISLAND ARSENAL TRAFFIC OVER US 67 IN 
                  DAVENPORT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    118,587.00     100.00  % 
   2   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    160,655.70     135.47  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    163,177.50     137.60  % 
   4   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $    167,720.25     141.43  % 
   5   GE116          GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES                               $    185,113.00     156.09  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 

 
     Bid Order:  012                             Contract ID:  82-0671-130                   Primary County:  SCOTT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) BR101               |(   3  ) CR120 
                                          |MUSCATINE BRIDGE CO., INC.   |BRANDT CONST. CO. & SUBSID   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0212; PIER REPAIR TO A 54'-6 X VAR. WIDTH I-BEAM BRIDGE WITH 2 - 6'-0 SIDEWALKS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   10600.00000       10600.00|   40000.00000       40000.00|   33000.00000       33000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            17.600  CY   |     700.00000       12320.00|    2000.00000       35200.00|    1200.00000       21120.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          1685.000  LB   |       2.00000        3370.00|       2.25000        3791.25|       1.70000        2864.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2408-7800000           400.000  LB   |      12.00000        4800.00|      15.00000        6000.00|      12.00000        4800.00 
  STRUCTURAL STEEL                        |                             |                             | 
0050 2501-8400179                    LUMP |   65700.00000       65700.00|   33000.00000       33000.00|   60000.00000       60000.00 
  TEMPORARY SUPPORTS                      |                             |                             | 
0060 2508-0970000                    LUMP |    1000.00000        1000.00|   10100.00000       10100.00|    3000.00000        3000.00 
  CONTAINMENT                             |                             |                             | 
0070 2508-0991000                    LUMP |    1500.00000        1500.00|   14000.00000       14000.00|    7500.00000        7500.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0080 2533-4980005                    LUMP |   11650.00000       11650.00|    8500.00000        8500.00|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       110,940.00|           $       150,591.25|           $       148,284.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2527-9263109             2.740  STA  |     100.00000         274.00|     115.00000         315.10|     100.00000         274.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263130             2.950  STA  |     100.00000         295.00|     115.00000         339.25|     100.00000         295.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0110 2527-9263180             5.740  STA  |     100.00000         574.00|     115.00000         660.10|     100.00000         574.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0120 2528-8400048           250.000  LF   |      13.00000        3250.00|      20.00000        5000.00|      35.00000        8750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0130 2528-8445110                    LUMP |    3254.00000        3254.00|    3750.00000        3750.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 

     SECTION TOTALS                       |           $         7,647.00|           $        10,064.45|           $        14,893.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       118,587.00|           $       160,655.70|           $       163,177.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  012                             Contract ID:  82-0671-130                   Primary County:  SCOTT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CI101               |(   5  ) GE116               |(      ) 
                                          |CIVIL CONSTRUCTORS, INC.     |GENERAL CONSTRUCTORS OF THE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0212; PIER REPAIR TO A 54'-6 X VAR. WIDTH I-BEAM BRIDGE WITH 2 - 6'-0 SIDEWALKS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   32500.00000       32500.00|   30000.00000       30000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            17.600  CY   |    1550.00000       27280.00|    1500.00000       26400.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          1685.000  LB   |       2.85000        4802.25|       2.00000        3370.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2408-7800000           400.000  LB   |      12.00000        4800.00|      25.00000       10000.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0050 2501-8400179                    LUMP |   65000.00000       65000.00|   70000.00000       70000.00| 
  TEMPORARY SUPPORTS                      |                             |                             | 
0060 2508-0970000                    LUMP |    1800.00000        1800.00|    9000.00000        9000.00| 
  CONTAINMENT                             |                             |                             | 
0070 2508-0991000                    LUMP |    4141.00000        4141.00|   12450.00000       12450.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0080 2533-4980005                    LUMP |   16000.00000       16000.00|   13000.00000       13000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       156,323.25|           $       174,220.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2527-9263109             2.740  STA  |     100.00000         274.00|     100.00000         274.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263130             2.950  STA  |     100.00000         295.00|     100.00000         295.00| 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0110 2527-9263180             5.740  STA  |     100.00000         574.00|     100.00000         574.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0120 2528-8400048           250.000  LF   |      28.00000        7000.00|      15.00000        3750.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0130 2528-8445110                    LUMP |    3254.00000        3254.00|    6000.00000        6000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

     SECTION TOTALS                       |           $        11,397.00|           $        10,893.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       167,720.25|           $       185,113.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  013                         Contract ID:  85-0301-504                 Primary County:  STORY 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:   10 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  MB-030-1(504)148--77-85 
      Work Type:  PPCB REPAIR 
         County:  STORY              Prj Awd Amt: $17,550.00 
          Route:  U.S. 30 
       Location:  OVER US 69 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $     17,550.00     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $     49,500.00     282.05  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     68,000.00     387.46  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $     73,000.00     415.95  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 

 
     Bid Order:  013                             Contract ID:  85-0301-504                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CR120               |(   3  ) JA250 
                                          |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0211; REPAIRS TO A 214' X 30' PPCB BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    3000.00000        3000.00|    7000.00000        7000.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2426-6772010                    LUMP |    6950.00000        6950.00|   25000.00000       25000.00|   24000.00000       24000.00 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0030 2533-4980005                    LUMP |    1300.00000        1300.00|    4000.00000        4000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999010                    LUMP |    1300.00000        1300.00|    7500.00000        7500.00|    6000.00000        6000.00 
  ('LUMP SUM' ITEM) REINSTALL BRIDGE      |                             |                             | 
  MOUNTED SIGN STRUCTURE                  |                             |                             | 
     SECTION TOTALS                       |           $        12,550.00|           $        43,500.00|           $        55,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|   13000.00000       13000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         6,000.00|           $        13,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        17,550.00|           $        49,500.00|           $        68,000.00 
==================================================================================================================================== 
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     Bid Order:  013                             Contract ID:  85-0301-504                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0211; REPAIRS TO A 214' X 30' PPCB BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   12000.00000       12000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2426-6772010                    LUMP |   42000.00000       42000.00|                             | 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0030 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999010                    LUMP |    7000.00000        7000.00|                             | 
  ('LUMP SUM' ITEM) REINSTALL BRIDGE      |                             |                             | 
  MOUNTED SIGN STRUCTURE                  |                             |                             | 
     SECTION TOTALS                       |           $        67,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |    6000.00000        6000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         6,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        73,000.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  014                         Contract ID:  90-0347-130                 Primary County:  WAPELLO 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  BRF-034-7(130)--38-90                                  Project:  BRF-034-7(131)--38-90 
      Work Type:  RECONSTRUCTION -BRIDGE SUPER REPLACEMENT             Work Type:  RECONSTRUCTION -BRIDGE SUPER REPLACEMENT 
         County:  WAPELLO            Prj Awd Amt: $3,623,602.30           County:  WAPELLO            Prj Awd Amt: $4,468,249.83 
          Route:  U.S. 34                                                  Route:  U.S. 34 
       Location:  IN THE CITY OF OTTUMWA OVER THE DES MOINES            Location:  OVER DES MOINES RIVER IN OTTUMWA(WBL) 
                  RIVER(EBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CRAMER AND ASSOC., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $  8,091,852.13     100.00  % 
   2   UN065          UNITED CONTRACTORS, INC. & SUBSID. & IOWA BRIDGE & CULVERT                 $  8,890,033.63     109.86  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 

 
     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0112; 770'-0 X 77' CONTINUOUS WELDED GIRDER BRIDGE STAGE 2 BRF-034-7(130)--38-90 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  250000.00000      250000.00|  300000.00000      300000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           258.000  CY   |      25.00000        6450.00|      20.00000        5160.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           385.800  CY   |     530.00000      204474.00|     650.00000      250770.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210           972.500  CY   |     630.00000      612675.00|     525.00000      510562.50| 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2403-7000220                    LUMP |       1.00000           1.00|     100.00000         100.00| 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         40163.000  LB   |       1.45000       58236.35|       1.10000       44179.30| 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        343060.000  LB   |       0.75000      257295.00|       1.10000      377366.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009           146.000  LB   |       4.00000         584.00|      11.00000        1606.00| 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 

0090 2408-7800000       1043308.000  LB   |       1.42000     1481497.36|       1.35000     1408465.80| 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2413-1200000            82.000  LF   |     200.00000       16400.00|     210.00000       17220.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0110 2413-1200100            82.000  LF   |      20.00000        1640.00|      50.00000        4100.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0120 2414-6424110           805.400  LF   |      70.00000       56378.00|      45.00000       36243.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0130 2501-0201057           600.000  LF   |      45.00000       27000.00|      60.00000       36000.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2533-4980005                    LUMP |  300000.00000      300000.00|  140000.00000      140000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     3,272,630.71|           $     3,131,772.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            BRF-034-7(130)--38-90 
                                          |                             |                             | 
0150 2102-0425070            93.400  TON  |      31.20000        2914.08|      31.20000        2914.08| 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2625000            16.500  CY   |      32.00000         528.00|      35.00000         577.50| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0170 2102-2713090           186.800  CY   |      30.00000        5604.00|      30.00000        5604.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2115-0100000            80.000  CY   |      40.00000        3200.00|      40.00000        3200.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0190 2121-7425010            29.900  TON  |      20.00000         598.00|      40.00000        1196.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0200 2122-5190501            73.300  SY   |     140.00000       10262.00|      80.50000        5900.65| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0210 2122-5500060           118.100  SY   |      60.00000        7086.00|      60.00000        7086.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0220 2123-7450000             7.970  STA  |     225.00000        1793.25|     750.00000        5977.50| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-0690200           553.500  SY   |     145.00000       80257.50|     148.95000       82443.83| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0240 2301-1033120           210.000  SY   |     100.00000       21000.00|      82.50000       17325.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 

0250 2301-4875006           125.500  SY   |      80.00000       10040.00|      80.50000       10102.75| 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0260 2412-0000100          3741.000  SY   |       1.50000        5611.50|       2.00000        7482.00| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0270 2505-4008120           105.000  LF   |       5.00000         525.00|       5.00000         525.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300            12.500  LF   |      20.00000         250.00|      20.00000         250.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             1.000  EACH |     200.00000         200.00|     200.00000         200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021700             1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00| 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0320 2510-6745850          1117.700  SY   |      15.00000       16765.50|       5.00000        5588.50| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2511-7526006            58.400  SY   |      75.00000        4380.00|      54.95000        3209.08| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2512-1725206           617.700  LF   |      25.00000       15442.50|      33.00000       20384.10| 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
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     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2518-6910000             4.000  EACH |      50.00000         200.00|      50.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0360 2526-8285000                    LUMP |    8000.00000        8000.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 

0370 2527-9263109            44.880  STA  |      52.00000        2333.76|      51.17000        2296.51| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263112            60.820  STA  |      30.00000        1824.60|      26.55000        1614.77| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0390 2527-9263131            32.570  STA  |     120.00000        3908.40|     116.38000        3790.50| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0400 2527-9263180           104.070  STA  |      30.00000        3122.10|      28.34000        2949.34| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0410 2528-8400048          2550.000  LF   |      10.00000       25500.00|      11.73000       29911.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0420 2528-8400157             4.000  EACH |    4000.00000       16000.00|    3500.00000       14000.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 

0430 2528-8445110                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2528-9109020          1299.000  LF   |       9.00000       11691.00|       9.00000       11691.00| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0450 2529-5070110            28.300  SY   |     155.00000        4386.50|     153.00000        4329.90| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120             2.000  EACH |    1000.00000        2000.00|     500.00000        1000.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2533-4980005                    LUMP |   30000.00000       30000.00|   16250.00000       16250.00| 
  MOBILIZATION                            |                             |                             | 
0480 2555-0000010                    LUMP |    2000.00000        2000.00|     900.00000         900.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0490 2599-9999018           274.500  SY   |      95.00000       26077.50|      91.50000       25116.75| 
  ('SQUARE YARDS' ITEM) PAVED SHOULDER, P |                             |                             | 

  C. CONCRETE, 16 IN.                     |                             |                             | 
0500 2601-2643401             8.200  SQ   |     100.00000         820.00|      67.00000         549.40| 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0510 2601-2700010            64.000  SF   |      20.00000        1280.00|      21.00000        1344.00| 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0520 2602-0000020           268.800  LF   |       1.75000         470.40|       2.00000         537.60| 
  SILT FENCE                              |                             |                             | 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000212           500.000  LF   |      22.00000       11000.00|      25.00000       12500.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0540 2602-0000312           200.000  LF   |       3.00000         600.00|       3.25000         650.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       350,971.59|           $       328,897.26|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0111; 770'-0 X 77' CONTINUOUS WELDED GIRDER BRIDGE STAGE 1 BRF-034-7(131)--38-90 
                                          |                             |                             | 
0550 2401-6745625                    LUMP |  850000.00000      850000.00|  675000.00000      675000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0560 2402-2720000           246.000  CY   |      25.00000        6150.00|      20.00000        4920.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0570 2402-2721000           550.000  CY   |      35.00000       19250.00|     600.00000      330000.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0580 2402-2722000           742.000  CY   |      75.00000       55650.00|     350.00000      259700.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 
0590 2403-0100010          1419.600  CY   |     375.00000      532350.00|     600.00000      851760.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0600 2403-7000210           651.600  CY   |     630.00000      410508.00|     650.00000      423540.00| 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0610 2403-7000220                    LUMP |       1.00000           1.00|     100.00000         100.00| 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0620 2404-7775000        167856.000  LB   |       1.42000      238355.52|       1.35000      226605.60| 
  REINFORCING STEEL                       |                             |                             | 
0630 2404-7775005        244290.000  LB   |       0.80000      195432.00|       1.10000      268719.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0640 2404-7775009         30019.000  LB   |       4.50000      135085.50|       7.00000      210133.00| 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0650 2408-7800000        823666.000  LB   |       1.40000     1153132.40|       1.50000     1235499.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0660 2413-1200000            75.200  LF   |     190.00000       14288.00|     210.00000       15792.00| 

  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0670 2413-1200100            75.200  LF   |      25.00000        1880.00|      50.00000        3760.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0680 2414-6424110           805.400  LF   |      70.00000       56378.00|      45.00000       36243.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0690 2501-0201057           600.000  LF   |      45.00000       27000.00|      60.00000       36000.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
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     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2501-5775000          2100.000  SF   |      20.00000       42000.00|      27.00000       56700.00| 
  PILES, STEEL SHEET                      |                             |                             | 
0710 2533-4980005                    LUMP |  370000.00000      370000.00|  500000.00000      500000.00| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     4,107,460.42|           $     5,134,471.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            BRF-034-7(131)--38-90 
                                          |                             |                             | 
0720 2101-0850002            83.000  UNIT |     200.00000       16600.00|      40.00000        3320.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0730 2102-0425070            76.200  TON  |      31.20000        2377.44|      31.20000        2377.44| 
  SPECIAL BACKFILL                        |                             |                             | 
0740 2102-2625000           930.000  CY   |      32.00000       29760.00|      35.00000       32550.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0750 2102-2713070           112.000  CY   |      30.00000        3360.00|      30.00000        3360.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0760 2122-5190501            73.300  SY   |     140.00000       10262.00|      80.50000        5900.65| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 

  BRIDGE END DRAIN)                       |                             |                             | 
0770 2122-5500060           105.600  SY   |      60.00000        6336.00|      60.00000        6336.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0780 2123-7450000             1.450  STA  |    1500.00000        2175.00|     750.00000        1087.50| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0790 2213-6745500             2.800  STA  |     950.00000        2660.00|    1000.00000        2800.00| 
  REMOVAL OF CURB                         |                             |                             | 
0800 2301-0690200           469.400  SY   |     165.00000       77451.00|     152.00000       71348.80| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0810 2304-0100000           125.500  SY   |     105.00000       13177.50|      66.75000        8377.13| 
  DETOUR PAVEMENT                         |                             |                             | 
0820 2312-8260051            46.500  TON  |      33.00000        1534.50|      40.00000        1860.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
0830 2412-0000100          2904.400  SY   |       1.50000        4356.60|       2.00000        5808.80| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0840 2503-0500380             1.000  EACH |    4200.00000        4200.00|    7500.00000        7500.00| 
  BRIDGE END DRAIN, RF-38                 |                             |                             | 
0850 2503-0500400             1.000  EACH |    3000.00000        3000.00|    5000.00000        5000.00| 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
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     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2505-4008120           115.000  LF   |       5.00000         575.00|       5.00000         575.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0870 2505-4008300            25.000  LF   |      20.00000         500.00|      20.00000         500.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0880 2505-4008400             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0890 2505-4021010             1.000  EACH |     200.00000         200.00|     200.00000         200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0900 2505-4021700             1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0910 2510-6745850           566.600  SY   |      15.00000        8499.00|       5.00000        2833.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0920 2518-6910000             4.000  EACH |      50.00000         200.00|      50.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0930 2520-3350010             1.000  EACH |   10000.00000       10000.00|    7500.00000        7500.00| 
  FIELD LABORATORY                        |                             |                             | 
0940 2526-8285000                    LUMP |    8000.00000        8000.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 

0950 2527-9263109            89.930  STA  |      52.00000        4676.36|      51.17000        4601.72| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0960 2527-9263131            24.390  STA  |     120.00000        2926.80|     116.38000        2838.51| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0970 2527-9263180            72.960  STA  |      30.00000        2188.80|      28.34000        2067.69| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0980 2528-8400048          2425.000  LF   |      18.00000       43650.00|      11.73000       28445.25| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0990 2528-8400157             4.000  EACH |    4000.00000       16000.00|    3500.00000       14000.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1000 2528-8445110                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

1010 2528-9109020          1293.900  LF   |       9.00000       11645.10|       9.00000       11645.10| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
1020 2529-5070110            28.300  SY   |     160.00000        4528.00|     153.00000        4329.90| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
1030 2529-5070120             2.000  EACH |    1000.00000        2000.00|     500.00000        1000.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
1040 2533-4980005                    LUMP |   30000.00000       30000.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 2555-0000010                    LUMP |    2000.00000        2000.00|     900.00000         900.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1060 2602-0000020           337.500  LF   |       1.75000         590.63|       2.00000         675.00| 
  SILT FENCE                              |                             |                             | 

1070 2602-0000030            60.000  LF   |       1.75000         105.00|       2.50000         150.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1080 2602-0000212           500.000  LF   |      22.00000       11000.00|      25.00000       12500.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
1090 2602-0000312           200.000  LF   |       3.00000         600.00|       3.25000         650.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       350,434.73|           $       284,537.49|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'AA' OPTION 1: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (131) 
                                          |                             |                             | 
1100 2102-0425070            28.900  TON  |      31.20000         901.68|      31.20000         901.68| 
  SPECIAL BACKFILL                        |                             |                             | 
1110 2102-2713070            32.100  CY   |      30.00000         963.00|      30.00000         963.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

1120 2122-5500080            89.200  SY   |      75.00000        6690.00|      75.00000        6690.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1130 2123-7450000             0.300  STA  |    1000.00000         300.00|    1000.00000         300.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
     SECTION TOTALS                       |           $         8,854.68|           $         8,854.68|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALTERNATE 'AA' OPTION 2: PCC SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (131) 
                                          |                             |                             | 
1140 2102-0425070            29.100  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
1150 2102-2713070            29.400  CY   |                             |                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
1160 2122-5190007            89.200  SY   |                             |                             | 

  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
1170 2123-7450000             0.300  STA  |                             |                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  9 

 
     Bid Order:  014                             Contract ID:  90-0347-130                   Primary County:  WAPELLO 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN065               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTR. & IOWA BRIDGE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,091,852.13|           $     8,890,033.63|           $ 
==================================================================================================================================== 
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     Bid  Order:  015                         Contract ID:  99-0352-500                 Primary County:  WRIGHT 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  MBIN-035-2(500)155--0M-99 
      Work Type:  DECK JOINT REPAIR 
         County:  WRIGHT             Prj Awd Amt: $518,430.30 
          Route:  I-35 
       Location:  OVER IOWA RIVER AT FRANKLIN CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    518,430.30     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    522,499.45     100.78  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    542,345.16     104.61  % 
   4   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    568,640.86     109.68  % 
   5   PC015          PCIROADS, LLC                                                              $    604,521.76     116.60  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 

 
     Bid Order:  015                             Contract ID:  99-0352-500                   Primary County:  WRIGHT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE NBL 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   19000.00000       19000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            27.900  CY   |    1200.00000       33480.00|    1500.00000       41850.00|    1000.00000       27900.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          3361.000  LB   |       2.00000        6722.00|       1.40000        4705.40|       2.00000        6722.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            95.500  LF   |     130.00000       12415.00|     135.00000       12892.50|     135.00000       12892.50 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            95.500  LF   |      30.00000        2865.00|      30.00000        2865.00|      40.00000        3820.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   20000.00000       20000.00|   18000.00000       18000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        94,482.00|           $       100,312.90|           $        93,334.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0211; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE SBL 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |   19000.00000       19000.00|   20000.00000       20000.00|   20000.00000       20000.00 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2403-0100000            27.900  CY   |    1200.00000       33480.00|    1500.00000       41850.00|    1000.00000       27900.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775005          3361.000  LB   |       2.00000        6722.00|       1.40000        4705.40|       2.00000        6722.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2413-1200000            95.500  LF   |     130.00000       12415.00|     135.00000       12892.50|     135.00000       12892.50 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0110 2413-1200100            95.500  LF   |      30.00000        2865.00|      30.00000        2865.00|      40.00000        3820.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0120 2533-4980005                    LUMP |   20000.00000       20000.00|   26000.00000       26000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        94,482.00|           $       108,312.90|           $        93,334.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0130 2102-0425070           629.800  TON  |      22.00000       13855.60|      22.00000       13855.60|      23.10000       14548.38 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2713070           333.600  CY   |      30.00000       10008.00|      32.00000       10675.20|      32.00000       10675.20 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0150 2123-7450000            22.860  STA  |     250.00000        5715.00|     250.00000        5715.00|     265.00000        6057.90 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  3 

 
     Bid Order:  015                             Contract ID:  99-0352-500                   Primary County:  WRIGHT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2301-0685550           477.800  SY   |     170.00000       81226.00|     170.00000       81226.00|     200.00000       95560.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2304-0100000          1756.600  SY   |      46.00000       80803.60|      55.00000       96613.00|      57.50000      101004.50 
  DETOUR PAVEMENT                         |                             |                             | 

0180 2510-6745850          2234.200  SY   |      12.00000       26810.40|      12.00000       26810.40|      14.40000       32172.48 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2527-9263109           149.650  STA  |      25.00000        3741.25|      11.00000        1646.15|      26.25000        3928.31 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263131            56.400  STA  |     150.00000        8460.00|     135.00000        7614.00|     157.50000        8883.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0210 2527-9263137            16.000  EACH |      75.00000        1200.00|     110.00000        1760.00|      78.75000        1260.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0220 2527-9263180           149.650  STA  |      35.00000        5237.75|      32.00000        4788.80|      36.75000        5499.64 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0230 2527-9263190            16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      78.75000        1260.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0240 2528-8400048          2450.000  LF   |      11.00000       26950.00|       7.00000       17150.00|      11.55000       28297.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0250 2528-8400157             2.000  EACH |    4000.00000        8000.00|    3000.00000        6000.00|    4200.00000        8400.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0260 2528-8445110                    LUMP |    8000.00000        8000.00|   15000.00000       15000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2551-0000110             4.000  EACH |    1200.00000        4800.00|     900.00000        3600.00|    1260.00000        5040.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2599-9999009           200.000  LF   |     125.00000       25000.00|      20.00000        4000.00|      30.00000        6000.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL, GUARDRAIL                    |                             |                             | 
0290 2602-0000020          1088.000  LF   |       1.90000        2067.20|       2.00000        2176.00|       2.00000        2176.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000101            87.000  LF   |       4.50000         391.50|       0.50000          43.50|       4.75000         413.25 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000212           500.000  LF   |      29.00000       14500.00|      25.00000       12500.00|      30.00000       15000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       327,966.30|           $       312,373.65|           $       354,176.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  4 

 
     Bid Order:  015                             Contract ID:  99-0352-500                   Primary County:  WRIGHT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       518,430.30|           $       522,499.45|           $       542,345.16 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  5 

 
     Bid Order:  015                             Contract ID:  99-0352-500                   Primary County:  WRIGHT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) PC015               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |PCIROADS, LLC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE NBL 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   16500.00000       16500.00|   21316.80000       21316.80| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            27.900  CY   |    1495.00000       41710.50|    1104.28000       30809.41| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          3361.000  LB   |       1.40000        4705.40|       1.80000        6049.80| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            95.500  LF   |     200.00000       19100.00|     145.00000       13847.50| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            95.500  LF   |      20.50000        1957.75|      45.39000        4334.75| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   13000.00000       13000.00|   29500.00000       29500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        96,973.65|           $       105,858.26|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0211; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE SBL 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |   16500.00000       16500.00|   21316.80000       21316.80| 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2403-0100000            27.900  CY   |    1495.00000       41710.50|    1104.28000       30809.41| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775005          3361.000  LB   |       1.40000        4705.40|       1.80000        6049.80| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2413-1200000            95.500  LF   |     200.00000       19100.00|     145.00000       13847.50| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0110 2413-1200100            95.500  LF   |      20.50000        1957.75|      45.39000        4334.75| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0120 2533-4980005                    LUMP |   14500.00000       14500.00|   29500.00000       29500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        98,473.65|           $       105,858.26|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0130 2102-0425070           629.800  TON  |      22.00000       13855.60|      24.20000       15241.16| 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2713070           333.600  CY   |      30.40000       10141.44|      31.92000       10648.51| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0150 2123-7450000            22.860  STA  |     250.00000        5715.00|     285.00000        6515.10| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  6 

 
     Bid Order:  015                             Contract ID:  99-0352-500                   Primary County:  WRIGHT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) PC015               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |PCIROADS, LLC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2301-0685550           477.800  SY   |     220.00000      105116.00|     225.00000      107505.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2304-0100000          1756.600  SY   |      54.70000       96086.02|      56.07000       98492.56| 
  DETOUR PAVEMENT                         |                             |                             | 

0180 2510-6745850          2234.200  SY   |      12.50000       27927.50|      19.00000       42449.80| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0190 2527-9263109           149.650  STA  |      25.00000        3741.25|      26.25000        3928.31| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2527-9263131            56.400  STA  |     150.00000        8460.00|     157.50000        8883.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0210 2527-9263137            16.000  EACH |      75.00000        1200.00|      78.75000        1260.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0220 2527-9263180           149.650  STA  |      35.00000        5237.75|      36.75000        5499.64| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0230 2527-9263190            16.000  EACH |      75.00000        1200.00|      78.75000        1260.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0240 2528-8400048          2450.000  LF   |      11.00000       26950.00|      11.55000       28297.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0250 2528-8400157             2.000  EACH |    4000.00000        8000.00|    4200.00000        8400.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0260 2528-8445110                    LUMP |    8500.00000        8500.00|    7428.75000        7428.75| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1260.00000        5040.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2599-9999009           200.000  LF   |     125.00000       25000.00|     125.00000       25000.00| 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL, GUARDRAIL                    |                             |                             | 
0290 2602-0000020          1088.000  LF   |       2.00000        2176.00|       2.10000        2284.80| 
  SILT FENCE                              |                             |                             | 
0300 2602-0000101            87.000  LF   |       1.00000          87.00|       0.53000          46.11| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000212           500.000  LF   |      35.00000       17500.00|      26.25000       13125.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       371,693.56|           $       391,305.24|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  7 

 
     Bid Order:  015                             Contract ID:  99-0352-500                   Primary County:  WRIGHT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UN059               |(   5  ) PC015               |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |PCIROADS, LLC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       568,640.86|           $       604,521.76|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  101  1 
 

     Bid  Order:  101                         Contract ID:  07-1185-645                 Primary County:  BLACK HAWK 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VIETH CONSTRUCTION CORP. 
Contract Period:   20 WORK DAYS      Late Start Date:  07/09/12 
 
 
        Project:  SRTS-U-1185(645)--8U-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $56,433.00 
          Route:  ANGIE DRIVE 
       Location:  IN THE CITY OF CEDAR FALLS 
                  ON ANGIE DR FROM CRESCENT DR TO 3RD ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $     56,433.00     100.00  % 
   2   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $     60,620.00     107.41  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $     72,724.60     128.86  % 
   4   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $     87,817.00     155.61  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  2 

 
     Bid Order:  101                             Contract ID:  07-1185-645                   Primary County:  BLACK HAWK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) O.015               |(   3  ) CU100 
                                          |VIETH CONSTRUCTION CORP.     |OEL CONSTRUCTION SERVICES, I |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002            31.000  UNIT |      52.00000        1612.00|      40.00000        1240.00|      76.00000        2356.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070            95.000  CY   |      45.00000        4275.00|      21.00000        1995.00|      78.25000        7433.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015            76.000  CY   |      45.00000        3420.00|      50.00000        3800.00|     196.00000       14896.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2213-6745500             0.360  STA  |    1900.00000         684.00|   10000.00000        3600.00|    3200.00000        1152.00 
  REMOVAL OF CURB                         |                             |                             | 
0050 2511-7526004           531.000  SY   |      39.00000       20709.00|      38.50000       20443.50|      34.60000       18372.60 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0060 2511-7526006           118.000  SY   |      42.50000        5015.00|      46.00000        5428.00|      73.00000        8614.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0070 2511-7528101            60.000  SF   |      26.00000        1560.00|      32.00000        1920.00|      34.00000        2040.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0080 2515-2475006           197.000  SY   |      39.00000        7683.00|      45.50000        8963.50|      48.25000        9505.25 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2515-6745600           280.000  SY   |      16.00000        4480.00|      12.00000        3360.00|      10.25000        2870.00 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0100 2524-6765010             1.000  EACH |     275.00000         275.00|     200.00000         200.00|     200.00000         200.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0110 2528-8445110                    LUMP |    1450.00000        1450.00|    3000.00000        3000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    2950.00000        2950.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0140 2601-2636044             0.100  ACRE |   12000.00000        1200.00|   16000.00000        1600.00|   10150.00000        1015.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        56,433.00|           $        60,620.00|           $        72,724.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        56,433.00|           $        60,620.00|           $        72,724.60 

==================================================================================================================================== 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  101                             Contract ID:  07-1185-645                   Primary County:  BLACK HAWK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AB112               |(      )                     |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002            31.000  UNIT |     110.00000        3410.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070            95.000  CY   |      45.00000        4275.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015            76.000  CY   |      45.00000        3420.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2213-6745500             0.360  STA  |    1000.00000         360.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0050 2511-7526004           531.000  SY   |      52.00000       27612.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0060 2511-7526006           118.000  SY   |      62.00000        7316.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0070 2511-7528101            60.000  SF   |      37.00000        2220.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0080 2515-2475006           197.000  SY   |      62.00000       12214.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2515-6745600           280.000  SY   |      30.00000        8400.00|                             | 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0100 2524-6765010             1.000  EACH |     550.00000         550.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0110 2528-8445110                    LUMP |    1650.00000        1650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2601-2634100             0.100  ACRE |     700.00000          70.00|                             | 
  MULCHING                                |                             |                             | 
0140 2601-2636044             0.100  ACRE |   13200.00000        1320.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $        87,817.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        87,817.00|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  102  1 
 

     Bid  Order:  102                         Contract ID:  21-0718-055                 Primary County:  CLAY 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  NHSX-071-8(55)--3H-21 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  CLAY               Prj Awd Amt: $9,098,628.75 
          Route:  U.S. 71 
       Location:  FROM N. JCT. US 18 N. TO SCL OF 
                  MILFORD(NBL/SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  9,098,628.75     100.00  % 
   2   FL120          FLYNN COMPANY, INC.                                                        $  9,416,759.17     103.49  % 
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     Bid Order:  102                             Contract ID:  21-0718-055                   Primary County:  CLAY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) FL120               |(      ) 
                                          |MANATT'S, INC.               |FLYNN COMPANY, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1452.500  TON  |      17.45000       25346.13|      13.20000       19173.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           284.600  CY   |      21.75000        6190.05|       7.50000        2134.50| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070         16245.800  CY   |       1.75000       28430.15|       9.45000      153522.81| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2121-7425010           529.400  TON  |      34.00000       17999.60|      24.00000       12705.60| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2121-7425020         49251.400  TON  |      20.60000     1014578.84|      22.30000     1098306.22| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2122-5190008            88.900  SY   |      50.00000        4445.00|      55.00000        4889.50| 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0070 2122-5500060           837.200  SY   |      55.65000       46590.18|      55.63000       46573.44| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0090 2123-7450020             2.790  STA  |     300.00000         837.00|     300.00000         837.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0100 2212-5070310           568.000  SY   |     129.00000       73272.00|     129.00000       73272.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2212-5070330            69.000  EACH |      87.00000        6003.00|      87.00000        6003.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2214-5145150        275316.500  SY   |       1.50000      412974.75|       1.18000      324873.47| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-1033100           213.300  SY   |      67.25000       14344.43|      65.00000       13864.50| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0140 2301-4875006           133.000  SY   |      45.00000        5985.00|      85.00000       11305.00| 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0150 2301-9090000         72921.800  CY   |       1.00000       72921.80|       1.00000       72921.80| 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 

0160 2303-0033500          2333.000  TON  |      79.50000      185473.50|      79.50000      185473.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0170 2303-0246422           134.000  TON  |     600.00000       80400.00|     600.00000       80400.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0180 2303-6911000                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  102                             Contract ID:  21-0718-055                   Primary County:  CLAY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) FL120               |(      ) 
                                          |MANATT'S, INC.               |FLYNN COMPANY, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2304-0100000          3653.400  SY   |      36.85000      134627.79|      45.00000      164403.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0200 2310-5151600         72921.800  CY   |      61.00000     4448229.80|      62.09000     4527714.56| 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 

  FURNISH ONLY                            |                             |                             | 
0210 2310-5151620        362471.000  SY   |       3.30000     1196154.30|       3.45000     1250524.95| 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 
0220 2312-8260051           491.100  TON  |      28.00000       13750.80|      26.75000       13136.93| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0230 2315-8275025           978.700  TON  |      28.00000       27403.60|      26.75000       26180.23| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0240 2502-2308110           230.000  LF   |     100.00000       23000.00|     140.00000       32200.00| 
  CONTINUOUS TRENCH DRAIN (500-20)        |                             |                             | 
0250 2503-0200036            50.000  LF   |      42.00000        2100.00|      15.00000         750.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0260 2503-0500400             1.000  EACH |    4950.00000        4950.00|    4950.00000        4950.00| 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0270 2507-8029000            25.000  TON  |      45.00000        1125.00|      50.00000        1250.00| 
  EROSION STONE                           |                             |                             | 
0280 2510-6745850          4372.500  SY   |      12.00000       52470.00|       5.75000       25141.88| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2510-6750600             1.000  EACH |     350.00000         350.00|    1500.00000        1500.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0300 2512-1725256           663.000  LF   |      22.25000       14751.75|      18.00000       11934.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0310 2515-2475008            94.400  SY   |      40.00000        3776.00|      50.00000        4720.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0320 2515-6745600            94.400  SY   |      10.00000         944.00|      10.00000         944.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0330 2518-6910000            77.000  EACH |     125.00000        9625.00|     125.00000        9625.00| 
  SAFETY CLOSURE                          |                             |                             | 
0340 2527-9263109          5770.260  STA  |       9.25000       53374.91|       9.25000       53374.91| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263131           174.200  STA  |     130.00000       22646.00|     130.00000       22646.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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     Bid Order:  102                             Contract ID:  21-0718-055                   Primary County:  CLAY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) FL120               |(      ) 
                                          |MANATT'S, INC.               |FLYNN COMPANY, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2527-9263137             3.000  EACH |     100.00000         300.00|     100.00000         300.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0370 2527-9263180          2663.830  STA  |      11.00000       29302.13|      11.00000       29302.13| 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0380 2527-9263190             3.000  EACH |     125.00000         375.00|     125.00000         375.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0390 2528-8400048           187.500  LF   |      27.50000        5156.25|      27.50000        5156.25| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0400 2528-8445110                    LUMP |   77500.00000       77500.00|   77500.00000       77500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-9109020          5330.000  LF   |       8.50000       45305.00|       8.50000       45305.00| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0420 2529-0400057            91.000  TON  |     130.00000       11830.00|     130.00000       11830.00| 
  HOT MIX ASPHALT (COMPOSITE SECTION)     |                             |                             | 
0430 2533-4980005                    LUMP |  167000.00000      167000.00|  234700.00000      234700.00| 
  MOBILIZATION                            |                             |                             | 
0440 2548-0000100            18.800  STA  |       6.50000         122.20|       6.50000         122.20| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0450 2548-0000110            20.400  GAL  |      97.00000        1978.80|      97.00000        1978.80| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0460 2548-0000200          1522.900  STA  |      12.15000       18503.24|      12.15000       18503.24| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0470 2551-0000110             1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0480 2601-2634100            69.800  ACRE |     700.00000       48860.00|     700.00000       48860.00| 
  MULCHING                                |                             |                             | 
0490 2601-2636041            69.800  ACRE |     300.00000       20940.00|     300.00000       20940.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 
0500 2601-2642100            69.800  ACRE |     120.00000        8376.00|     120.00000        8376.00| 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0510 2602-0000020          1400.000  LF   |       1.55000        2170.00|       1.55000        2170.00| 
  SILT FENCE                              |                             |                             | 
0520 2602-0000030          8487.000  LF   |       1.55000       13154.85|       1.55000       13154.85| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0530 2602-0000071          4944.000  LF   |       0.25000        1236.00|       0.25000        1236.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  102                             Contract ID:  21-0718-055                   Primary County:  CLAY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) FL120               |(      ) 
                                          |MANATT'S, INC.               |FLYNN COMPANY, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000101           989.000  LF   |       0.10000          98.90|       0.10000          98.90| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     8,461,878.75|           $     8,781,759.17|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1: NO MACHINE CONTROL PAVING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0550 2526-8285000                    LUMP |                             |                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2: MACHINE CONTROL PAVING BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0560 2301-9090100                    LUMP |   11750.00000       11750.00|   50000.00000       50000.00| 
  PCC PAVING 3-D MACHINE CONTROL          |                             |                             | 
0570 2526-8285000                    LUMP |   55000.00000       55000.00|   15000.00000       15000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $        66,750.00|           $        65,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0580 2301-7000120        290000.000  EACH |       1.00000      290000.00|       1.00000      290000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0590 2303-7000610          1000.000  EACH |       1.00000        1000.00|       1.00000        1000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0600 2303-7000620          1000.000  EACH |       1.00000        1000.00|       1.00000        1000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0610 2317-7000110        270000.000  EACH |       1.00000      270000.00|       1.00000      270000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0620 2317-7000120          6500.000  EACH |       1.00000        6500.00|       1.00000        6500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       568,500.00|           $       568,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
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     Bid Order:  102                             Contract ID:  21-0718-055                   Primary County:  CLAY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) FL120               |(      ) 
                                          |MANATT'S, INC.               |FLYNN COMPANY, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
                                          |                             |                             | 
0630 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0640 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     9,098,628.75|           $     9,416,759.17|           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  22-0133-042                 Primary County:  CLAYTON 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TSCHIGGFRIE EXCAV. CO. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  STPN-013-3(42)--2J-22 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  CLAYTON            Prj Awd Amt: $1,824,886.04 
          Route:  IOWA 13 
       Location:  IN THE CITY OF STRAWBERRY POINT 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,824,886.04     100.00  % 
   2   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  2,006,002.29     109.92  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  2,039,496.36     111.76  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $  2,116,186.10     115.96  % 
   5   WI040          WICKS CONSTRUCTION, INC.                                                   $  2,300,178.79     126.04  % 
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==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) AL427               |(   3  ) CU100 
                                          |TSCHIGGFRIE EXCAV. CO.       |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    4525.00000         905.00|   20000.00000        4000.00|    2000.00000         400.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          1545.900  UNIT |       3.55000        5487.95|      12.00000       18550.80|       5.00000        7729.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425070          2031.000  TON  |      13.95000       28332.45|      12.15000       24676.65|      14.00000       28434.00 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070          4657.000  CY   |       9.65000       44940.05|       9.00000       41913.00|       6.00000       27942.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005          2400.000  CY   |      17.25000       41400.00|      16.00000       38400.00|      15.00000       36000.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2113-0001100          9899.400  SY   |       2.05000       20293.77|       2.75000       27223.35|       2.05000       20293.77 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2115-0100000          3299.800  CY   |      30.30000       99983.94|      23.00000       75895.40|      25.90000       85464.82 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2213-7100400            29.000  EACH |     140.00000        4060.00|     200.00000        5800.00|     200.00000        5800.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 

0090 2301-1033095          8786.600  SY   |      47.25000      415166.85|      56.00000      492049.60|      47.60000      418242.16 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0100 2301-6911722                    LUMP |     693.20000         693.20|    3000.00000        3000.00|    1200.00000        1200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2303-9093010           104.200  SY   |      50.20000        5230.84|      40.51000        4221.14|      40.51000        4221.14 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0120 2304-0101000           279.000  SY   |     122.55000       34191.45|      70.00000       19530.00|     125.00000       34875.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0130 2416-0100018             2.000  EACH |     398.10000         796.20|     575.00000        1150.00|     600.00000        1200.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0140 2416-0100024             1.000  EACH |     499.05000         499.05|     675.00000         675.00|     800.00000         800.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0150 2435-0130148             7.000  EACH |    5375.70000       37629.90|    4500.00000       31500.00|    2250.00000       15750.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0160 2435-0250100            12.000  EACH |    1239.05000       14868.60|    2600.00000       31200.00|    1600.00000       19200.00 
  INTAKE, SW-501                          |                             |                             | 
0170 2435-0250500             9.000  EACH |    2014.35000       18129.15|    3500.00000       31500.00|    4300.00000       38700.00 
  INTAKE, SW-505                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  22-0133-042                   Primary County:  CLAYTON 
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==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) AL427               |(   3  ) CU100 
                                          |TSCHIGGFRIE EXCAV. CO.       |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-8400172                    LUMP |    9580.00000        9580.00|   30000.00000       30000.00|   10000.00000       10000.00 
  TEMPORARY SHORING                       |                             |                             | 
0190 2502-8212036          3063.000  LF   |       8.20000       25116.60|      15.00000       45945.00|       7.50000       22972.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0200 2502-8220193            24.000  EACH |     154.95000        3718.80|     150.00000        3600.00|     250.00000        6000.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0210 2502-8221008             2.000  EACH |     215.75000         431.50|     600.00000        1200.00|     905.00000        1810.00 
  SUBDRAIN RISER, 8 IN., AS PER PLAN      |                             |                             | 
0220 2503-0114215          1404.300  LF   |      34.00000       47746.20|      42.00000       58980.60|      27.50000       38618.25 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0230 2503-0114218           857.300  LF   |      37.85000       32448.81|      42.00000       36006.60|      31.00000       26576.30 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0240 2503-0114224           126.200  LF   |      40.40000        5098.48|      50.00000        6310.00|      39.50000        4984.90 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0250 2503-0200036           956.000  LF   |       5.95000        5688.20|      12.00000       11472.00|      10.00000        9560.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0260 2504-0200404            26.000  LF   |      98.05000        2549.30|      50.00000        1300.00|      54.00000        1404.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0270 2504-0200406           114.500  LF   |      52.20000        5976.90|      32.00000        3664.00|      58.00000        6641.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0280 2504-0220000            11.000  EACH |    2806.75000       30874.25|    1900.00000       20900.00|     500.00000        5500.00 
  SANITARY SEWER SERVICE RELOCATION       |                             |                             | 
0290 2510-6745850          9052.900  SY   |       7.00000       63370.30|       5.50000       49790.95|       5.11000       46260.32 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2510-6750600            15.000  EACH |     342.00000        5130.00|     450.00000        6750.00|     750.00000       11250.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0310 2511-6745900           819.600  SY   |       3.05000        2499.78|       5.50000        4507.80|       3.50000        2868.60 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0320 2511-7526004           777.600  SY   |      37.05000       28810.08|      37.00000       28771.20|      37.00000       28771.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  103                             Contract ID:  22-0133-042                   Primary County:  CLAYTON 
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==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) AL427               |(   3  ) CU100 
                                          |TSCHIGGFRIE EXCAV. CO.       |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2511-7526006            12.300  SY   |     183.75000        2260.13|      56.00000         688.80|      56.00000         688.80 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2511-7528101            20.000  SF   |      41.75000         835.00|      39.00000         780.00|      39.00000         780.00 
  DETECTABLE WARNINGS                     |                             |                             | 

0350 2511-7528150          1539.800  LF   |       5.55000        8545.89|       6.00000        9238.80|       6.00000        9238.80 
  PEDESTRIAN CHANNELIZER                  |                             |                             | 
0360 2515-2475006          1371.100  SY   |      43.05000       59025.86|      43.00000       58957.30|      43.00000       58957.30 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2515-2475008           132.600  SY   |      60.00000        7956.00|      64.00000        8486.40|      64.00000        8486.40 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0380 2515-6745600          1126.800  SY   |       3.50000        3943.80|       5.50000        6197.40|       3.50000        3943.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2518-6910000             2.000  EACH |     212.00000         424.00|     250.00000         500.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2520-3350010             1.000  EACH |    4770.00000        4770.00|    5000.00000        5000.00|    6500.00000        6500.00 
  FIELD LABORATORY                        |                             |                             | 
0410 2524-6765010            18.000  EACH |     127.20000        2289.60|     225.00000        4050.00|     225.00000        4050.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2527-9263109            95.860  STA  |      31.80000        3048.35|      30.00000        2875.80|      30.00000        2875.80 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263180            95.860  STA  |      31.80000        3048.35|      30.00000        2875.80|      30.00000        2875.80 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0440 2528-8400256             6.000  EACH |    2120.00000       12720.00|    2500.00000       15000.00|    2500.00000       15000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0450 2528-8445110                    LUMP |   22960.00000       22960.00|   19500.00000       19500.00|   28500.00000       28500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0470 2533-4980005                    LUMP |   84661.80000       84661.80|   99500.00000       99500.00|  410000.00000      410000.00 
  MOBILIZATION                            |                             |                             | 
0480 2549-0001036          2179.400  LF   |      30.75000       67016.55|      33.50000       73009.90|      30.50000       66471.70 
  PIPE LINING, RESIN, CURED-IN-PLACE,     |                             |                             | 

  LESS THAN OR EQUAL TO 36 IN. DIA. OR    |                             |                             | 
  HEIGHT MAIN                             |                             |                             | 
0490 2549-0001036           625.000  LF   |      53.00000       33125.00|      58.00000       36250.00|      58.00000       36250.00 
  PIPE LINING, RESIN, CURED-IN-PLACE,     |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA. OR    |                             |                             | 
  HEIGHT SERVICE LINE                     |                             |                             | 
0500 2549-0006100            38.000  EACH |     137.80000        5236.40|     155.00000        5890.00|     130.00000        4940.00 
  BUILDING SANITARY SEWER SERVICE         |                             |                             | 
  RECONNECTION                            |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) AL427               |(   3  ) CU100 
                                          |TSCHIGGFRIE EXCAV. CO.       |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2549-0006210             3.000  EACH |    2351.40000        7054.20|     850.00000        2550.00|     500.00000        1500.00 
  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  COUNT                                   |                             |                             | 
0520 2549-0006220            58.000  LF   |      33.25000        1928.50|      68.00000        3944.00|      25.00000        1450.00 

  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  LINEAR FOOT                             |                             |                             | 
0530 2554-0114004           207.000  LF   |      85.30000       17657.10|      50.00000       10350.00|      25.00000        5175.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0540 2554-0114006           262.000  LF   |      27.45000        7191.90|      25.00000        6550.00|      27.50000        7205.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0550 2554-0203000          2099.500  LB   |       4.90000       10287.55|      10.00000       20995.00|       5.00000       10497.50 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0560 2554-0207006             1.000  EACH |     877.60000         877.60|    1050.00000        1050.00|    1250.00000        1250.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0570 2554-0210201             3.000  EACH |    3266.95000        9800.85|    4600.00000       13800.00|    3500.00000       10500.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0580 2599-9999005             2.000  EACH |     159.75000         319.50|     250.00000         500.00|     250.00000         500.00 

  ('EACH' ITEM) EXISTING TILE CONNECTION  |                             |                             | 
0590 2599-9999005             8.000  EACH |     552.00000        4416.00|     375.00000        3000.00|     300.00000        2400.00 
  ('EACH' ITEM) EXPLORATORY EXCAVATION    |                             |                             | 
  FOR WATER MAIN                          |                             |                             | 
0600 2599-9999005             1.000  EACH |    2761.50000        2761.50|    2700.00000        2700.00|    1250.00000        1250.00 
  ('EACH' ITEM) FIRE HYDRANT ASSEMBLY,    |                             |                             | 
  RELOCATE                                |                             |                             | 
0610 2599-9999005             2.000  EACH |     925.75000        1851.50|    1500.00000        3000.00|    1250.00000        2500.00 
  ('EACH' ITEM) INTERIOR DROP CONNECTION, |                             |                             | 
  SANITARY SEWER                          |                             |                             | 
0620 2599-9999005            37.000  EACH |    3174.70000      117463.90|    3600.00000      133200.00|    3670.00000      135790.00 
  ('EACH' ITEM) PIPE LINING, RESIN,       |                             |                             | 
  CURED-IN-PLACE                          |                             |                             | 
0630 2599-9999005             2.000  EACH |     577.50000        1155.00|     850.00000        1700.00|    1250.00000        2500.00 

  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
0640 2599-9999005            36.000  EACH |    1118.45000       40264.20|    1175.00000       42300.00|     975.00000       35100.00 
  ('EACH' ITEM) SANITARY SEWER SERVICE    |                             |                             | 
  CLEANOUT                                |                             |                             | 
0650 2599-9999005            37.000  EACH |     947.50000       35057.50|     325.00000       12025.00|     275.00000       10175.00 
  ('EACH' ITEM) SANITARY SEWER SERVICE    |                             |                             | 
  LOCATE ONLY                             |                             |                             | 
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                                          |(   1  ) TS020               |(   2  ) AL427               |(   3  ) CU100 
                                          |TSCHIGGFRIE EXCAV. CO.       |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2599-9999005             1.000  EACH |    2006.85000        2006.85|    2500.00000        2500.00|     600.00000         600.00 
  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0670 2599-9999005             1.000  EACH |     938.25000         938.25|    1700.00000        1700.00|     750.00000         750.00 

  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0680 2599-9999005            21.000  EACH |    1864.40000       39152.40|    2400.00000       50400.00|    1000.00000       21000.00 
  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0690 2599-9999005            17.000  EACH |     903.10000       15352.70|    1500.00000       25500.00|    1000.00000       17000.00 
  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0700 2599-9999005             1.000  EACH |    1059.00000        1059.00|     575.00000         575.00|    1250.00000        1250.00 
  ('EACH' ITEM) WATER SERVICE, DISCONNECT |                             |                             | 
0710 2599-9999010                    LUMP |    2263.90000        2263.90|    9500.00000        9500.00|    1500.00000        1500.00 
  ('LUMP SUM' ITEM) REMOVE PCC RETAINING  |                             |                             | 
  WALL                                    |                             |                             | 
0720 2599-9999018             4.100  SY   |     172.05000         705.41|     100.00000         410.00|      60.00000         246.00 
  ('SQUARE YARDS' ITEM) REMOVE AND        |                             |                             | 

  REPLACE SIDEWALK PAVERS                 |                             |                             | 
0730 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0740 2601-2636044             0.800  ACRE |     954.00000         763.20|    4000.00000        3200.00|     900.00000         720.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0750 2601-2639010           575.000  SQ   |      47.70000       27427.50|      50.00000       28750.00|      45.00000       25875.00 
  SODDING                                 |                             |                             | 
0760 2601-2643110           345.000  MGAL |      60.00000       20700.00|      60.00000       20700.00|      60.00000       20700.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0770 2601-2643300             5.000  EACH |     350.00000        1750.00|     350.00000        1750.00|     350.00000        1750.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0780 2601-2643401             3.000  SQ   |      68.90000         206.70|     500.00000        1500.00|      65.00000         195.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 

0790 2601-2700010           270.000  SF   |      21.20000        5724.00|      25.00000        6750.00|      20.00000        5400.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0800 2602-0000030           180.000  LF   |       2.65000         477.00|       5.50000         990.00|       2.50000         450.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0810 2602-0000071           180.000  LF   |       0.55000          99.00|       0.50000          90.00|       0.50000          90.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) AL427               |(   3  ) CU100 
                                          |TSCHIGGFRIE EXCAV. CO.       |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2602-0000101           180.000  LF   |       0.55000          99.00|       1.00000         180.00|       0.50000          90.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,760,386.04|           $     1,941,502.29|           $     1,974,996.36 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0830 2301-7000110          8000.000  EACH |       1.00000        8000.00|       1.00000        8000.00|       1.00000        8000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0840 2317-7000110          6500.000  EACH |       1.00000        6500.00|       1.00000        6500.00|       1.00000        6500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,500.00|           $        14,500.00|           $        14,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT 
                                          |                             |                             | 

0850 2528-5160000                    LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   50000.00000       50000.00 
  NO EXCUSE ROAD OPENING BONUS, TO OPEN   |                             |                             | 
  ALL LANES TO THRU TRAFFIC ON OR         |                             |                             | 
     SECTION TOTALS                       |           $        50,000.00|           $        50,000.00|           $        50,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,824,886.04|           $     2,006,002.29|           $     2,039,496.36 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) WI040               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   15000.00000        3000.00|   20000.00000        4000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          1545.900  UNIT |      14.00000       21642.60|      12.00000       18550.80| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425070          2031.000  TON  |      21.00000       42651.00|      20.00000       40620.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070          4657.000  CY   |      12.00000       55884.00|      15.00000       69855.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005          2400.000  CY   |      31.00000       74400.00|      16.00000       38400.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2113-0001100          9899.400  SY   |       2.00000       19798.80|       5.00000       49497.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2115-0100000          3299.800  CY   |      26.50000       87444.70|      35.00000      115493.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2213-7100400            29.000  EACH |     125.00000        3625.00|     200.00000        5800.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 

0090 2301-1033095          8786.600  SY   |      51.25000      450313.25|      62.50000      549162.50| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0100 2301-6911722                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2303-9093010           104.200  SY   |     125.00000       13025.00|      40.51000        4221.14| 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0120 2304-0101000           279.000  SY   |     166.00000       46314.00|     100.00000       27900.00| 
  TEMPORARY PAVEMENT                      |                             |                             | 
0130 2416-0100018             2.000  EACH |     700.00000        1400.00|     575.00000        1150.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0140 2416-0100024             1.000  EACH |     750.00000         750.00|     675.00000         675.00| 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0150 2435-0130148             7.000  EACH |    3900.00000       27300.00|    4500.00000       31500.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0160 2435-0250100            12.000  EACH |    2500.00000       30000.00|    2600.00000       31200.00| 
  INTAKE, SW-501                          |                             |                             | 
0170 2435-0250500             9.000  EACH |    3400.00000       30600.00|    3500.00000       31500.00| 
  INTAKE, SW-505                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  22-0133-042                   Primary County:  CLAYTON 
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==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) WI040               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2501-8400172                    LUMP |   14000.00000       14000.00|   50000.00000       50000.00| 
  TEMPORARY SHORING                       |                             |                             | 
0190 2502-8212036          3063.000  LF   |       7.00000       21441.00|      15.00000       45945.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0200 2502-8220193            24.000  EACH |     175.00000        4200.00|     150.00000        3600.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0210 2502-8221008             2.000  EACH |     700.00000        1400.00|     600.00000        1200.00| 
  SUBDRAIN RISER, 8 IN., AS PER PLAN      |                             |                             | 
0220 2503-0114215          1404.300  LF   |      39.00000       54767.70|      42.00000       58980.60| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0230 2503-0114218           857.300  LF   |      41.00000       35149.30|      42.00000       36006.60| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0240 2503-0114224           126.200  LF   |      61.00000        7698.20|      50.00000        6310.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0250 2503-0200036           956.000  LF   |      11.00000       10516.00|      12.00000       11472.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0260 2504-0200404            26.000  LF   |      58.00000        1508.00|      50.00000        1300.00| 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0270 2504-0200406           114.500  LF   |      54.00000        6183.00|      32.00000        3664.00| 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0280 2504-0220000            11.000  EACH |    1200.00000       13200.00|    1900.00000       20900.00| 
  SANITARY SEWER SERVICE RELOCATION       |                             |                             | 
0290 2510-6745850          9052.900  SY   |       9.00000       81476.10|       5.50000       49790.95| 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2510-6750600            15.000  EACH |     450.00000        6750.00|     450.00000        6750.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0310 2511-6745900           819.600  SY   |      10.00000        8196.00|       5.50000        4507.80| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0320 2511-7526004           777.600  SY   |      40.00000       31104.00|      37.00000       28771.20| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  103                             Contract ID:  22-0133-042                   Primary County:  CLAYTON 
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==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) WI040               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2511-7526006            12.300  SY   |      60.00000         738.00|      56.00000         688.80| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2511-7528101            20.000  SF   |      42.00000         840.00|      39.00000         780.00| 
  DETECTABLE WARNINGS                     |                             |                             | 

0350 2511-7528150          1539.800  LF   |      13.00000       20017.40|       6.00000        9238.80| 
  PEDESTRIAN CHANNELIZER                  |                             |                             | 
0360 2515-2475006          1371.100  SY   |      46.50000       63756.15|      43.00000       58957.30| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0370 2515-2475008           132.600  SY   |      69.00000        9149.40|      64.00000        8486.40| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0380 2515-6745600          1126.800  SY   |       9.00000       10141.20|       5.50000        6197.40| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2518-6910000             2.000  EACH |    1000.00000        2000.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0400 2520-3350010             1.000  EACH |    5500.00000        5500.00|    3500.00000        3500.00| 
  FIELD LABORATORY                        |                             |                             | 
0410 2524-6765010            18.000  EACH |     200.00000        3600.00|     225.00000        4050.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2527-9263109            95.860  STA  |     110.00000       10544.60|      30.00000        2875.80| 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263180            95.860  STA  |      55.00000        5272.30|      30.00000        2875.80| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0440 2528-8400256             6.000  EACH |    4300.00000       25800.00|    2500.00000       15000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0450 2528-8445110                    LUMP |   21000.00000       21000.00|   19500.00000       19500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0470 2533-4980005                    LUMP |  200000.00000      200000.00|  220000.00000      220000.00| 
  MOBILIZATION                            |                             |                             | 
0480 2549-0001036          2179.400  LF   |      31.00000       67561.40|      33.50000       73009.90| 
  PIPE LINING, RESIN, CURED-IN-PLACE,     |                             |                             | 

  LESS THAN OR EQUAL TO 36 IN. DIA. OR    |                             |                             | 
  HEIGHT MAIN                             |                             |                             | 
0490 2549-0001036           625.000  LF   |      54.00000       33750.00|      58.00000       36250.00| 
  PIPE LINING, RESIN, CURED-IN-PLACE,     |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA. OR    |                             |                             | 
  HEIGHT SERVICE LINE                     |                             |                             | 
0500 2549-0006100            38.000  EACH |     140.00000        5320.00|     155.00000        5890.00| 
  BUILDING SANITARY SEWER SERVICE         |                             |                             | 
  RECONNECTION                            |                             |                             | 
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                                          |(   4  ) VI035               |(   5  ) WI040               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2549-0006210             3.000  EACH |    1500.00000        4500.00|     850.00000        2550.00| 
  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  COUNT                                   |                             |                             | 
0520 2549-0006220            58.000  LF   |      55.00000        3190.00|      68.00000        3944.00| 

  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  LINEAR FOOT                             |                             |                             | 
0530 2554-0114004           207.000  LF   |      34.00000        7038.00|      50.00000       10350.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0540 2554-0114006           262.000  LF   |      36.00000        9432.00|      25.00000        6550.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0550 2554-0203000          2099.500  LB   |       4.00000        8398.00|      10.00000       20995.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0560 2554-0207006             1.000  EACH |    1600.00000        1600.00|    1050.00000        1050.00| 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0570 2554-0210201             3.000  EACH |    4200.00000       12600.00|    4600.00000       13800.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0580 2599-9999005             2.000  EACH |     400.00000         800.00|     250.00000         500.00| 

  ('EACH' ITEM) EXISTING TILE CONNECTION  |                             |                             | 
0590 2599-9999005             8.000  EACH |     900.00000        7200.00|     375.00000        3000.00| 
  ('EACH' ITEM) EXPLORATORY EXCAVATION    |                             |                             | 
  FOR WATER MAIN                          |                             |                             | 
0600 2599-9999005             1.000  EACH |    2000.00000        2000.00|    2700.00000        2700.00| 
  ('EACH' ITEM) FIRE HYDRANT ASSEMBLY,    |                             |                             | 
  RELOCATE                                |                             |                             | 
0610 2599-9999005             2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00| 
  ('EACH' ITEM) INTERIOR DROP CONNECTION, |                             |                             | 
  SANITARY SEWER                          |                             |                             | 
0620 2599-9999005            37.000  EACH |    3225.00000      119325.00|    3600.00000      133200.00| 
  ('EACH' ITEM) PIPE LINING, RESIN,       |                             |                             | 
  CURED-IN-PLACE                          |                             |                             | 
0630 2599-9999005             2.000  EACH |     750.00000        1500.00|     850.00000        1700.00| 

  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
0640 2599-9999005            36.000  EACH |    1000.00000       36000.00|    1175.00000       42300.00| 
  ('EACH' ITEM) SANITARY SEWER SERVICE    |                             |                             | 
  CLEANOUT                                |                             |                             | 
0650 2599-9999005            37.000  EACH |     300.00000       11100.00|     325.00000       12025.00| 
  ('EACH' ITEM) SANITARY SEWER SERVICE    |                             |                             | 
  LOCATE ONLY                             |                             |                             | 
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                                          |(   4  ) VI035               |(   5  ) WI040               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2599-9999005             1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00| 
  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0670 2599-9999005             1.000  EACH |    2000.00000        2000.00|    1700.00000        1700.00| 

  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0680 2599-9999005            21.000  EACH |     950.00000       19950.00|    2400.00000       50400.00| 
  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0690 2599-9999005            17.000  EACH |     950.00000       16150.00|    1500.00000       25500.00| 
  ('EACH' ITEM) WATER SERVICE STUB, CORP  |                             |                             | 
  STOP, CURB STOP                         |                             |                             | 
0700 2599-9999005             1.000  EACH |     750.00000         750.00|     575.00000         575.00| 
  ('EACH' ITEM) WATER SERVICE, DISCONNECT |                             |                             | 
0710 2599-9999010                    LUMP |    2000.00000        2000.00|    9500.00000        9500.00| 
  ('LUMP SUM' ITEM) REMOVE PCC RETAINING  |                             |                             | 
  WALL                                    |                             |                             | 
0720 2599-9999018             4.100  SY   |     200.00000         820.00|     500.00000        2050.00| 
  ('SQUARE YARDS' ITEM) REMOVE AND        |                             |                             | 

  REPLACE SIDEWALK PAVERS                 |                             |                             | 
0730 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00| 
  MULCHING                                |                             |                             | 
0740 2601-2636044             0.800  ACRE |    4300.00000        3440.00|    2000.00000        1600.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0750 2601-2639010           575.000  SQ   |      55.00000       31625.00|      30.00000       17250.00| 
  SODDING                                 |                             |                             | 
0760 2601-2643110           345.000  MGAL |      60.00000       20700.00|      60.00000       20700.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0770 2601-2643300             5.000  EACH |     350.00000        1750.00|     350.00000        1750.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0780 2601-2643401             3.000  SQ   |     600.00000        1800.00|      25.00000          75.00| 
  TURF REINFORCEMENT MAT                  |                             |                             | 

0790 2601-2700010           270.000  SF   |      27.00000        7290.00|      19.00000        5130.00| 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0800 2602-0000030           180.000  LF   |       6.00000        1080.00|       2.50000         450.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0810 2602-0000071           180.000  LF   |       1.00000         180.00|       0.40000          72.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  103                             Contract ID:  22-0133-042                   Primary County:  CLAYTON 
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==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) WI040               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |WICKS CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2602-0000101           180.000  LF   |       1.00000         180.00|       1.00000         180.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     2,051,686.10|           $     2,235,678.79|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0830 2301-7000110          8000.000  EACH |       1.00000        8000.00|       1.00000        8000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0840 2317-7000110          6500.000  EACH |       1.00000        6500.00|       1.00000        6500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,500.00|           $        14,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT 
                                          |                             |                             | 

0850 2528-5160000                    LUMP |   50000.00000       50000.00|   50000.00000       50000.00| 
  NO EXCUSE ROAD OPENING BONUS, TO OPEN   |                             |                             | 
  ALL LANES TO THRU TRAFFIC ON OR         |                             |                             | 
     SECTION TOTALS                       |           $        50,000.00|           $        50,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,116,186.10|           $     2,300,178.79|           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  25-C025-088                 Primary County:  DALLAS 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  125 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  STP-S-C025(88)--5E-25                                  Project:  BRS-C025(89)--60-25 
      Work Type:  PCC PAVEMENT - REPLACE                               Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  DALLAS             Prj Awd Amt: $1,746,127.35           County:  DALLAS             Prj Awd Amt: $1,351,116.55 
          Route:  P-58                                                     Route:  P-58 
       Location:  F-25 TO 150TH ST.                                     Location:  OVER N. RACCOON RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  3,097,243.90     100.00  % 
   2   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  3,106,068.50     100.28  % 
   3   MA225          MANATT'S, INC.                                                             $  3,118,942.80     100.70  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  3,156,867.46     101.92  % 
   5   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  3,321,795.82     107.25  % 
   6   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  3,414,421.54     110.24  % 
   7   JE200          JENSEN CONSTRUCTION CO.                                                    $  3,620,250.35     116.88  % 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) MA225 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STP-5-CO25(88)--5E-25 
                                          |                             |                             | 
0010 2102-2710070          4440.000  CY   |       7.00000       31080.00|       7.00000       31080.00|       7.00000       31080.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2111-8174200          7340.000  SY   |       1.25000        9175.00|       1.25000        9175.00|       1.25000        9175.00 
  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0030 2121-7425022          3490.000  TON  |       7.00000       24430.00|       7.00000       24430.00|       7.00000       24430.00 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 
0040 2123-7450020           388.000  STA  |      77.00000       29876.00|      77.00000       29876.00|      77.00000       29876.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-1032080         51450.000  SY   |      24.00000     1234800.00|      24.00000     1234800.00|      24.00000     1234800.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2301-6911722                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0070 2303-0000100            12.000  TON  |     350.00000        4200.00|     350.00000        4200.00|     375.00000        4500.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 

  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0080 2312-8260051           180.000  TON  |      22.00000        3960.00|      22.00000        3960.00|      22.00000        3960.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0090 2315-8275025           170.000  TON  |      22.00000        3740.00|      22.00000        3740.00|      22.00000        3740.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |    3065.00000        3065.00|    3065.00000        3065.00|    3065.00000        3065.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-0425040           600.000  CY   |      32.00000       19200.00|      32.00000       19200.00|      32.00000       19200.00 
  FLOODED BACKFILL                        |                             |                             | 
0120 2402-2720100          1153.000  CY   |       7.00000        8071.00|       7.00000        8071.00|       7.00000        8071.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 

0130 2417-0250049             8.000  EACH |     625.00000        5000.00|     625.00000        5000.00|     625.00000        5000.00 
  APRONS, METAL, ARCH, 49 IN. X 33 IN.    |                             |                             | 
0140 2417-0250071             2.000  EACH |    1285.00000        2570.00|    1285.00000        2570.00|    1285.00000        2570.00 
  APRONS, METAL, ARCH, 71 IN. X 47 IN.    |                             |                             | 
0150 2417-1100049           260.000  LF   |      72.00000       18720.00|      72.00000       18720.00|      72.00000       18720.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 49 IN. X 33 IN.                   |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) MA225 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2417-1100071            84.000  LF   |     110.00000        9240.00|     110.00000        9240.00|     110.00000        9240.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 71 IN. X 47 IN.                   |                             |                             | 
0170 2502-8212034          2375.000  LF   |       7.00000       16625.00|       7.00000       16625.00|       9.70000       23037.50 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2502-8220196             3.000  EACH |     250.00000         750.00|     250.00000         750.00|     175.00000         525.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0190 2506-4984000            24.000  CY   |     125.00000        3000.00|     125.00000        3000.00|     125.00000        3000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0200 2510-6750501         51450.000  SY   |       4.75000      244387.50|       4.75000      244387.50|       4.75000      244387.50 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0210 2515-2475006            91.000  SY   |      40.00000        3640.00|      40.00000        3640.00|      40.00000        3640.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2515-6745600           128.000  SY   |      10.50000        1344.00|      10.50000        1344.00|      10.50000        1344.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0230 2518-6910000             8.000  EACH |     100.00000         800.00|     150.00000        1200.00|     125.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2520-3350010             1.000  EACH |    4500.00000        4500.00|    5000.00000        5000.00|    7500.00000        7500.00 

  FIELD LABORATORY                        |                             |                             | 
0250 2527-9263109           545.400  STA  |      12.75000        6953.85|      13.00000        7090.20|      13.21000        7204.73 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    4500.00000        4500.00|    3650.00000        3650.00|    4525.00000        4525.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   50000.00000       50000.00|   28000.00000       28000.00|  110000.00000      110000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,746,127.35|           $     1,724,313.70|           $     1,816,090.73 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                              BRS-C025(89)--6 
                                          |                             |                             | 
0280 2101-0850001             0.400  ACRE |   15000.00000        6000.00|   10000.00000        4000.00|   15000.00000        6000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0290 2102-2710070           320.000  CY   |       7.00000        2240.00|      15.00000        4800.00|       7.00000        2240.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0300 2104-2710020          1600.000  CY   |       4.00000        6400.00|       7.00000       11200.00|       4.00000        6400.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0310 2301-0690190           419.000  SY   |     125.00000       52375.00|     135.00000       56565.00|     125.00000       52375.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0320 2401-6745625                    LUMP |  110000.00000      110000.00|   85000.00000       85000.00|  110000.00000      110000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) MA225 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2402-2720000           186.000  CY   |      40.00000        7440.00|      50.00000        9300.00|      40.00000        7440.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0340 2402-2721000           312.000  CY   |     150.00000       46800.00|      75.00000       23400.00|     150.00000       46800.00 
  EXCAVATION, CLASS 21                    |                             |                             | 

0350 2402-2722000           111.000  CY   |     150.00000       16650.00|     200.00000       22200.00|     150.00000       16650.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0360 2403-0100010           307.400  CY   |     400.00000      122960.00|     450.00000      138330.00|     400.00000      122960.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0370 2403-7000210           451.400  CY   |     400.00000      180560.00|     475.00000      214415.00|     400.00000      180560.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0380 2403-7000220                    LUMP |    1200.00000        1200.00|    1000.00000        1000.00|    1200.00000        1200.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0390 2404-7775000         45540.000  LB   |       0.88000       40075.20|       0.90000       40986.00|       0.88000       40075.20 
  REINFORCING STEEL                       |                             |                             | 
0400 2404-7775005        137388.000  LB   |       0.90000      123649.20|       1.00000      137388.00|       0.90000      123649.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0410 2407-0564135            12.000  EACH |   19500.00000      234000.00|   23000.00000      276000.00|   19500.00000      234000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTD135                        |                             |                             | 
0420 2408-7800000          8928.000  LB   |       3.50000       31248.00|       3.00000       26784.00|       3.50000       31248.00 
  STRUCTURAL STEEL                        |                             |                             | 
0430 2414-6424124           872.630  LF   |      55.00000       47994.65|      60.00000       52357.80|      59.00000       51485.17 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0440 2501-0201057          1200.000  LF   |      39.90000       47880.00|      35.00000       42000.00|      39.90000       47880.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0450 2501-6335010           240.000  LF   |      30.00000        7200.00|      40.00000        9600.00|      30.00000        7200.00 
  PREBORED HOLES                          |                             |                             | 
0460 2505-4008120           225.000  LF   |       7.00000        1575.00|       4.00000         900.00|       2.00000         450.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0470 2505-4008300           200.000  LF   |      14.00000        2800.00|      12.00000        2400.00|      14.00000        2800.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0480 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1900.00000        7600.00|    1600.00000        6400.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0490 2505-4021010             4.000  EACH |     200.00000         800.00|     190.00000         760.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0500 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1900.00000        7600.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0510 2507-3250005          2300.000  SY   |       2.50000        5750.00|       3.00000        6900.00|       2.50000        5750.00 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) UN059               |(   3  ) MA225 
                                          |GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2507-6800061          1300.000  TON  |      45.00000       58500.00|      35.00000       45500.00|      45.00000       58500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2510-6745850           410.000  SY   |       8.00000        3280.00|      15.00000        6150.00|      10.00000        4100.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0540 2518-6910000             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2528-8445110                    LUMP |    4000.00000        4000.00|    1794.00000        1794.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2533-4980005                    LUMP |  150000.00000      150000.00|  123000.00000      123000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0570 2601-2632110             1.000  ACRE |     585.00000         585.00|     450.00000         450.00|     585.00000         585.00 
  FERTILIZING                             |                             |                             | 
0580 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0590 2601-2636015             1.000  ACRE |    2350.00000        2350.00|    1200.00000        1200.00|    2350.00000        2350.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0600 2602-0000020          1270.000  LF   |       1.85000        2349.50|       2.00000        2540.00|       1.85000        2349.50 
  SILT FENCE                              |                             |                             | 
0610 2602-0000101          1270.000  LF   |       0.50000         635.00|       0.50000         635.00|       0.50000         635.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0620 2602-0000212           660.000  LF   |      27.00000       17820.00|      25.00000       16500.00|      27.00000       17820.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $     1,349,616.55|           $     1,380,254.80|           $     1,301,352.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0630 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0640 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,097,243.90|           $     3,106,068.50|           $     3,118,942.80 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) AL427               |(   6  ) CO415 
                                          |HERBERGER CONSTR. CO., INC.  |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STP-5-CO25(88)--5E-25 
                                          |                             |                             | 
0010 2102-2710070          4440.000  CY   |       7.30000       32412.00|       9.00000       39960.00|       5.00000       22200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2111-8174200          7340.000  SY   |       1.30000        9542.00|       2.50000       18350.00|       2.25000       16515.00 
  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0030 2121-7425022          3490.000  TON  |       7.30000       25477.00|       8.00000       27920.00|       9.20000       32108.00 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 
0040 2123-7450020           388.000  STA  |      80.00000       31040.00|     150.00000       58200.00|     128.75000       49955.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-1032080         51450.000  SY   |      25.00000     1286250.00|      29.65000     1525492.50|      31.50000     1620675.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2301-6911722                    LUMP |    2625.00000        2625.00|    2500.00000        2500.00|   11000.00000       11000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0070 2303-0000100            12.000  TON  |     365.00000        4380.00|     250.00000        3000.00|     525.50000        6306.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 

  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0080 2312-8260051           180.000  TON  |      23.00000        4140.00|      25.00000        4500.00|      21.75000        3915.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0090 2315-8275025           170.000  TON  |      23.00000        3910.00|      25.00000        4250.00|      23.00000        3910.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |    3200.00000        3200.00|    2450.00000        2450.00|    3635.00000        3635.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-0425040           600.000  CY   |      33.50000       20100.00|      33.00000       19800.00|      32.85000       19710.00 
  FLOODED BACKFILL                        |                             |                             | 
0120 2402-2720100          1153.000  CY   |       7.30000        8416.90|       2.75000        3170.75|       7.15000        8243.95 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 

0130 2417-0250049             8.000  EACH |     650.00000        5200.00|     750.00000        6000.00|     808.00000        6464.00 
  APRONS, METAL, ARCH, 49 IN. X 33 IN.    |                             |                             | 
0140 2417-0250071             2.000  EACH |    1345.00000        2690.00|    1300.00000        2600.00|    1414.00000        2828.00 
  APRONS, METAL, ARCH, 71 IN. X 47 IN.    |                             |                             | 
0150 2417-1100049           260.000  LF   |      75.00000       19500.00|     113.00000       29380.00|      94.00000       24440.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 49 IN. X 33 IN.                   |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) AL427               |(   6  ) CO415 
                                          |HERBERGER CONSTR. CO., INC.  |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2417-1100071            84.000  LF   |     115.00000        9660.00|     127.00000       10668.00|     145.25000       12201.00 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 71 IN. X 47 IN.                   |                             |                             | 
0170 2502-8212034          2375.000  LF   |       7.25000       17218.75|       9.70000       23037.50|       7.10000       16862.50 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2502-8220196             3.000  EACH |     250.00000         750.00|     175.00000         525.00|     252.50000         757.50 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0190 2506-4984000            24.000  CY   |     130.00000        3120.00|     110.00000        2640.00|      95.00000        2280.00 
  FLOWABLE MORTAR                         |                             |                             | 
0200 2510-6750501         51450.000  SY   |       5.00000      257250.00|       2.75000      141487.50|       2.80000      144060.00 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0210 2515-2475006            91.000  SY   |      41.75000        3799.25|      60.00000        5460.00|      47.50000        4322.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2515-6745600           128.000  SY   |      11.00000        1408.00|      10.00000        1280.00|       8.90000        1139.20 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0230 2518-6910000             8.000  EACH |     100.00000         800.00|     150.00000        1200.00|     101.00000         808.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2520-3350010             1.000  EACH |    7500.00000        7500.00|    5000.00000        5000.00|    7575.00000        7575.00 

  FIELD LABORATORY                        |                             |                             | 
0250 2527-9263109           545.400  STA  |      13.25000        7226.55|      13.00000        7090.20|      13.15000        7172.01 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    4700.00000        4700.00|    3650.00000        3650.00|    4525.00000        4525.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   32500.00000       32500.00|   81475.00000       81475.00|   39000.00000       39000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,804,815.45|           $     2,031,086.45|           $     2,072,607.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                              BRS-C025(89)--6 
                                          |                             |                             | 
0280 2101-0850001             0.400  ACRE |   12600.00000        5040.00|   15000.00000        6000.00|    5050.00000        2020.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0290 2102-2710070           320.000  CY   |       7.30000        2336.00|       7.00000        2240.00|      10.10000        3232.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0300 2104-2710020          1600.000  CY   |       5.00000        8000.00|       4.00000        6400.00|       7.10000       11360.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0310 2301-0690190           419.000  SY   |     165.00000       69135.00|     118.70000       49735.30|     120.00000       50280.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0320 2401-6745625                    LUMP |  100000.00000      100000.00|  110000.00000      110000.00|   85850.00000       85850.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) AL427               |(   6  ) CO415 
                                          |HERBERGER CONSTR. CO., INC.  |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2402-2720000           186.000  CY   |      38.00000        7068.00|      40.00000        7440.00|      50.50000        9393.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0340 2402-2721000           312.000  CY   |     110.00000       34320.00|     150.00000       46800.00|     151.50000       47268.00 
  EXCAVATION, CLASS 21                    |                             |                             | 

0350 2402-2722000           111.000  CY   |     110.00000       12210.00|     150.00000       16650.00|     151.50000       16816.50 
  EXCAVATION, CLASS 22                    |                             |                             | 
0360 2403-0100010           307.400  CY   |     430.00000      132182.00|     400.00000      122960.00|     454.00000      139559.60 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0370 2403-7000210           451.400  CY   |     500.00000      225700.00|     400.00000      180560.00|     480.00000      216672.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0380 2403-7000220                    LUMP |     700.00000         700.00|    1200.00000        1200.00|   10100.00000       10100.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0390 2404-7775000         45540.000  LB   |       0.96000       43718.40|       0.88000       40075.20|       0.80000       36432.00 
  REINFORCING STEEL                       |                             |                             | 
0400 2404-7775005        137388.000  LB   |       0.82000      112658.16|       0.90000      123649.20|       0.80000      109910.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0410 2407-0564135            12.000  EACH |   23500.00000      282000.00|   19500.00000      234000.00|   23230.00000      278760.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTD135                        |                             |                             | 
0420 2408-7800000          8928.000  LB   |       3.00000       26784.00|       3.50000       31248.00|       3.05000       27230.40 
  STRUCTURAL STEEL                        |                             |                             | 
0430 2414-6424124           872.630  LF   |      65.00000       56720.95|      59.00000       51485.17|      56.55000       49347.23 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0440 2501-0201057          1200.000  LF   |      38.60000       46320.00|      39.90000       47880.00|      35.35000       42420.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0450 2501-6335010           240.000  LF   |      31.00000        7440.00|      30.00000        7200.00|      40.40000        9696.00 
  PREBORED HOLES                          |                             |                             | 
0460 2505-4008120           225.000  LF   |       6.00000        1350.00|      10.00000        2250.00|       4.05000         911.25 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0470 2505-4008300           200.000  LF   |      14.00000        2800.00|       3.00000         600.00|      14.15000        2830.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0480 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1615.00000        6460.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0490 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     202.00000         808.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0500 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1820.00000        7280.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0510 2507-3250005          2300.000  SY   |       2.75000        6325.00|       2.50000        5750.00|       3.05000        7015.00 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) AL427               |(   6  ) CO415 
                                          |HERBERGER CONSTR. CO., INC.  |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2507-6800061          1300.000  TON  |      47.50000       61750.00|      45.00000       58500.00|      49.50000       64350.00 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2510-6745850           410.000  SY   |       5.50000        2255.00|      10.00000        4100.00|       5.05000        2070.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0540 2518-6910000             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     101.00000         202.00 
  SAFETY CLOSURE                          |                             |                             | 
0550 2528-8445110                    LUMP |    4700.00000        4700.00|    1794.00000        1794.00|    3130.00000        3130.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2533-4980005                    LUMP |   56700.00000       56700.00|  100000.00000      100000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
0570 2601-2632110             1.000  ACRE |     585.00000         585.00|     400.00000         400.00|     455.00000         455.00 
  FERTILIZING                             |                             |                             | 
0580 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0590 2601-2636015             1.000  ACRE |    2350.00000        2350.00|    1500.00000        1500.00|    1215.00000        1215.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0600 2602-0000020          1270.000  LF   |       1.85000        2349.50|       2.00000        2540.00|       2.00000        2540.00 
  SILT FENCE                              |                             |                             | 
0610 2602-0000101          1270.000  LF   |       0.50000         635.00|       0.75000         952.50|       0.50000         635.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0620 2602-0000212           660.000  LF   |      32.00000       21120.00|      15.00000        9900.00|      20.25000       13365.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $     1,350,552.01|           $     1,289,209.37|           $     1,340,313.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0630 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0640 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,156,867.46|           $     3,321,795.82|           $     3,414,421.54 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STP-5-CO25(88)--5E-25 
                                          |                             |                             | 
0010 2102-2710070          4440.000  CY   |       7.00000       31080.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2111-8174200          7340.000  SY   |       1.00000        7340.00|                             | 
  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0030 2121-7425022          3490.000  TON  |       4.00000       13960.00|                             | 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 
0040 2123-7450020           388.000  STA  |     125.00000       48500.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-1032080         51450.000  SY   |      24.00000     1234800.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2301-6911722                    LUMP |     500.00000         500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0070 2303-0000100            12.000  TON  |     350.00000        4200.00|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 

  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0080 2312-8260051           180.000  TON  |      21.00000        3780.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0090 2315-8275025           170.000  TON  |      21.00000        3570.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2401-6745650                    LUMP |    3500.00000        3500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-0425040           600.000  CY   |      38.00000       22800.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0120 2402-2720100          1153.000  CY   |       9.00000       10377.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 

0130 2417-0250049             8.000  EACH |     800.00000        6400.00|                             | 
  APRONS, METAL, ARCH, 49 IN. X 33 IN.    |                             |                             | 
0140 2417-0250071             2.000  EACH |    1650.00000        3300.00|                             | 
  APRONS, METAL, ARCH, 71 IN. X 47 IN.    |                             |                             | 
0150 2417-1100049           260.000  LF   |      71.00000       18460.00|                             | 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 49 IN. X 33 IN.                   |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2417-1100071            84.000  LF   |     120.00000       10080.00|                             | 
  CULVERT, CORRUGATED METAL ARCH ROADWAY  |                             |                             | 
  PIPE, 71 IN. X 47 IN.                   |                             |                             | 
0170 2502-8212034          2375.000  LF   |       8.00000       19000.00|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2502-8220196             3.000  EACH |     200.00000         600.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0190 2506-4984000            24.000  CY   |     150.00000        3600.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0200 2510-6750501         51450.000  SY   |       5.25000      270112.50|                             | 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0210 2515-2475006            91.000  SY   |      60.00000        5460.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2515-6745600           128.000  SY   |       6.00000         768.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0230 2518-6910000             8.000  EACH |     125.00000        1000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2520-3350010             1.000  EACH |   10000.00000       10000.00|                             | 

  FIELD LABORATORY                        |                             |                             | 
0250 2527-9263109           545.400  STA  |      14.00000        7635.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |   12000.00000       12000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   97500.00000       97500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,850,323.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE                              BRS-C025(89)--6 
                                          |                             |                             | 
0280 2101-0850001             0.400  ACRE |   12000.00000        4800.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0290 2102-2710070           320.000  CY   |       7.00000        2240.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0300 2104-2710020          1600.000  CY   |       8.00000       12800.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0310 2301-0690190           419.000  SY   |     158.00000       66202.00|                             | 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0320 2401-6745625                    LUMP |  150000.00000      150000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2402-2720000           186.000  CY   |      25.00000        4650.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0340 2402-2721000           312.000  CY   |     350.00000      109200.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 

0350 2402-2722000           111.000  CY   |     150.00000       16650.00|                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0360 2403-0100010           307.400  CY   |     575.00000      176755.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0370 2403-7000210           451.400  CY   |     600.00000      270840.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0380 2403-7000220                    LUMP |       1.00000           1.00|                             | 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0390 2404-7775000         45540.000  LB   |       0.95000       43263.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0400 2404-7775005        137388.000  LB   |       1.00000      137388.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0410 2407-0564135            12.000  EACH |   25000.00000      300000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTD135                        |                             |                             | 
0420 2408-7800000          8928.000  LB   |       3.25000       29016.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0430 2414-6424124           872.630  LF   |      75.00000       65447.25|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0440 2501-0201057          1200.000  LF   |      60.00000       72000.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0450 2501-6335010           240.000  LF   |      60.00000       14400.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0460 2505-4008120           225.000  LF   |       7.00000        1575.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0470 2505-4008300           200.000  LF   |      14.00000        2800.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0480 2505-4008400             4.000  EACH |    1600.00000        6400.00|                             | 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0490 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0500 2505-4021700             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0510 2507-3250005          2300.000  SY   |       2.75000        6325.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  25-C025-088                   Primary County:  DALLAS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2507-6800061          1300.000  TON  |      45.00000       58500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2510-6745850           410.000  SY   |       5.25000        2152.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0540 2518-6910000             2.000  EACH |     125.00000         250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0550 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2533-4980005                    LUMP |  149000.00000      149000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0570 2601-2632110             1.000  ACRE |     400.00000         400.00|                             | 
  FERTILIZING                             |                             |                             | 
0580 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 
  MULCHING                                |                             |                             | 
0590 2601-2636015             1.000  ACRE |    1500.00000        1500.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0600 2602-0000020          1270.000  LF   |       2.00000        2540.00|                             | 
  SILT FENCE                              |                             |                             | 
0610 2602-0000101          1270.000  LF   |       0.75000         952.50|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0620 2602-0000212           660.000  LF   |      48.00000       31680.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $     1,768,427.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0630 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0640 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,620,250.35|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  31-PA27-003                 Primary County:  DUBUQUE 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:   55 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  TCSP-PA27(003)--9S-31 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  DUBUQUE            Prj Awd Amt: $483,757.45 
          Route:  LORAS BLVD 
       Location:  IN THE CITY OF DUBUQUE 
                  LORAS BLVD TO KIRKWOOD ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    483,757.45     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    500,753.77     103.51  % 
   3   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    578,762.19     119.63  % 
   4   PO085          PORTZEN CONSTRUCTION, INC.                                                 $    599,313.77     123.88  % 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) TS020               |(   3  ) EA057 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          2300.000  TON  |      12.75000       29325.00|      14.85000       34155.00|      16.25000       37375.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070          1300.000  CY   |       5.00000        6500.00|       5.55000        7215.00|      10.25000       13325.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712070           400.000  CY   |      10.00000        4000.00|      41.00000       16400.00|      50.00000       20000.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           520.000  CY   |      19.00000        9880.00|      10.65000        5538.00|      24.25000       12610.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2210-0475290           230.000  TON  |      15.00000        3450.00|      15.20000        3496.00|      21.75000        5002.50 
  MACADAM STONE BASE                      |                             |                             | 
0060 2213-6745500            14.900  STA  |     100.00000        1490.00|     349.00000        5200.10|     300.00000        4470.00 
  REMOVAL OF CURB                         |                             |                             | 
0070 2301-1033080          1719.400  SY   |      43.50000       74793.90|      43.10000       74106.14|      61.25000      105313.25 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2301-1033080           380.000  SY   |     108.00000       41040.00|      93.00000       35340.00|     106.75000       40565.00 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN. RED                   |                             |                             | 
0090 2301-1033080           342.100  SY   |      60.50000       20697.05|      62.00000       21210.20|      60.00000       20526.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN. TOOLED AND FINSHED    |                             |                             | 
0100 2303-0000100            38.000  TON  |     113.00000        4294.00|      99.00000        3762.00|     128.00000        4864.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0110 2401-6745910             2.000  EACH |      50.00000         100.00|     167.00000         334.00|     150.00000         300.00 
  REMOVAL OF SIGN                         |                             |                             | 
0120 2435-0140200             2.000  EACH |    2900.00000        5800.00|    3050.00000        6100.00|    3050.00000        6100.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 

0130 2435-0600010             2.000  EACH |     185.00000         370.00|     470.00000         940.00|     560.00000        1120.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2435-0700020             1.000  EACH |     725.00000         725.00|     580.00000         580.00|     550.00000         550.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0150 2502-8212204           657.000  LF   |       9.00000        5913.00|       8.55000        5617.35|      12.20000        8015.40 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) TS020               |(   3  ) EA057 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2503-0114215            54.800  LF   |      73.00000        4000.40|      47.65000        2611.22|      56.50000        3096.20 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0170 2503-0112042            75.400  LF   |      88.00000        6635.20|      53.70000        4048.98|      62.50000        4712.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 42 IN.   |                             |                             | 
0180 2503-0200036            42.000  LF   |      10.00000         420.00|      14.05000         590.10|      33.50000        1407.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0190 2504-0114012           100.000  LF   |      66.00000        6600.00|      57.95000        5795.00|      22.85000        2285.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0200 2510-6745850          2446.600  SY   |       2.50000        6116.50|       4.50000       11009.70|      10.00000       24466.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2510-6750600             3.000  EACH |     270.00000         810.00|     504.00000        1512.00|     500.00000        1500.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0220 2511-6745900           833.700  SY   |       7.00000        5835.90|       3.25000        2709.53|       5.70000        4752.09 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0230 2511-7526004            54.000  SY   |      39.00000        2106.00|      27.45000        1482.30|      30.75000        1660.50 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0240 2511-7526006           503.400  SY   |      40.00000       20136.00|      50.00000       25170.00|      43.00000       21646.20 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0250 2511-7528101            44.000  SF   |      35.00000        1540.00|      39.25000        1727.00|      27.00000        1188.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0260 2512-1725256          2167.000  LF   |      19.00000       41173.00|      10.95000       23728.65|      15.25000       33046.75 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0270 2515-2475006            94.800  SY   |      45.00000        4266.00|      41.75000        3957.90|      53.00000        5024.40 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2515-6745600           162.000  SY   |       7.00000        1134.00|       4.85000         785.70|      11.20000        1814.40 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2516-8725006           216.000  SF   |      30.00000        6480.00|      35.00000        7560.00|      23.50000        5076.00 
  LIMESTONE RETAINING WALL, AS PER PLAN   |                             |                             | 

0300 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     260.00000         520.00 
  SAFETY CLOSURE                          |                             |                             | 
0310 2523-0000100            18.000  EACH |    5000.00000       90000.00|    5700.00000      102600.00|    4500.00000       81000.00 
  LIGHTING POLES                          |                             |                             | 
0320 2523-0000200          2109.000  LF   |      11.00000       23199.00|      13.50000       28471.50|       7.00000       14763.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0330 2523-0000310             7.000  EACH |     600.00000        4200.00|     510.00000        3570.00|     610.00000        4270.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) TS020               |(   3  ) EA057 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2523-0000400             2.000  EACH |    1800.00000        3600.00|    2490.00000        4980.00|    1000.00000        2000.00 
  CONTROL CABINET                         |                             |                             | 
0350 2524-9325001             9.000  SF   |      27.50000         247.50|      20.00000         180.00|      23.00000         207.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0360 2527-9263137             2.000  EACH |      20.00000          40.00|      20.00000          40.00|      23.00000          46.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0370 2527-9263180             3.000  STA  |      20.00000          60.00|      20.00000          60.00|      23.00000          69.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0380 2527-9263190             2.000  EACH |      20.00000          40.00|      20.00000          40.00|      23.00000          46.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0390 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |   15000.00000       15000.00|    6900.00000        6900.00|   42000.00000       42000.00 
  MOBILIZATION                            |                             |                             | 
0420 2599-9999003             3.000  CY   |     400.00000        1200.00|     800.00000        2400.00|    1225.00000        3675.00 
  ('CUBIC YARDS' ITEM) STEPS, CONCRETE    |                             |                             | 

0430 2599-9999005             1.000  EACH |    2000.00000        2000.00|    2235.00000        2235.00|    2000.00000        2000.00 
  ('EACH' ITEM) INTAKE, SINGLE, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0440 2599-9999005             2.000  EACH |    2200.00000        4400.00|    2609.00000        5218.00|    2175.00000        4350.00 
  ('EACH' ITEM) INTAKE, SINGLE, SPECIAL,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0450 2599-9999007            10.000  HOUR |     200.00000        2000.00|     375.00000        3750.00|     200.00000        2000.00 
  ('HOURS' ITEM) EXPLORATORY EXCAVATION   |                             |                             | 
0460 2599-9999009           150.000  LF   |      20.00000        3000.00|      40.00000        6000.00|      40.00000        6000.00 
  ('LINEAR FEET' ITEM) SAW CUT ROCK FOR   |                             |                             | 
  TRENCHES                                |                             |                             | 
0470 2599-9999009            18.000  LF   |     250.00000        4500.00|     471.00000        8478.00|     450.00000        8100.00 
  ('LINEAR FEET' ITEM) TRENCH DRAIN,      |                             |                             | 
  CONCRETE WITH TYPE L GRATE              |                             |                             | 

0480 2599-9999014         10600.000  SF   |       0.55000        5830.00|       0.53000        5618.00|       0.50000        5300.00 
  ('SQUARE FEET' ITEM) WALL CLEANING      |                             |                             | 
0490 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00|     700.00000         280.00 
  MULCHING                                |                             |                             | 
0500 2601-2636044             0.400  ACRE |    7500.00000        3000.00|    5000.00000        2000.00|   11500.00000        4600.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0510 2602-0000020            70.000  LF   |       3.00000         210.00|       1.00000          70.00|       4.00000         280.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) TS020               |(   3  ) EA057 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2602-0000071            70.000  LF   |       1.00000          70.00|       0.01000           0.70|       1.50000         105.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0530 2602-0000101            70.000  LF   |       1.00000          70.00|       0.01000           0.70|       2.00000         140.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0540 2602-0000309            40.000  LF   |      10.00000         400.00|      10.00000         400.00|      10.00000         400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       483,757.45|           $       500,753.77|           $       578,762.19 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       483,757.45|           $       500,753.77|           $       578,762.19 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          2300.000  TON  |      15.25000       35075.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070          1300.000  CY   |      10.00000       13000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712070           400.000  CY   |      80.00000       32000.00|                             | 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           520.000  CY   |      35.00000       18200.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2210-0475290           230.000  TON  |      18.00000        4140.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0060 2213-6745500            14.900  STA  |     300.00000        4470.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0070 2301-1033080          1719.400  SY   |      44.70000       76857.18|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2301-1033080           380.000  SY   |      94.00000       35720.00|                             | 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN. RED                   |                             |                             | 
0090 2301-1033080           342.100  SY   |      72.00000       24631.20|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN. TOOLED AND FINSHED    |                             |                             | 
0100 2303-0000100            38.000  TON  |      98.93000        3759.34|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0110 2401-6745910             2.000  EACH |     125.00000         250.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0120 2435-0140200             2.000  EACH |    3000.00000        6000.00|                             | 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 

0130 2435-0600010             2.000  EACH |     300.00000         600.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2435-0700020             1.000  EACH |     650.00000         650.00|                             | 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0150 2502-8212204           657.000  LF   |       9.00000        5913.00|                             | 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2503-0114215            54.800  LF   |      60.00000        3288.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0170 2503-0112042            75.400  LF   |      70.00000        5278.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 42 IN.   |                             |                             | 
0180 2503-0200036            42.000  LF   |      15.00000         630.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0190 2504-0114012           100.000  LF   |      60.00000        6000.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0200 2510-6745850          2446.600  SY   |       8.00000       19572.80|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2510-6750600             3.000  EACH |     350.00000        1050.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0220 2511-6745900           833.700  SY   |       9.00000        7503.30|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0230 2511-7526004            54.000  SY   |      28.50000        1539.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0240 2511-7526006           503.400  SY   |      39.25000       19758.45|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0250 2511-7528101            44.000  SF   |      25.00000        1100.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0260 2512-1725256          2167.000  LF   |      16.00000       34672.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0270 2515-2475006            94.800  SY   |      33.75000        3199.50|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2515-6745600           162.000  SY   |       9.00000        1458.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2516-8725006           216.000  SF   |      30.00000        6480.00|                             | 
  LIMESTONE RETAINING WALL, AS PER PLAN   |                             |                             | 

0300 2518-6910000             2.000  EACH |     240.00000         480.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0310 2523-0000100            18.000  EACH |    4500.00000       81000.00|                             | 
  LIGHTING POLES                          |                             |                             | 
0320 2523-0000200          2109.000  LF   |      11.00000       23199.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0330 2523-0000310             7.000  EACH |     600.00000        4200.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2523-0000400             2.000  EACH |    1800.00000        3600.00|                             | 
  CONTROL CABINET                         |                             |                             | 
0350 2524-9325001             9.000  SF   |      20.00000         180.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0360 2527-9263137             2.000  EACH |      20.00000          40.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0370 2527-9263180             3.000  STA  |      20.00000          60.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0380 2527-9263190             2.000  EACH |      20.00000          40.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0390 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             4.000  EACH |     325.00000        1300.00|                             | 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |   51000.00000       51000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0420 2599-9999003             3.000  CY   |     600.00000        1800.00|                             | 
  ('CUBIC YARDS' ITEM) STEPS, CONCRETE    |                             |                             | 

0430 2599-9999005             1.000  EACH |    1900.00000        1900.00|                             | 
  ('EACH' ITEM) INTAKE, SINGLE, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0440 2599-9999005             2.000  EACH |    3000.00000        6000.00|                             | 
  ('EACH' ITEM) INTAKE, SINGLE, SPECIAL,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0450 2599-9999007            10.000  HOUR |     200.00000        2000.00|                             | 
  ('HOURS' ITEM) EXPLORATORY EXCAVATION   |                             |                             | 
0460 2599-9999009           150.000  LF   |     200.00000       30000.00|                             | 
  ('LINEAR FEET' ITEM) SAW CUT ROCK FOR   |                             |                             | 
  TRENCHES                                |                             |                             | 
0470 2599-9999009            18.000  LF   |     250.00000        4500.00|                             | 
  ('LINEAR FEET' ITEM) TRENCH DRAIN,      |                             |                             | 
  CONCRETE WITH TYPE L GRATE              |                             |                             | 

0480 2599-9999014         10600.000  SF   |       1.00000       10600.00|                             | 
  ('SQUARE FEET' ITEM) WALL CLEANING      |                             |                             | 
0490 2601-2634100             0.400  ACRE |     700.00000         280.00|                             | 
  MULCHING                                |                             |                             | 
0500 2601-2636044             0.400  ACRE |    1300.00000         520.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0510 2602-0000020            70.000  LF   |       3.00000         210.00|                             | 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  105                             Contract ID:  31-PA27-003                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PO085               |(      )                     |(      ) 
                                          |PORTZEN CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2602-0000071            70.000  LF   |       1.00000          70.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0530 2602-0000101            70.000  LF   |       2.00000         140.00|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0540 2602-0000309            40.000  LF   |      10.00000         400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       599,313.77|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       599,313.77|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  51-2465-621                 Primary County:  JEFFERSON 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    SHIPLEY CONSTRUCTION CO. & SUBSID. 
Contract Period:   40 WORK DAYS      Late Start Date:  06/11/12 
 
 
        Project:  STP-U-2465(621)--70-51                                 Project:  STP-U-2465(622)--70-51 
      Work Type:  PCC PAVEMENT - REPLACE                               Work Type:  PCC PAVEMENT - REPLACE 
         County:  JEFFERSON          Prj Awd Amt: $262,613.62             County:  JEFFERSON          Prj Awd Amt: $123,860.08 
          Route:  SOUTH D STREET                                           Route:  KIRKWOOD AVE. 
       Location:  IN THE CITY OF FAIRFIELD                              Location:  IN THE CITY OF FAIRFIELD 
                  180 FT. S. OF MADISON TO BURLINGTON AVE.                         7TH ST TO 5TH ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH341          SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY                                  $    386,473.70     100.00  % 
   2   AL389          ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC                  $    441,667.35     114.28  % 
   3   J.085          J & L CONSTRUCTION, LLC                                                    $    456,045.50     118.00  % 
   4   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    527,334.31     136.44  % 
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     Bid Order:  106                             Contract ID:  51-2465-621                   Primary County:  JEFFERSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) AL389               |(   3  ) J.085 
                                          |SHIPLEY CONSTRUCTION CO. & S |ALLIANCE CONST. GRP & K CUNN |J & L CONSTRUCTION, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-U-2465(621)--70-51 
                                          |                             |                             | 
0010 2102-0425070           750.000  TON  |      22.80000       17100.00|      23.65000       17737.50|      24.00000       18000.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           618.000  CY   |      10.35000        6396.30|      11.00000        6798.00|      11.00000        6798.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2123-7450000            24.840  STA  |      80.50000        1999.62|     215.00000        5340.60|     275.00000        6831.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2301-1033070          5016.000  SY   |      28.25000      141702.00|      31.25000      156750.00|      32.25000      161766.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0050 2301-6911722                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    5900.00000        5900.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0060 2315-8275025            12.000  TON  |      22.35000         268.20|      22.00000         264.00|      22.25000         267.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745650                    LUMP |     500.00000         500.00|     875.00000         875.00|     900.00000         900.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2435-0130148             2.000  EACH |    4000.00000        8000.00|    3905.00000        7810.00|    3950.00000        7900.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0090 2435-0250100             2.000  EACH |    2200.00000        4400.00|    2400.00000        4800.00|    2550.00000        5100.00 
  INTAKE, SW-501                          |                             |                             | 
0100 2435-0600010             2.000  EACH |     500.00000        1000.00|     350.00000         700.00|     350.00000         700.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0110 2503-0112012            93.000  LF   |      38.00000        3534.00|      52.00000        4836.00|      53.00000        4929.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0120 2510-6745850          4995.000  SY   |       3.50000       17482.50|       3.00000       14985.00|       6.00000       29970.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2511-6745900           348.000  SY   |       5.00000        1740.00|       5.00000        1740.00|       7.50000        2610.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0140 2511-7526004           292.000  SY   |      37.20000       10862.40|      40.00000       11680.00|      33.00000        9636.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0150 2511-7526006            67.000  SY   |      39.55000        2649.85|      65.00000        4355.00|      42.00000        2814.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0160 2511-7528101           306.000  SF   |      36.00000       11016.00|      30.00000        9180.00|      29.00000        8874.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0170 2515-2475006           345.000  SY   |      39.55000       13644.75|      50.00000       17250.00|      42.00000       14490.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  106                             Contract ID:  51-2465-621                   Primary County:  JEFFERSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) AL389               |(   3  ) J.085 
                                          |SHIPLEY CONSTRUCTION CO. & S |ALLIANCE CONST. GRP & K CUNN |J & L CONSTRUCTION, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2515-6745600           312.000  SY   |       5.00000        1560.00|       5.00000        1560.00|       7.50000        2340.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0190 2518-6910000            14.000  EACH |     150.00000        2100.00|     100.00000        1400.00|     150.00000        2100.00 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    3844.00000        3844.00|    2500.00000        2500.00|    3844.00000        3844.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    7500.00000        7500.00|   20000.00000       20000.00|    9200.00000        9200.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005             1.000  EACH |     500.00000         500.00|     650.00000         650.00|     650.00000         650.00 
  ('EACH' ITEM) REMOVE WATER VALVE MANHOL |                             |                             | 
0230 2599-9999005             1.000  EACH |     200.00000         200.00|     625.00000         625.00|     700.00000         700.00 
  ('EACH' ITEM) WATER VALVE BOX           |                             |                             | 
0240 2601-2634100             0.460  ACRE |     700.00000         322.00|     700.00000         322.00|     700.00000         322.00 
  MULCHING                                |                             |                             | 
0250 2601-2636044             0.460  ACRE |    7000.00000        3220.00|    1500.00000         690.00|    3500.00000        1610.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0260 2602-0000309            24.000  LF   |       3.00000          72.00|       3.50000          84.00|       6.00000         144.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

     SECTION TOTALS                       |           $       262,613.62|           $       294,132.10|           $       308,395.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STP-U-2465(622)--70-51 
                                          |                             |                             | 
0270 2102-0425070           380.000  TON  |      22.80000        8664.00|      23.50000        8930.00|      24.00000        9120.00 
  SPECIAL BACKFILL                        |                             |                             | 
0280 2102-2710070           160.000  CY   |      10.35000        1656.00|      22.00000        3520.00|      21.50000        3440.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0290 2123-7450000             9.550  STA  |      80.50000         768.78|     300.00000        2865.00|     300.00000        2865.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0300 2301-1033070          1904.000  SY   |      31.15000       59309.60|      33.00000       62832.00|      32.50000       61880.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 

0310 2315-8275025             5.000  TON  |      22.35000         111.75|      45.00000         225.00|      42.50000         212.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0320 2401-6745650                    LUMP |     500.00000         500.00|    2700.00000        2700.00|    2625.00000        2625.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0330 2435-0250100             4.000  EACH |    2200.00000        8800.00|    2400.00000        9600.00|    2400.00000        9600.00 
  INTAKE, SW-501                          |                             |                             | 
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     Bid Order:  106                             Contract ID:  51-2465-621                   Primary County:  JEFFERSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) AL389               |(   3  ) J.085 
                                          |SHIPLEY CONSTRUCTION CO. & S |ALLIANCE CONST. GRP & K CUNN |J & L CONSTRUCTION, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0600010             2.000  EACH |     500.00000        1000.00|     350.00000         700.00|     350.00000         700.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0350 2503-0112012           233.000  LF   |      38.00000        8854.00|      45.00000       10485.00|      49.50000       11533.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0360 2510-6745850          1965.000  SY   |       3.50000        6877.50|       3.25000        6386.25|       6.00000       11790.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2511-6745900            79.000  SY   |       5.00000         395.00|       8.00000         632.00|       7.50000         592.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0380 2511-7526004            84.000  SY   |      37.20000        3124.80|      40.00000        3360.00|      33.00000        2772.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0390 2511-7526006            12.000  SY   |      39.55000         474.60|      65.00000         780.00|      42.00000         504.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2511-7528101            60.000  SF   |      36.00000        2160.00|      30.00000        1800.00|      29.00000        1740.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0410 2515-2475006           211.000  SY   |      39.55000        8345.05|      50.00000       10550.00|      40.00000        8440.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0420 2515-6745600           198.000  SY   |       5.00000         990.00|       5.00000         990.00|       7.00000        1386.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0430 2518-6910000             8.000  EACH |     150.00000        1200.00|     100.00000         800.00|     150.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0440 2528-8445110                    LUMP |    3258.00000        3258.00|    1200.00000        1200.00|    3260.00000        3260.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |    4000.00000        4000.00|   16000.00000       16000.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
0460 2599-9999005             2.000  EACH |     500.00000        1000.00|     650.00000        1300.00|    1260.00000        2520.00 
  ('EACH' ITEM) REMOVE WATER VALVE MANHOL |                             |                             | 
0470 2599-9999005             2.000  EACH |     200.00000         400.00|     625.00000        1250.00|     650.00000        1300.00 
  ('EACH' ITEM) WATER VALVE BOX           |                             |                             | 
0480 2601-2634100             0.210  ACRE |     700.00000         147.00|     700.00000         147.00|     700.00000         147.00 
  MULCHING                                |                             |                             | 
0490 2601-2636044             0.210  ACRE |    8000.00000        1680.00|    1500.00000         315.00|    3500.00000         735.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0500 2602-0000309            48.000  LF   |       3.00000         144.00|       3.50000         168.00|       6.00000         288.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       123,860.08|           $       147,535.25|           $       147,650.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       386,473.70|           $       441,667.35|           $       456,045.50 
==================================================================================================================================== 
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     Bid Order:  106                             Contract ID:  51-2465-621                   Primary County:  JEFFERSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU100               |(      )                     |(      ) 
                                          |CUNNINGHAM, K CONST. CO., IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-U-2465(621)--70-51 
                                          |                             |                             | 
0010 2102-0425070           750.000  TON  |      23.63000       17722.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           618.000  CY   |      10.76000        6649.68|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2123-7450000            24.840  STA  |     213.00000        5290.92|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2301-1033070          5016.000  SY   |      38.70000      194119.20|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0050 2301-6911722                    LUMP |     850.00000         850.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0060 2315-8275025            12.000  TON  |      21.72000         260.64|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745650                    LUMP |     874.00000         874.00|                             | 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0080 2435-0130148             2.000  EACH |    3905.00000        7810.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0090 2435-0250100             2.000  EACH |    2385.00000        4770.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0100 2435-0600010             2.000  EACH |     350.00000         700.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0110 2503-0112012            93.000  LF   |      51.74000        4811.82|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0120 2510-6745850          4995.000  SY   |       3.42000       17082.90|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2511-6745900           348.000  SY   |       5.00000        1740.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0140 2511-7526004           292.000  SY   |      40.00000       11680.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0150 2511-7526006            67.000  SY   |      65.00000        4355.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0160 2511-7528101           306.000  SF   |      30.00000        9180.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0170 2515-2475006           345.000  SY   |      50.00000       17250.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  106                             Contract ID:  51-2465-621                   Primary County:  JEFFERSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU100               |(      )                     |(      ) 
                                          |CUNNINGHAM, K CONST. CO., IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2515-6745600           312.000  SY   |       5.00000        1560.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0190 2518-6910000            14.000  EACH |     100.00000        1400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    3300.00000        3300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   41650.00000       41650.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005             1.000  EACH |     631.00000         631.00|                             | 
  ('EACH' ITEM) REMOVE WATER VALVE MANHOL |                             |                             | 
0230 2599-9999005             1.000  EACH |     605.00000         605.00|                             | 
  ('EACH' ITEM) WATER VALVE BOX           |                             |                             | 
0240 2601-2634100             0.460  ACRE |     700.00000         322.00|                             | 
  MULCHING                                |                             |                             | 
0250 2601-2636044             0.460  ACRE |    1500.00000         690.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0260 2602-0000309            24.000  LF   |       3.50000          84.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

     SECTION TOTALS                       |           $       355,388.66|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STP-U-2465(622)--70-51 
                                          |                             |                             | 
0270 2102-0425070           380.000  TON  |      23.50000        8930.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0280 2102-2710070           160.000  CY   |      21.51000        3441.60|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0290 2123-7450000             9.550  STA  |     277.00000        2645.35|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0300 2301-1033070          1904.000  SY   |      40.75000       77588.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 

0310 2315-8275025             5.000  TON  |      42.15000         210.75|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0320 2401-6745650                    LUMP |    2622.00000        2622.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0330 2435-0250100             4.000  EACH |    2385.00000        9540.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
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     Bid Order:  106                             Contract ID:  51-2465-621                   Primary County:  JEFFERSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU100               |(      )                     |(      ) 
                                          |CUNNINGHAM, K CONST. CO., IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0600010             2.000  EACH |     350.00000         700.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0350 2503-0112012           233.000  LF   |      45.00000       10485.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0360 2510-6745850          1965.000  SY   |       4.03000        7918.95|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2511-6745900            79.000  SY   |       8.00000         632.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0380 2511-7526004            84.000  SY   |      40.00000        3360.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0390 2511-7526006            12.000  SY   |      65.00000         780.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2511-7528101            60.000  SF   |      30.00000        1800.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0410 2515-2475006           211.000  SY   |      50.00000       10550.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0420 2515-6745600           198.000  SY   |       5.00000         990.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 

0430 2518-6910000             8.000  EACH |     100.00000         800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0440 2528-8445110                    LUMP |    2700.00000        2700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   23150.00000       23150.00|                             | 
  MOBILIZATION                            |                             |                             | 
0460 2599-9999005             2.000  EACH |     631.00000        1262.00|                             | 
  ('EACH' ITEM) REMOVE WATER VALVE MANHOL |                             |                             | 
0470 2599-9999005             2.000  EACH |     605.00000        1210.00|                             | 
  ('EACH' ITEM) WATER VALVE BOX           |                             |                             | 
0480 2601-2634100             0.210  ACRE |     700.00000         147.00|                             | 
  MULCHING                                |                             |                             | 
0490 2601-2636044             0.210  ACRE |    1500.00000         315.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0500 2602-0000309            48.000  LF   |       3.50000         168.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       171,945.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       527,334.31|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  52-C052-091                 Primary County:  JOHNSON 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:   55 WORK DAYS      Late Start Date:  06/04/12 
 
 
        Project:  FM-C052(91)--55-52 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  JOHNSON            Prj Awd Amt: $949,191.70 
          Route:  F62 
       Location:  FROM UTAH AVE. TO WAPSIE AVE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $    949,191.70     100.00  % 
   2   ST780          STREB CONSTRUCTION CO., INC.                                               $    971,676.90     102.36  % 
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     Bid Order:  107                             Contract ID:  52-C052-091                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(      ) 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            40.000  UNIT |      50.00000        2000.00|      50.00000        2000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         11900.000  CY   |       8.25000       98175.00|       8.25000       98175.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          1200.000  CY   |      16.50000       19800.00|      16.50000       19800.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015          5680.000  CY   |       7.50000       42600.00|       7.50000       42600.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000          1995.000  CY   |      32.00000       63840.00|      32.00000       63840.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020          1740.000  TON  |      16.25000       28275.00|      16.25000       28275.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2123-7450000             2.000  STA  |     400.00000         800.00|     400.00000         800.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2213-6745500             1.790  STA  |     500.00000         895.00|     500.00000         895.00| 
  REMOVAL OF CURB                         |                             |                             | 
0090 2214-5145150           245.000  SY   |      11.15000        2731.75|       8.00000        1960.00| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1033080           192.000  SY   |      64.20000       12326.40|      56.00000       10752.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-9091000             4.000  EACH |     150.00000         600.00|     500.00000        2000.00| 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0120 2303-0000100           338.000  TON  |     102.00000       34476.00|     114.00000       38532.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0130 2303-0133500          1266.000  SY   |      15.00000       18990.00|      14.25000       18040.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0140 2310-5151040          4000.000  CY   |      60.50000      242000.00|      69.00000      276000.00| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0150 2310-5151551         19794.000  SY   |       5.35000      105897.90|       4.25000       84124.50| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0160 2315-8275025            15.000  TON  |      25.50000         382.50|      25.50000         382.50| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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     Bid Order:  107                             Contract ID:  52-C052-091                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(      ) 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2401-6745650                    LUMP |    4100.00000        4100.00|    4100.00000        4100.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0180 2401-6745910             1.000  EACH |     150.00000         150.00|     200.00000         200.00| 
  REMOVAL OF SIGN                         |                             |                             | 

0190 2402-0425040           254.000  CY   |      27.00000        6858.00|      27.00000        6858.00| 
  FLOODED BACKFILL                        |                             |                             | 
0200 2402-2720100           242.000  CY   |       8.50000        2057.00|       8.50000        2057.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0210 2415-2100000            66.000  LF   |     565.00000       37290.00|     565.00000       37290.00| 
  PRECAST CONCRETE BOX CULVERT, 11'X3'    |                             |                             | 
0220 2415-2111206            78.000  LF   |     740.00000       57720.00|     740.00000       57720.00| 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0230 2415-2200000             2.000  EACH |    5500.00000       11000.00|    5500.00000       11000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 11'X3'                     |                             |                             | 
0240 2417-0250057             2.000  EACH |    1125.00000        2250.00|    1125.00000        2250.00| 
  APRONS, METAL, ARCH, 57 IN. X 38 IN.    |                             |                             | 

0250 2417-1080057            64.000  LF   |      76.50000        4896.00|      76.50000        4896.00| 
  CULVERT, CORRUGATED METAL ARCH ENTRANCE |                             |                             | 
  PIPE, 57 IN. X 38 IN.                   |                             |                             | 
0260 2422-0360024             4.000  EACH |     400.00000        1600.00|     400.00000        1600.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0270 2422-0360030             1.000  EACH |     985.00000         985.00|     985.00000         985.00| 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0280 2422-1722024            39.000  LF   |      33.30000        1298.70|      33.30000        1298.70| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2422-1723024            12.000  LF   |      81.00000         972.00|      81.00000         972.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2422-1723030             6.000  LF   |     101.05000         606.30|     101.05000         606.30| 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2502-8215806            20.000  LF   |      14.50000         290.00|      14.50000         290.00| 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0320 2502-8220196             1.000  EACH |     235.00000         235.00|     235.00000         235.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0330 2503-0200036            94.000  LF   |      10.50000         987.00|      10.50000         987.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
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     Bid Order:  107                             Contract ID:  52-C052-091                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(      ) 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0200136            28.000  LF   |      15.00000         420.00|      15.00000         420.00| 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0350 2505-4008300           194.000  LF   |      15.00000        2910.00|      15.00000        2910.00| 

  STEEL BEAM GUARDRAIL                    |                             |                             | 
0360 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0370 2505-4502100             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00| 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0380 2506-4984000            38.000  CY   |     120.00000        4560.00|     120.00000        4560.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0390 2507-3250005           102.000  SY   |       5.00000         510.00|       5.00000         510.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0400 2507-6800061           644.000  TON  |      32.00000       20608.00|      32.00000       20608.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0410 2510-6745850           644.000  SY   |       9.50000        6118.00|       9.50000        6118.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2524-6765010            16.000  EACH |     150.00000        2400.00|     150.00000        2400.00| 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0430 2524-9275100           142.000  LF   |       8.00000        1136.00|       8.00000        1136.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0440 2524-9325001            75.600  SF   |      17.00000        1285.20|      17.00000        1285.20| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0450 2526-8285000                    LUMP |    9000.00000        9000.00|   10000.00000       10000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0460 2527-9263117           174.600  STA  |      52.00000        9079.20|      52.00000        9079.20| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0470 2528-8445110                    LUMP |    3200.00000        3200.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0480 2529-5070110           120.500  SY   |      63.00000        7591.50|      55.00000        6627.50| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0490 2529-5070120             2.000  EACH |     950.00000        1900.00|     250.00000         500.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0500 2529-8174010           120.500  SY   |       7.50000         903.75|      10.00000        1205.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0510 2529-8202000             2.000  EACH |    3000.00000        6000.00|    5000.00000       10000.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0520 2533-4980005                    LUMP |   36689.00000       36689.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  107                             Contract ID:  52-C052-091                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) ST780               |(      ) 
                                          |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2633100             7.100  ACRE |      75.00000         532.50|      75.00000         532.50| 
  MOWING                                  |                             |                             | 
0540 2601-2634100             7.100  ACRE |     700.00000        4970.00|     700.00000        4970.00| 
  MULCHING                                |                             |                             | 

0550 2601-2636043             7.100  ACRE |     500.00000        3550.00|     500.00000        3550.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2642100             7.100  ACRE |     400.00000        2840.00|     400.00000        2840.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0570 2601-2643401            52.000  SQ   |      55.00000        2860.00|      55.00000        2860.00| 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0580 2602-0000030           960.000  LF   |       1.80000        1728.00|       1.80000        1728.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0590 2602-0000071           960.000  LF   |       0.25000         240.00|       0.25000         240.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0600 2602-0000101           576.000  LF   |       1.00000         576.00|       1.00000         576.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

     SECTION TOTALS                       |           $       947,691.70|           $       970,176.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0610 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0620 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       949,191.70|           $       971,676.90|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  109  1 
 

     Bid  Order:  109                         Contract ID:  52-3715-637                 Primary County:  JOHNSON 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   STREB CONSTRUCTION CO., INC. 
Contract Period:  200 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  STP-U-3715(637)--70-52 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  JOHNSON            Prj Awd Amt: $7,629,886.40 
          Route:  LOWER MUSCATINE ROAD 
       Location:  IN THE CITY OF IOWA CITY 
                  KIRKWOOD AVENUE TO FIRST AVENUE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      STREB CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST780          STREB CONSTRUCTION CO., INC.                                               $  7,629,886.40     100.00  % 
   2   ME380          METRO PAVERS, INC.                                                         $  7,844,571.15     102.81  % 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    8850.00000        8850.00|    8850.00000        8850.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           796.000  UNIT |      35.00000       27860.00|      35.00000       27860.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          9924.000  CY   |      17.00000      168708.00|      17.00000      168708.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080          2000.000  CY   |      38.00000       76000.00|      38.00000       76000.00| 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2105-8425005            21.000  CY   |      85.00000        1785.00|      85.00000        1785.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2105-8425015          3584.000  CY   |      17.05000       61107.20|      17.05000       61107.20| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2115-0100000          7138.000  CY   |      37.50000      267675.00|      37.50000      267675.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2123-7450020           136.000  STA  |     240.00000       32640.00|     240.00000       32640.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0090 2213-6745500             9.960  STA  |     925.00000        9213.00|     525.00000        5229.00| 
  REMOVAL OF CURB                         |                             |                             | 
0100 2213-7100400             6.000  EACH |     200.00000        1200.00|     250.00000        1500.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033060          4072.000  SY   |      36.35000      148017.20|      41.75000      170006.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0120 2301-1033080          5144.000  SY   |      46.00000      236624.00|      46.00000      236624.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0130 2301-1033090         22760.000  SY   |      49.75000     1132310.00|      48.50000     1103860.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0140 2301-4874006            14.000  SY   |     200.00000        2800.00|     100.00000        1400.00| 
  MEDIAN, DOWELLED P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0150 2301-6911722                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2301-7000110         24000.000  EACH |       1.00000       24000.00|       1.00000       24000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 

0170 2303-9093010          2812.000  SY   |      40.75000      114589.00|      40.75000      114589.00| 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0180 2304-0100000          6770.000  SY   |      48.50000      328345.00|      53.50000      362195.00| 
  DETOUR PAVEMENT                         |                             |                             | 
0190 2312-8260051          1000.000  TON  |      20.00000       20000.00|      15.75000       15750.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0200 2315-8275025            20.000  TON  |      50.00000        1000.00|      25.00000         500.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0210 2316-0000110         15000.000  EACH |       1.00000       15000.00|       1.00000       15000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0220 2401-6750001                    LUMP |    7431.00000        7431.00|    7431.00000        7431.00| 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2415-2100000           311.000  LF   |     670.00000      208370.00|     670.00000      208370.00| 
  PRECAST CONCRETE BOX CULVERT, 7' X 3'   |                             |                             | 
0240 2416-0102260             1.000  EACH |    9828.00000        9828.00|    9828.00000        9828.00| 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 60 IN.              |                             |                             | 
0250 2430-0000100          1425.000  SF   |      23.50000       33487.50|      23.50000       33487.50| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0260 2435-0130148             5.000  EACH |    7314.00000       36570.00|    7314.00000       36570.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0270 2435-0140148             3.000  EACH |    2397.00000        7191.00|    2397.00000        7191.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0280 2435-0140160             1.000  EACH |    4324.00000        4324.00|    4324.00000        4324.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 

0290 2435-0140172             3.000  EACH |    4534.00000       13602.00|    4534.00000       13602.00| 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0300 2435-0140200             2.000  EACH |    3086.00000        6172.00|    3086.00000        6172.00| 
  MANHOLE, STORM SEWER, SW-402 72 IN. X   |                             |                             | 
  48 IN.                                  |                             |                             | 
0310 2435-0140300             3.000  EACH |    9188.00000       27564.00|    9188.00000       27564.00| 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2435-0140310             1.000  EACH |   17323.00000       17323.00|   17323.00000       17323.00| 
  MANHOLE, STORM SEWER, SW-403 MODIFIED   |                             |                             | 
0330 2435-0250500             1.000  EACH |    2992.00000        2992.00|    2992.00000        2992.00| 
  INTAKE, SW-505                          |                             |                             | 

0340 2435-0250700             8.000  EACH |    2735.00000       21880.00|    2735.00000       21880.00| 
  INTAKE, SW-507                          |                             |                             | 
0350 2435-0250800             6.000  EACH |    2904.00000       17424.00|    2904.00000       17424.00| 
  INTAKE, SW-508                          |                             |                             | 
0360 2435-0250900             7.000  EACH |    2956.00000       20692.00|    2956.00000       20692.00| 
  INTAKE, SW-509                          |                             |                             | 
0370 2435-0251000            49.000  EACH |    3276.00000      160524.00|    3276.00000      160524.00| 
  INTAKE, SW-510                          |                             |                             | 
0380 2435-0251224             1.000  EACH |     977.00000         977.00|     977.00000         977.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0390 2435-0251230             1.000  EACH |     992.00000         992.00|     992.00000         992.00| 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0400 2435-0254100             7.000  EACH |    4132.00000       28924.00|    4132.00000       28924.00| 
  INTAKE, SW-541                          |                             |                             | 
0410 2435-0254110             9.000  EACH |    4158.00000       37422.00|    4156.00000       37404.00| 

  INTAKE, SW-541 MODIFIED                 |                             |                             | 
0420 2435-0254200            14.000  EACH |     782.00000       10948.00|     782.00000       10948.00| 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0430 2435-0400000             2.000  EACH |    1756.00000        3512.00|    1756.00000        3512.00| 
  DROP CONNECTION, SW-307                 |                             |                             | 
0440 2435-0600010             3.000  EACH |     983.00000        2949.00|     983.00000        2949.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0450 2502-8212036          9678.000  LF   |       5.00000       48390.00|       5.00000       48390.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8220193            94.000  EACH |      58.00000        5452.00|      58.00000        5452.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0470 2503-0111018           153.000  LF   |      38.00000        5814.00|      38.00000        5814.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0480 2503-0114215          2301.000  LF   |      46.00000      105846.00|      46.00000      105846.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0490 2503-0114218          1108.000  LF   |      55.00000       60940.00|      55.00000       60940.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2503-0114224          1139.000  LF   |      61.00000       69479.00|      61.00000       69479.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0510 2503-0114230           949.000  LF   |      81.00000       76869.00|      81.00000       76869.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0520 2503-0114236           356.000  LF   |     117.00000       41652.00|     117.00000       41652.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0530 2503-0114242           212.000  LF   |     147.00000       31164.00|     147.00000       31164.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0540 2503-0114248           883.000  LF   |     178.00000      157174.00|     178.00000      157174.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 48 IN.                     |                             |                             | 
0550 2503-0116229             8.000  LF   |     111.00000         888.00|     111.00000         888.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 29 IN. X 18 IN.    |                             |                             | 
0560 2503-0116252           312.000  LF   |     205.00000       63960.00|     205.00000       63960.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 52 IN. X 32 IN.    |                             |                             | 
0570 2503-0116265           123.000  LF   |     338.00000       41574.00|     338.00000       41574.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 65 IN. X 40 IN.    |                             |                             | 
0580 2503-0116273            99.000  LF   |     310.00000       30690.00|     310.00000       30690.00| 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 73 IN. X 45 IN.    |                             |                             | 
0590 2503-0200036          4169.000  LF   |      12.00000       50028.00|      12.00000       50028.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0600 2504-0110012           611.000  LF   |     319.00000      194909.00|     319.00000      194909.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  12 IN.                                  |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 2504-0200804            50.000  LF   |     802.00000       40100.00|     802.00000       40100.00| 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 4 IN.    |                             |                             | 
0620 2505-4008120           273.000  LF   |      10.00000        2730.00|      10.00000        2730.00| 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0630 2505-4008300           107.000  LF   |      28.00000        2996.00|      28.00000        2996.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0640 2505-4021020             2.000  EACH |     900.00000        1800.00|     900.00000        1800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0650 2506-4984000            60.000  CY   |     152.00000        9120.00|     152.00000        9120.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0660 2507-6800061           118.000  TON  |      44.00000        5192.00|      44.00000        5192.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0670 2510-6745850         22197.000  SY   |      10.00000      221970.00|       9.00000      199773.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0680 2510-6750600            43.000  EACH |     342.00000       14706.00|     342.00000       14706.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0690 2511-6745900          4463.000  SY   |       9.85000       43960.55|       8.85000       39497.55| 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0700 2511-7526004          2568.000  SY   |      34.10000       87568.80|      36.50000       93732.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0710 2511-7526006          3710.000  SY   |      36.85000      136713.50|      39.75000      147472.50| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0720 2511-7528101           868.000  SF   |      35.00000       30380.00|      35.00000       30380.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0730 2512-1725256          1621.000  LF   |      25.00000       40525.00|      27.00000       43767.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0740 2515-2475006          4065.000  SY   |      36.85000      149795.25|      41.00000      166665.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0750 2515-2475106            45.000  SY   |      74.00000        3330.00|      75.00000        3375.00| 
  DRIVEWAY, REINFORCED P.C. CONCRETE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0760 2515-6745600         11084.000  SY   |       9.85000      109177.40|       8.85000       98093.40| 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0770 2518-6910000            15.000  EACH |     125.00000        1875.00|     125.00000        1875.00| 
  SAFETY CLOSURE                          |                             |                             | 
0780 2519-1001000           113.000  LF   |      26.50000        2994.50|      26.50000        2994.50| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0790 2519-1002096           366.000  LF   |      30.00000       10980.00|      30.00000       10980.00| 
  FENCE, CHAIN LINK, 96 IN. HEIGHT        |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 2519-3300600           700.000  LF   |       3.50000        2450.00|       3.50000        2450.00| 
  FENCE, SAFETY                           |                             |                             | 
0810 2519-3300700           420.000  LF   |      15.50000        6510.00|      15.50000        6510.00| 
  FENCE, TEMPORARY                        |                             |                             | 

0820 2519-4200090            57.000  LF   |      36.00000        2052.00|      36.00000        2052.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  WOOD BOARD                              |                             |                             | 
0830 2519-4200120           554.000  LF   |      11.00000        6094.00|      11.00000        6094.00| 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0840 2519-4200190            75.000  LF   |      20.00000        1500.00|      20.00000        1500.00| 
  REMOVAL OF FENCE, WOOD BOARD            |                             |                             | 
0850 2520-3350015             1.000  EACH |   10000.00000       10000.00|   10000.00000       10000.00| 
  FIELD OFFICE                            |                             |                             | 
0860 2523-0000100            42.000  EACH |    4170.00000      175140.00|    4170.00000      175140.00| 
  LIGHTING POLES                          |                             |                             | 
0870 2523-0000200          5557.000  LF   |       9.00000       50013.00|       9.00000       50013.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0880 2523-0000310            12.000  EACH |     400.00000        4800.00|     400.00000        4800.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 

0890 2523-0000400             2.000  EACH |   12000.00000       24000.00|   12000.00000       24000.00| 
  CONTROL CABINET                         |                             |                             | 
0900 2523-6765009             5.000  EACH |      50.00000         250.00|      50.00000         250.00| 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0910 2525-0000100                    LUMP |  255000.00000      255000.00|  255000.00000      255000.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0920 2525-0000120                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00| 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0930 2526-8285000                    LUMP |   40000.00000       40000.00|   36900.00000       36900.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0940 2527-9263109           283.300  STA  |      35.00000        9915.50|      35.00000        9915.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0950 2527-9263117           184.100  STA  |      72.00000       13255.20|      72.00000       13255.20| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0960 2527-9263143            43.000  EACH |     210.00000        9030.00|     210.00000        9030.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0970 2527-9263180           120.400  STA  |      28.00000        3371.20|      28.00000        3371.20| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0980 2528-8400048           730.000  LF   |      12.50000        9125.00|      12.50000        9125.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 2528-8400256             2.000  EACH |   17000.00000       34000.00|   17000.00000       34000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
1000 2528-8445110                    LUMP |   26000.00000       26000.00|   16000.00000       16000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

1010 2528-8445113            20.000  EACH |     325.00000        6500.00|     325.00000        6500.00| 
  FLAGGERS                                |                             |                             | 
1020 2533-4980005                    LUMP |  350000.00000      350000.00|  580000.00000      580000.00| 
  MOBILIZATION                            |                             |                             | 
1030 2552-0000210          1000.000  TON  |      22.00000       22000.00|      22.00000       22000.00| 
  TRENCH FOUNDATION                       |                             |                             | 
1040 2554-0112006          1152.000  LF   |      74.00000       85248.00|      74.00000       85248.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
1050 2554-0112008          2074.000  LF   |      81.00000      167994.00|      81.00000      167994.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
1060 2554-0112012          1538.000  LF   |      99.00000      152262.00|      99.00000      152262.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 

1070 2554-0112016           389.000  LF   |     123.00000       47847.00|     123.00000       47847.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 16 IN.                           |                             |                             | 
1080 2554-0122008           160.000  LF   |     103.00000       16480.00|     103.00000       16480.00| 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 8 IN.                       |                             |                             | 
1090 2554-0142008            54.000  LF   |     372.00000       20088.00|     372.00000       20088.00| 
  WATER MAIN WITH CASING PIPE, TRENCHLESS |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
1100 2554-0203000          6255.000  LB   |      18.00000      112590.00|      18.00000      112590.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
1110 2554-0204110            51.000  EACH |    1482.00000       75582.00|    1482.00000       75582.00| 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
1120 2554-0206000             4.000  EACH |    2594.00000       10376.00|    2594.00000       10376.00| 

  VALVE, BUTTERFLY, DIP, 16 IN.           |                             |                             | 
1130 2554-0207006            26.000  EACH |     933.00000       24258.00|     933.00000       24258.00| 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
1140 2554-0207008            19.000  EACH |    1302.00000       24738.00|    1302.00000       24738.00| 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1150 2554-0207012            10.000  EACH |    2206.00000       22060.00|    2206.00000       22060.00| 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1160 2554-0210201            20.000  EACH |    3712.00000       74240.00|    3712.00000       74240.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1170 2554-0212030            11.000  EACH |     333.00000        3663.00|     333.00000        3663.00| 
  VALVE BOX REPLACEMENT                   |                             |                             | 

1180 2554-0214000             1.000  EACH |     612.00000         612.00|     612.00000         612.00| 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
1190 2599-9999003             3.160  CY   |    2000.00000        6320.00|     800.00000        2528.00| 
  ('CUBIC YARDS' ITEM) PCC STEPS          |                             |                             | 
1200 2599-9999005            10.000  EACH |    1100.00000       11000.00|    1100.00000       11000.00| 
  ('EACH' ITEM) IT/INTERCONNECT HANDHOLE  |                             |                             | 
1210 2599-9999005             1.000  EACH |   12361.00000       12361.00|   12361.00000       12361.00| 
  ('EACH' ITEM) MANHOLE, STORM SEWER,     |                             |                             | 
  SW-401, 108 IN.                         |                             |                             | 
1220 2599-9999005             1.000  EACH |    2271.00000        2271.00|    2271.00000        2271.00| 
  ('EACH' ITEM) MANHOLE, STORM SEWER,     |                             |                             | 
  SW-401, MOD                             |                             |                             | 
1230 2599-9999005             2.000  EACH |    1000.00000        2000.00|     500.00000        1000.00| 
  ('EACH' ITEM) PCC ROOF DRAIN SPLASH PAD |                             |                             | 
1240 2599-9999005             5.000  EACH |    1474.00000        7370.00|    1474.00000        7370.00| 

  ('EACH' ITEM) RELOCATE FIRE HYDRANT     |                             |                             | 
  WM-201                                  |                             |                             | 
1250 2599-9999005             9.000  EACH |    1070.00000        9630.00|    1070.00000        9630.00| 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
1260 2599-9999005             7.000  EACH |    2271.00000       15897.00|    2271.00000       15897.00| 
  ('EACH' ITEM) SANITARY SEWER MANHOLE    |                             |                             | 
  REPAIR                                  |                             |                             | 
1270 2599-9999005             4.000  EACH |   11372.00000       45488.00|   11372.00000       45488.00| 
  ('EACH' ITEM) SANITARY SEWER MANHOLE    |                             |                             | 
  REPLACEMENT                             |                             |                             | 
1280 2599-9999005            15.000  EACH |     540.00000        8100.00|     540.00000        8100.00| 
  ('EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN |                             |                             | 
  PVC, TYPE A-1                           |                             |                             | 
1290 2599-9999005            41.000  EACH |     500.00000       20500.00|     125.00000        5125.00| 

  ('EACH' ITEM) TREE PROTECTION           |                             |                             | 
1300 2599-9999005             2.000  EACH |    4771.00000        9542.00|    4771.00000        9542.00| 
  ('EACH' ITEM) WATER MAIN, ADJUSTMENT    |                             |                             | 
  (HORIZONTAL)                            |                             |                             | 
1310 2599-9999005             2.000  EACH |    4771.00000        9542.00|    4771.00000        9542.00| 
  ('EACH' ITEM) WATER MAIN, ADJUSTMENT    |                             |                             | 
  (VERTICAL)                              |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1320 2599-9999005             6.000  EACH |     997.00000        5982.00|     997.00000        5982.00| 
  ('EACH' ITEM) WATER SERVICE SADDLE      |                             |                             | 
  REPLACEMENT                             |                             |                             | 
1330 2599-9999009         14030.000  LF   |       3.80000       53314.00|       3.80000       53314.00| 

  ('LINEAR FEET' ITEM) IT/INTERCONNECT    |                             |                             | 
  HDPE DUCT, 2 IN. DIA.                   |                             |                             | 
1340 2599-9999009         14239.000  LF   |       0.15000        2135.85|       0.15000        2135.85| 
  ('LINEAR FEET' ITEM) IT/INTERCONNECT    |                             |                             | 
  PULL TAPE FOR HDPE DUCT                 |                             |                             | 
1350 2599-9999009          2698.000  LF   |       0.50000        1349.00|       0.50000        1349.00| 
  ('LINEAR FEET' ITEM) IT/INTERCONNECT    |                             |                             | 
  TRACER WIRE FOR HDPE                    |                             |                             | 
1360 2599-9999009          4947.000  LF   |      11.00000       54417.00|      11.00000       54417.00| 
  ('LINEAR FEET' ITEM) REMOVAL OF WATER   |                             |                             | 
  MAIN                                    |                             |                             | 
1370 2599-9999014          2757.000  SF   |      31.16000       85908.12|      31.16000       85908.12| 
  ('SQUARE FEET' ITEM) MODULAR BLOCK      |                             |                             | 
  RETAINING WALL (HEAVY)                  |                             |                             | 
1380 2601-2634150             2.640  ACRE |    1200.00000        3168.00|    1200.00000        3168.00| 

  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
1390 2601-2636044             2.640  ACRE |    1200.00000        3168.00|    1200.00000        3168.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1400 2601-2639010           869.500  SQ   |      30.00000       26085.00|      30.00000       26085.00| 
  SODDING                                 |                             |                             | 
1410 2601-2642120             3.600  ACRE |     900.00000        3240.00|     900.00000        3240.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1420 2601-2643110           522.000  MGAL |      60.00000       31320.00|      60.00000       31320.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1430 2601-2643300            12.000  EACH |     350.00000        4200.00|     350.00000        4200.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
1440 2602-0000020          2807.500  LF   |       1.70000        4772.75|       1.70000        4772.75| 

  SILT FENCE                              |                             |                             | 
1450 2602-0000071          2807.500  LF   |       0.25000         701.88|       0.25000         701.88| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1460 2602-0000101          2500.000  LF   |       0.75000        1875.00|       0.75000        1875.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  109                             Contract ID:  52-3715-637                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST780               |(   2  ) ME380               |(      ) 
                                          |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1461 2599-9999018           540.000  SY   |      28.00000       15120.00|      30.00000       16200.00| 
  ('SQUARE YARDS' ITEM) TEMPORARY WALKWAY |                             |                             | 
  SURFACING                               |                             |                             | 
     SECTION TOTALS                       |           $     7,628,386.40|           $     7,843,071.15|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
1470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,629,886.40|           $     7,844,571.15|           $ 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  58-C058-044                 Primary County:  LOUISA 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:   35 WORK DAYS      Late Start Date:  09/03/12 
 
 
        Project:  STP-S-C058(44)--5E-58 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  LOUISA             Prj Awd Amt: $1,582,771.21 
          Route:  X-17 
       Location:  STATE HIGHWAY 92 TO X AVENUE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CROELL AND SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $  1,582,771.21     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,664,222.03     105.14  % 
   3   ST780          STREB CONSTRUCTION CO., INC.                                               $  1,778,586.98     112.37  % 
   4   FL120          FLYNN COMPANY, INC.                                                        $  1,796,923.09     113.53  % 
   5   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,894,928.75     119.72  % 
   6   SH341          SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY                                  $  1,911,791.02     120.78  % 
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     Bid Order:  110                             Contract ID:  58-C058-044                   Primary County:  LOUISA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) ST780 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          1450.000  CY   |       7.30000       10585.00|       4.00000        5800.00|      16.00000       23200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000           965.600  CY   |      37.35000       36065.16|      38.00000       36692.80|      37.00000       35727.20 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425010         10307.000  TON  |      16.45000      169550.15|      16.00000      164912.00|      16.20000      166973.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2123-7450020            34.110  STA  |     100.00000        3411.00|     180.00000        6139.80|     200.00000        6822.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-1033080          4977.000  SY   |      26.00000      129402.00|      29.00000      144333.00|      28.00000      139356.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2303-0000100           215.000  TON  |      94.00000       20210.00|      94.00000       20210.00|      94.00000       20210.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0070 2310-5151040         14543.000  CY   |      64.60000      939477.80|      67.50000      981652.50|      68.50000      996195.50 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 

  FURNISH ONLY                            |                             |                             | 
0080 2310-5151551         69398.500  SY   |       2.72000      188763.92|       2.85000      197785.73|       3.65000      253304.53 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0090 2315-8275025          1280.000  TON  |      16.45000       21056.00|      18.50000       23680.00|      17.70000       22656.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2510-6745850          4648.900  SY   |       3.90000       18130.71|       5.25000       24406.73|       6.75000       31380.08 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2518-6910000            12.000  EACH |      50.00000         600.00|      50.00000         600.00|     100.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2527-9263109           998.720  STA  |      11.35000       11335.47|      11.35000       11335.47|      13.85000       13832.27 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0130 2528-8445110                    LUMP |    5100.00000        5100.00|    8040.00000        8040.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |   25450.00000       25450.00|   35000.00000       35000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000030           192.000  LF   |       2.00000         384.00|       2.00000         384.00|       2.50000         480.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,582,771.21|           $     1,664,222.03|           $     1,778,586.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,582,771.21|           $     1,664,222.03|           $     1,778,586.98 
==================================================================================================================================== 
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     Bid Order:  110                             Contract ID:  58-C058-044                   Primary County:  LOUISA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(   5  ) AL427               |(   6  ) SH341 
                                          |FLYNN COMPANY, INC.          |ALLIED MANATTS GROUP, L.L.C. |SHIPLEY CONSTRUCTION CO. & SU 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          1450.000  CY   |       8.00000       11600.00|      15.00000       21750.00|      16.00000       23200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000           965.600  CY   |      33.25000       32106.20|      41.00000       39589.60|      40.50000       39106.80 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425010         10307.000  TON  |      16.45000      169550.15|      16.45000      169550.15|      16.00000      164912.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2123-7450020            34.110  STA  |      50.00000        1705.50|     150.00000        5116.50|     200.00000        6822.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-1033080          4977.000  SY   |      40.00000      199080.00|      30.00000      149310.00|      32.00000      159264.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2303-0000100           215.000  TON  |      94.00000       20210.00|     150.45000       32346.75|     110.00000       23650.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0070 2310-5151040         14543.000  CY   |      67.39000      980052.77|      73.90000     1074727.70|      76.00000     1105268.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 

  FURNISH ONLY                            |                             |                             | 
0080 2310-5151551         69398.500  SY   |       3.37000      233872.95|       4.25000      294943.63|       3.97000      275512.05 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0090 2315-8275025          1280.000  TON  |      16.45000       21056.00|      16.45000       21056.00|      30.80000       39424.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2510-6745850          4648.900  SY   |       4.50000       20920.05|       5.50000       25568.95|       3.00000       13946.70 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2518-6910000            12.000  EACH |      50.00000         600.00|      50.00000         600.00|      50.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0120 2527-9263109           998.720  STA  |      11.35000       11335.47|      11.35000       11335.47|      11.35000       11335.47 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0130 2528-8445110                    LUMP |    5100.00000        5100.00|    5100.00000        5100.00|    5100.00000        5100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |   86100.00000       86100.00|   40300.00000       40300.00|   39920.00000       39920.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000030           192.000  LF   |       2.00000         384.00|       2.00000         384.00|       2.50000         480.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,796,923.09|           $     1,894,928.75|           $     1,911,791.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,796,923.09|           $     1,894,928.75|           $     1,911,791.02 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  111  1 
 

     Bid  Order:  111                         Contract ID:  77-1425-621                 Primary County:  POLK 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MCANINCH CORPORATION & AFFILIATES 
Contract Period:   55 WORK DAYS      Late Start Date:  07/30/12 
 
 
        Project:  STP-A-1425(621)--86-77 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  POLK               Prj Awd Amt: $618,181.04 
          Route:  NW 142ND STREET 
       Location:  IN THE CITY OF CLIVE FROM NORTH OF HAWTHORN 
                  DR AND SOUTH OF HICKMAN RD (U.S. 6) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MCANINCH CORPORATION & AFFILIATES 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC019          MCANINCH CORPORATION & AFFILIATES                                          $    618,181.04     100.00  % 
   2   AL389          ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC                  $    618,323.40     100.02  % 
   3   ST460          STERNQUIST CONSTRUCTION, INC.                                              $    621,012.55     100.45  % 
   4   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $    645,861.67     104.47  % 
   5   EL045          ELDER CORPORATION                                                          $    665,500.00     107.65  % 
   6   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    673,135.68     108.88  % 
   7   MA225          MANATT'S, INC.                                                             $    711,129.10     115.03  % 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) AL389               |(   3  ) ST460 
                                          |MCANINCH CORPORATION & AFFIL |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            12.800  UNIT |      37.50000         480.00|      37.50000         480.00|      37.50000         480.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          4754.000  CY   |       3.82000       18160.28|       3.85000       18302.90|       3.85000       18302.90 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           937.000  CY   |      14.35000       13445.95|      15.00000       14055.00|      14.35000       13445.95 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100             9.000  STA  |     410.00000        3690.00|     500.00000        4500.00|     410.00000        3690.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2115-0100000           876.000  CY   |      40.75000       35697.00|      41.00000       35916.00|      40.75000       35697.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020            18.000  STA  |     195.00000        3510.00|     195.00000        3510.00|     195.00000        3510.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033080          4691.000  SY   |      48.71000      228498.61|      48.25000      226340.75|      49.90000      234080.90 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2301-4875004            45.000  SY   |      81.60000        3672.00|      79.00000        3555.00|      65.00000        2925.00 

  MEDIAN, P.C. CONCRETE, 4 IN.            |                             |                             | 
0090 2435-0140148             1.000  EACH |    2700.00000        2700.00|    2700.00000        2700.00|    2700.00000        2700.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0100 2435-0140160             1.000  EACH |    4500.00000        4500.00|    4500.00000        4500.00|    4500.00000        4500.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0110 2435-0140200             1.000  EACH |    1900.00000        1900.00|    1900.00000        1900.00|    1900.00000        1900.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0120 2435-0250500             3.000  EACH |    2228.00000        6684.00|    2300.00000        6900.00|    2228.00000        6684.00 
  INTAKE, SW-505                          |                             |                             | 
0130 2435-0250600             3.000  EACH |    3320.00000        9960.00|    3350.00000       10050.00|    3320.00000        9960.00 
  INTAKE, SW-506                          |                             |                             | 
0140 2435-0251100             2.000  EACH |    1845.00000        3690.00|    1850.00000        3700.00|    1845.00000        3690.00 
  INTAKE, SW-511                          |                             |                             | 
0150 2435-0700020             1.000  EACH |     643.00000         643.00|     650.00000         650.00|     643.00000         643.00 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0160 2502-8213206          1562.000  LF   |       9.69000       15135.78|       9.50000       14839.00|       9.50000       14839.00 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0170 2502-8220193             8.000  EACH |     219.30000        1754.40|     215.00000        1720.00|     215.00000        1720.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0180 2503-0114212            26.000  LF   |      79.00000        2054.00|      79.00000        2054.00|      79.00000        2054.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) AL389               |(   3  ) ST460 
                                          |MCANINCH CORPORATION & AFFIL |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2503-0114218           567.000  LF   |      66.00000       37422.00|      66.00000       37422.00|      66.00000       37422.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 

0200 2503-0114224            44.000  LF   |      73.00000        3212.00|      73.00000        3212.00|      73.00000        3212.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0210 2503-0114227           122.000  LF   |      87.00000       10614.00|      87.00000       10614.00|      87.00000       10614.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0220 2503-0200036           218.000  LF   |      32.00000        6976.00|      32.00000        6976.00|      32.00000        6976.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2510-6745850          2712.000  SY   |       5.70000       15458.40|       5.70000       15458.40|       5.70000       15458.40 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             2.000  EACH |     755.00000        1510.00|     755.00000        1510.00|     755.00000        1510.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0250 2511-0302500           741.000  SY   |      30.60000       22674.60|      30.00000       22230.00|      35.00000       25935.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0260 2511-6745900           451.000  SY   |       6.65000        2999.15|       7.00000        3157.00|       6.65000        2999.15 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004            18.000  SY   |      61.20000        1101.60|      32.00000         576.00|      35.00000         630.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0280 2511-7526006            18.000  SY   |      69.36000        1248.48|      44.00000         792.00|      35.00000         630.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528101            72.000  SF   |      19.38000        1395.36|      40.00000        2880.00|      35.00000        2520.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0300 2515-2475008           164.000  SY   |      53.04000        8698.56|      58.00000        9512.00|      40.00000        6560.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0310 2515-6745600           198.000  SY   |      10.00000        1980.00|      10.00000        1980.00|      10.00000        1980.00 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000             6.000  EACH |     127.50000         765.00|     200.00000        1200.00|     125.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2525-0000100                    LUMP |   89690.27000       89690.27|   88000.00000       88000.00|   88000.00000       88000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0340 2526-8285000                    LUMP |    4630.80000        4630.80|    5000.00000        5000.00|    4540.00000        4540.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) AL389               |(   3  ) ST460 
                                          |MCANINCH CORPORATION & AFFIL |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263117            43.520  STA  |     132.60000        5770.75|     130.00000        5657.60|     150.00000        6528.00 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0360 2527-9263143             7.000  EACH |     193.80000        1356.60|     190.00000        1330.00|     190.00000        1330.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 

0370 2528-8445110                    LUMP |    5610.00000        5610.00|    7500.00000        7500.00|    9350.00000        9350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2533-4980005                    LUMP |   27900.00000       27900.00|   27000.00000       27000.00|   23000.00000       23000.00 
  MOBILIZATION                            |                             |                             | 
0390 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0400 2601-2636044             1.500  ACRE |    1020.00000        1530.00|    1000.00000        1500.00|    1000.00000        1500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0410 2601-2638352            82.500  SQ   |      11.22000         925.65|      11.00000         907.50|      11.00000         907.50 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0420 2602-0000020           795.000  LF   |       1.68000        1335.60|       1.65000        1311.75|       1.65000        1311.75 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071           795.000  LF   |       0.10000          79.50|       0.10000          79.50|       0.10000          79.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0440 2602-0000101           795.000  LF   |       1.26000        1001.70|       1.00000         795.00|       0.50000         397.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0441 2525-0000120                    LUMP |    2550.00000        2550.00|    2500.00000        2500.00|    2500.00000        2500.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
     SECTION TOTALS                       |           $       615,661.04|           $       615,823.40|           $       618,512.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - NON-PARTICIPATING 
                                          |                             |                             | 
0470 2555-0000010                    LUMP |    1020.00000        1020.00|    1000.00000        1000.00|    1000.00000        1000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         1,020.00|           $         1,000.00|           $         1,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       618,181.04|           $       618,323.40|           $       621,012.55 
==================================================================================================================================== 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) EL045               |(   6  ) CO415 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            12.800  UNIT |      88.00000        1126.40|     184.00000        2355.20|      41.75000         534.40 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          4754.000  CY   |       6.48000       30805.92|       5.20000       24720.80|       4.35000       20679.90 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           937.000  CY   |      11.50000       10775.50|       7.85000        7355.45|       3.35000        3138.95 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100             9.000  STA  |    1633.00000       14697.00|    1200.00000       10800.00|     620.00000        5580.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2115-0100000           876.000  CY   |      36.85000       32280.60|      35.50000       31098.00|      37.75000       33069.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020            18.000  STA  |     345.00000        6210.00|     247.00000        4446.00|     310.00000        5580.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033080          4691.000  SY   |      47.75000      223995.25|      50.50000      236895.50|      61.50000      288496.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2301-4875004            45.000  SY   |      72.25000        3251.25|      40.50000        1822.50|      51.00000        2295.00 

  MEDIAN, P.C. CONCRETE, 4 IN.            |                             |                             | 
0090 2435-0140148             1.000  EACH |    3380.00000        3380.00|    3000.00000        3000.00|    1775.00000        1775.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0100 2435-0140160             1.000  EACH |    5650.00000        5650.00|    5100.00000        5100.00|    3425.00000        3425.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0110 2435-0140200             1.000  EACH |    3505.00000        3505.00|    5400.00000        5400.00|    9115.00000        9115.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0120 2435-0250500             3.000  EACH |    3963.00000       11889.00|    5800.00000       17400.00|    3350.00000       10050.00 
  INTAKE, SW-505                          |                             |                             | 
0130 2435-0250600             3.000  EACH |    5523.00000       16569.00|    7100.00000       21300.00|    7260.00000       21780.00 
  INTAKE, SW-506                          |                             |                             | 
0140 2435-0251100             2.000  EACH |    2655.00000        5310.00|    3900.00000        7800.00|    2985.00000        5970.00 
  INTAKE, SW-511                          |                             |                             | 
0150 2435-0700020             1.000  EACH |    1137.00000        1137.00|    1400.00000        1400.00|    1390.00000        1390.00 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0160 2502-8213206          1562.000  LF   |      11.00000       17182.00|      14.85000       23195.70|       9.80000       15307.60 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0170 2502-8220193             8.000  EACH |     215.00000        1720.00|     310.00000        2480.00|     220.00000        1760.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0180 2503-0114212            26.000  LF   |      63.50000        1651.00|      43.00000        1118.00|      32.75000         851.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) EL045               |(   6  ) CO415 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2503-0114218           567.000  LF   |      49.75000       28208.25|      51.00000       28917.00|      39.25000       22254.75 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 

0200 2503-0114224            44.000  LF   |      59.40000        2613.60|      60.00000        2640.00|      48.00000        2112.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0210 2503-0114227           122.000  LF   |     109.00000       13298.00|      85.50000       10431.00|      63.00000        7686.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0220 2503-0200036           218.000  LF   |      24.00000        5232.00|      22.75000        4959.50|      23.75000        5177.50 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2510-6745850          2712.000  SY   |       6.40000       17356.80|       6.10000       16543.20|       5.40000       14644.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             2.000  EACH |     600.00000        1200.00|     870.00000        1740.00|     360.00000         720.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0250 2511-0302500           741.000  SY   |      36.25000       26861.25|      30.50000       22600.50|      34.00000       25194.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0260 2511-6745900           451.000  SY   |       5.00000        2255.00|       7.60000        3427.60|       5.95000        2683.45 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004            18.000  SY   |      35.00000         630.00|      32.50000         585.00|      42.25000         760.50 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0280 2511-7526006            18.000  SY   |      40.00000         720.00|      38.50000         693.00|      57.75000        1039.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528101            72.000  SF   |      35.00000        2520.00|      35.50000        2556.00|      42.25000        3042.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0300 2515-2475008           164.000  SY   |      42.00000        6888.00|      45.50000        7462.00|      74.25000       12177.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0310 2515-6745600           198.000  SY   |       6.25000        1237.50|       8.05000        1593.90|       7.75000        1534.50 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000             6.000  EACH |     125.00000         750.00|     152.00000         912.00|     205.00000        1230.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2525-0000100                    LUMP |   87932.00000       87932.00|   89000.00000       89000.00|   90500.00000       90500.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0340 2526-8285000                    LUMP |    5100.00000        5100.00|    5600.00000        5600.00|    4675.00000        4675.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) EL045               |(   6  ) CO415 
                                          |CORELL CONTRACTOR, INC       |ELDER CORP.                  |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263117            43.520  STA  |     130.00000        5657.60|     131.50000        5722.88|     135.00000        5875.20 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0360 2527-9263143             7.000  EACH |     190.00000        1330.00|     192.00000        1344.00|     195.00000        1365.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 

0370 2528-8445110                    LUMP |    5500.00000        5500.00|   15000.00000       15000.00|    5960.00000        5960.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2533-4980005                    LUMP |   28793.00000       28793.00|   23512.77000       23512.77|   23250.00000       23250.00 
  MOBILIZATION                            |                             |                             | 
0390 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0400 2601-2636044             1.500  ACRE |    1000.00000        1500.00|    1000.00000        1500.00|    1030.00000        1545.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0410 2601-2638352            82.500  SQ   |      11.00000         907.50|      11.10000         915.75|      11.25000         928.13 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0420 2602-0000020           795.000  LF   |       1.65000        1311.75|       1.65000        1311.75|       1.70000        1351.50 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071           795.000  LF   |       0.10000          79.50|       0.50000         397.50|       0.10000          79.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0440 2602-0000101           795.000  LF   |       1.00000         795.00|       0.50000         397.50|       0.50000         397.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0441 2525-0000120                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00|    2575.00000        2575.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
     SECTION TOTALS                       |           $       643,361.67|           $       663,000.00|           $       670,605.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - NON-PARTICIPATING 
                                          |                             |                             | 
0470 2555-0000010                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1030.00000        1030.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         1,000.00|           $         1,000.00|           $         1,030.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       645,861.67|           $       665,500.00|           $       673,135.68 
==================================================================================================================================== 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            12.800  UNIT |      38.00000         486.40|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          4754.000  CY   |       3.90000       18540.60|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           937.000  CY   |      14.50000       13586.50|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100             9.000  STA  |     410.00000        3690.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2115-0100000           876.000  CY   |      41.00000       35916.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020            18.000  STA  |     200.00000        3600.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033080          4691.000  SY   |      57.50000      269732.50|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2301-4875004            45.000  SY   |      75.00000        3375.00|                             | 

  MEDIAN, P.C. CONCRETE, 4 IN.            |                             |                             | 
0090 2435-0140148             1.000  EACH |    2700.00000        2700.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0100 2435-0140160             1.000  EACH |    4500.00000        4500.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0110 2435-0140200             1.000  EACH |    1900.00000        1900.00|                             | 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0120 2435-0250500             3.000  EACH |    2200.00000        6600.00|                             | 
  INTAKE, SW-505                          |                             |                             | 
0130 2435-0250600             3.000  EACH |    3300.00000        9900.00|                             | 
  INTAKE, SW-506                          |                             |                             | 
0140 2435-0251100             2.000  EACH |    1900.00000        3800.00|                             | 
  INTAKE, SW-511                          |                             |                             | 
0150 2435-0700020             1.000  EACH |     650.00000         650.00|                             | 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0160 2502-8213206          1562.000  LF   |       9.60000       14995.20|                             | 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0170 2502-8220193             8.000  EACH |     220.00000        1760.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0180 2503-0114212            26.000  LF   |      79.50000        2067.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2503-0114218           567.000  LF   |      66.50000       37705.50|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 

0200 2503-0114224            44.000  LF   |      73.50000        3234.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0210 2503-0114227           122.000  LF   |      87.50000       10675.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0220 2503-0200036           218.000  LF   |      32.00000        6976.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2510-6745850          2712.000  SY   |       5.70000       15458.40|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             2.000  EACH |     760.00000        1520.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0250 2511-0302500           741.000  SY   |      37.00000       27417.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0260 2511-6745900           451.000  SY   |       6.70000        3021.70|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0270 2511-7526004            18.000  SY   |      60.00000        1080.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0280 2511-7526006            18.000  SY   |      60.00000        1080.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2511-7528101            72.000  SF   |      40.00000        2880.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0300 2515-2475008           164.000  SY   |      60.00000        9840.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0310 2515-6745600           198.000  SY   |      10.00000        1980.00|                             | 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2518-6910000             6.000  EACH |     225.00000        1350.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0330 2525-0000100                    LUMP |  100000.00000      100000.00|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0340 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  111                             Contract ID:  77-1425-621                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263117            43.520  STA  |     140.00000        6092.80|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0360 2527-9263143             7.000  EACH |     200.00000        1400.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 

0370 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0390 2601-2634100             1.500  ACRE |     700.00000        1050.00|                             | 
  MULCHING                                |                             |                             | 
0400 2601-2636044             1.500  ACRE |    1010.00000        1515.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0410 2601-2638352            82.500  SQ   |      12.00000         990.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0420 2602-0000020           795.000  LF   |       1.80000        1431.00|                             | 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071           795.000  LF   |       0.20000         159.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0440 2602-0000101           795.000  LF   |       1.10000         874.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0441 2525-0000120                    LUMP |    3000.00000        3000.00|                             | 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
     SECTION TOTALS                       |           $       708,529.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - NON-PARTICIPATING 
                                          |                             |                             | 
0470 2555-0000010                    LUMP |    1100.00000        1100.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         1,100.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       711,129.10|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  113                         Contract ID:  78-0293-086                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  06/04/12 
 
 
        Project:  IM-NHS-029-3(86)52--03-78                              Project:  IM-NHS-029-3(87)52--03-78 
      Work Type:  PCC PAVEMENT - GRADE AND NEW                         Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  POTTAWATTAMIE      Prj Awd Amt: $15,600,895.69          County:  POTTAWATTAMIE      Prj Awd Amt: $1,204,918.73 
          Route:  I-29                                                     Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS FROM JUST S.            Location:  IN THE CITY OF COUNCIL BLUFFS FROM I-80 EB 
                  OF NEBRASKA       AVE. TO JUST W. OF 24TH ST.                    TO                I-29 NB RAMP 'H' 
                  (I-29 SB) 
        Project:  IM-NHS-029-3(94)52--03-78                              Project:  IM-NHS-029-3(95)52--03-78 
      Work Type:  TRAFFIC SIGNS                                        Work Type:  LIGHTING 

         County:  POTTAWATTAMIE      Prj Awd Amt: $352,574.54             County:  POTTAWATTAMIE      Prj Awd Amt: $1,217,560.05 
          Route:  I-29                                                     Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS FROM W. OF W.           Location:  IN THE CITY OF COUNCIL BLUFFS FROM E. OF  MO. 
                  MIXMASTER        TO E. OF INDIAN CREEK & ON                      RIVER TO E.    OF INDIAN CR.  & I-29 SB FR 
                  I-29 TO N. OF UP R.R.                                            24TH ST TO E. OF INDIAN CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      AMES CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Low Bidder - Administrative Reconsideration of GFE requested and denied 
                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AM193          AMES CONSTRUCTION, INC.                                                    $ 17,770,786.70      96.70  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $ 18,375,949.01     100.00  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 21,577,520.25     117.42  % 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - IM-NHS-029-3(86)52--03-78 
                                          |                             |                             | 
0010 2101-0850001            22.000  ACRE |   10000.00000      220000.00|    8200.00000      180400.00|    4000.00000       88000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          8782.000  UNIT |       5.00000       43910.00|       5.00000       43910.00|       6.00000       52692.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425070         39840.600  TON  |      22.00000      876493.20|      18.35000      731075.01|      18.50000      737051.10 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2625000         67643.000  CY   |      10.00000      676430.00|      11.50000      777894.50|      12.90000      872594.70 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0050 2102-2710070        900730.000  CY   |       4.00000     3602920.00|       7.00000     6305110.00|       9.90000     8917227.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2712015           100.000  CY   |      40.00000        4000.00|      15.00000        1500.00|      50.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2105-8425015         91367.000  CY   |       3.00000      274101.00|       3.95000      360899.65|       4.00000      365468.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2105-8425020         15016.000  CY   |       0.01000         150.16|       3.00000       45048.00|       0.10000        1501.60 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 

0090 2107-0875000        763914.000  CY   |       1.50000     1145871.00|       0.20000      152782.80|       0.30000      229174.20 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0100 2107-3825025          2750.000  CY   |      30.00000       82500.00|      32.80000       90200.00|      18.00000       49500.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2111-8174100         51576.000  SY   |       6.00000      309456.00|       6.15000      317192.40|       5.90000      304298.40 
  GRANULAR SUBBASE                        |                             |                             | 
0120 2113-0001100         55283.000  SY   |       2.00000      110566.00|       1.40000       77396.20|       1.66000       91769.78 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0130 2115-0100000         10078.000  CY   |      35.00000      352730.00|      34.50000      347691.00|      33.70000      339628.60 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2122-5190012         22477.400  SY   |      37.80000      849645.72|      37.80000      849645.72|      37.80000      849645.72 

  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0150 2122-5190501           106.600  SY   |      66.00000        7035.60|      62.00000        6609.20|      62.00000        6609.20 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0160 2122-5500060           238.000  SY   |      65.00000       15470.00|      64.60000       15374.80|      60.00000       14280.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000           272.400  STA  |     200.00000       54480.00|     665.00000      181146.00|     750.00000      204300.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1004120         44042.400  SY   |      42.00000     1849780.80|      40.20000     1770504.48|      40.20000     1770504.48 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
0190 2301-6911722                    LUMP |    7500.00000        7500.00|    7500.00000        7500.00|    7500.00000        7500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0200 2301-9090000         14680.800  CY   |       1.00000       14680.80|       1.00000       14680.80|       1.00000       14680.80 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
0210 2304-0100000          7614.900  SY   |      37.00000      281751.30|      37.00000      281751.30|      37.00000      281751.30 
  DETOUR PAVEMENT                         |                             |                             | 
0220 2312-8260051          2665.700  TON  |      23.00000       61311.10|      18.00000       47982.60|      19.80000       52780.86 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0230 2401-6745356            35.000  EACH |     300.00000       10500.00|     600.00000       21000.00|     400.00000       14000.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0240 2401-6745650                    LUMP |   80000.00000       80000.00|   34000.00000       34000.00|    9000.00000        9000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0250 2401-6745765            35.000  EACH |     240.00000        8400.00|     301.00000       10535.00|     320.00000       11200.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0260 2402-0425031             0.900  TON  |    1000.00000         900.00|     100.00000          90.00|     350.00000         315.00 
  GRANULAR BACKFILL                       |                             |                             | 
0270 2402-0425040          1089.200  CY   |      60.00000       65352.00|      36.00000       39211.20|      20.00000       21784.00 
  FLOODED BACKFILL                        |                             |                             | 
0280 2402-2720100          3727.000  CY   |       6.00000       22362.00|      11.65000       43419.55|       9.00000       33543.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0290 2416-0100024            10.000  EACH |    1000.00000       10000.00|     490.00000        4900.00|     665.00000        6650.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0300 2416-0100036             2.000  EACH |    1100.00000        2200.00|     881.00000        1762.00|    1025.00000        2050.00 

  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0310 2416-0100054             2.000  EACH |    1700.00000        3400.00|    1960.00000        3920.00|    2000.00000        4000.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0320 2416-0100060             2.000  EACH |    2100.00000        4200.00|    1489.00000        2978.00|    2100.00000        4200.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0330 2416-0100072             2.000  EACH |    2800.00000        5600.00|    2006.00000        4012.00|    2400.00000        4800.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
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     Bid Order:  113                             Contract ID:  78-0293-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2416-0100084             2.000  EACH |    4000.00000        8000.00|    2710.00000        5420.00|    3250.00000        6500.00 
  APRONS, CONCRETE, 84 IN. DIA.           |                             |                             | 
0350 2416-1180024           756.000  LF   |      40.00000       30240.00|      59.00000       44604.00|      50.00000       37800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0360 2416-1180054            96.000  LF   |     120.00000       11520.00|     165.00000       15840.00|     160.00000       15360.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2416-1180060            82.000  LF   |     150.00000       12300.00|     183.00000       15006.00|     190.00000       15580.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2416-1180084           208.000  LF   |     300.00000       62400.00|     330.00000       68640.00|     345.00000       71760.00 
  CULVERT, CONCRETE ROADWAY PIPE, 84 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1262036           162.000  LF   |     550.00000       89100.00|     475.00000       76950.00|     372.00000       60264.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0400 2416-1262054           200.000  LF   |     750.00000      150000.00|     655.00000      131000.00|     546.00000      109200.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 

  TRENCHLESS, 54 IN. DIA.                 |                             |                             | 
0410 2416-1262060            34.000  LF   |    2000.00000       68000.00|    1255.00000       42670.00|    1112.00000       37808.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 60 IN. DIA.                 |                             |                             | 
0420 2416-1262072           116.000  LF   |     900.00000      104400.00|     925.00000      107300.00|     946.00000      109736.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 72 IN. DIA.                 |                             |                             | 
0430 2417-0225012             2.000  EACH |     300.00000         600.00|     280.00000         560.00|      80.00000         160.00 
  APRONS, METAL, 12 IN. DIA.              |                             |                             | 
0440 2422-0360024             2.000  EACH |     300.00000         600.00|     325.00000         650.00|     160.00000         320.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0450 2422-1723024           118.000  LF   |      35.00000        4130.00|      36.00000        4248.00|      48.00000        5664.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 

0460 2435-0256200             1.000  EACH |    7000.00000        7000.00|    2608.00000        2608.00|    2500.00000        2500.00 
  INTAKE, SW-562                          |                             |                             | 
0470 2502-8212034         10142.000  LF   |       5.80000       58823.60|       8.30000       84178.60|       5.80000       58823.60 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0480 2502-8220196            54.000  EACH |     175.00000        9450.00|     150.00000        8100.00|     175.00000        9450.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 113  5 
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==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2503-0110012           178.000  LF   |      60.00000       10680.00|      21.55000        3835.90|      42.00000        7476.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0500 2503-0500380             2.000  EACH |    7000.00000       14000.00|    3397.00000        6794.00|    6500.00000       13000.00 

  BRIDGE END DRAIN, RF-38                 |                             |                             | 
0510 2503-0500400             1.000  EACH |    4000.00000        4000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0520 2503-3775024             2.000  EACH |    4000.00000        8000.00|     825.00000        1650.00|    1800.00000        3600.00 
  GATE, OUTLET CONTROL, FLAP, 24 IN.      |                             |                             | 
0530 2505-4008120           630.000  LF   |       3.00000        1890.00|       2.50000        1575.00|       2.50000        1575.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0540 2505-4008300           537.500  LF   |      19.00000       10212.50|      26.00000       13975.00|      26.00000       13975.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0550 2505-4008400             2.000  EACH |    1900.00000        3800.00|    1600.00000        3200.00|    1600.00000        3200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0560 2505-4021010             2.000  EACH |     300.00000         600.00|     200.00000         400.00|     200.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0570 2505-4021020             5.000  EACH |    1500.00000        7500.00|     850.00000        4250.00|     850.00000        4250.00 

  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0580 2505-4021700             7.000  EACH |    1900.00000       13300.00|    2275.00000       15925.00|    2275.00000       15925.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0590 2506-4984000           448.700  CY   |     200.00000       89740.00|     106.00000       47562.20|     150.00000       67305.00 
  FLOWABLE MORTAR                         |                             |                             | 
0600 2507-3250005           386.000  SY   |       2.00000         772.00|       2.50000         965.00|       5.00000        1930.00 
  ENGINEERING FABRIC                      |                             |                             | 
0610 2507-6800061            78.000  TON  |      20.00000        1560.00|      52.50000        4095.00|      60.00000        4680.00 
  REVETMENT, CLASS E                      |                             |                             | 
0620 2507-8029000            70.000  TON  |      52.00000        3640.00|      40.00000        2800.00|      50.00000        3500.00 
  EROSION STONE                           |                             |                             | 
0630 2510-6745850         37585.800  SY   |       7.00000      263100.60|       5.75000      216118.35|       5.50000      206721.90 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2511-6745900            46.000  SY   |      20.00000         920.00|       5.75000         264.50|      10.00000         460.00 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0650 2511-7526006            46.000  SY   |      35.00000        1610.00|      33.50000        1541.00|      33.50000        1541.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0660 2511-7528101            20.000  SF   |      25.00000         500.00|      25.00000         500.00|      25.00000         500.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0670 2512-1725256           330.000  LF   |      16.55000        5461.50|      16.55000        5461.50|      16.55000        5461.50 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2518-6891810            56.000  LF   |      80.00000        4480.00|      75.00000        4200.00|      80.00000        4480.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0690 2518-6910000             5.000  EACH |     200.00000        1000.00|     300.00000        1500.00|     100.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 

0700 2519-1002072          9272.800  LF   |      12.00000      111273.60|      11.25000      104319.00|      11.25000      104319.00 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0710 2519-3280000          1120.000  LF   |       3.10000        3472.00|       3.45000        3864.00|       3.45000        3864.00 
  FENCE, FIELD                            |                             |                             | 
0720 2519-3300400            10.000  EACH |     130.00000        1300.00|     130.00000        1300.00|     130.00000        1300.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0730 2519-3711600             1.000  EACH |    1500.00000        1500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
0740 2519-4200120          9100.000  LF   |       3.00000       27300.00|       1.50000       13650.00|       1.50000       13650.00 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0760 2527-9263109           708.300  STA  |      28.00000       19832.40|      30.25000       21426.08|      28.00000       19832.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0770 2527-9263137             4.000  EACH |     100.00000         400.00|      80.00000         320.00|     100.00000         400.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0780 2527-9263180           190.400  STA  |      75.00000       14280.00|      33.00000        6283.20|      75.00000       14280.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0790 2528-3800000         13512.500  LF   |       4.00000       54050.00|       3.75000       50671.88|       4.00000       54050.00 
  MODULAR GLARE SCREEN SYSTEM             |                             |                             | 
0800 2528-8400048         13512.500  LF   |      12.00000      162150.00|      10.65000      143908.13|      10.65000      143908.13 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0810 2528-8400157            39.000  EACH |    2315.00000       90285.00|    1580.26000       61630.14|    1700.00000       66300.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0820 2528-8445110                    LUMP |   33200.00000       33200.00|  210000.00000      210000.00|   55000.00000       55000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0830 2528-9109020           780.000  LF   |      10.00000        7800.00|      15.00000       11700.00|      10.00000        7800.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0840 2533-4980005                    LUMP |  700000.00000      700000.00|  500000.00000      500000.00|  880000.00000      880000.00 

  MOBILIZATION                            |                             |                             | 
0850 2538-6975110             1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    4000.00000        4000.00 
  SEALING WELLS                           |                             |                             | 
0860 2551-0000110             1.000  EACH |     850.00000         850.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0870 2551-0000120             3.000  EACH |    3800.00000       11400.00|    4750.00000       14250.00|    4750.00000       14250.00 
  TEMP CRASH CUSHION, REDIRECTIVE (R)     |                             |                             | 
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                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2599-9999005            12.000  EACH |   22950.00000      275400.00|   20000.00000      240000.00|   23000.00000      276000.00 
  ('EACH' ITEM) RELIEF WELL               |                             |                             | 
0890 2599-9999005             2.000  EACH |    2000.00000        4000.00|   20000.00000       40000.00|    4000.00000        8000.00 
  ('EACH' ITEM) TEST BORINGS              |                             |                             | 

0900 2601-2634105            36.000  ACRE |    2600.00000       93600.00|    2284.67000       82248.12|    2300.00000       82800.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0910 2601-2636015            28.500  ACRE |    2100.00000       59850.00|     897.31000       25573.34|     900.00000       25650.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0920 2601-2636043            14.000  ACRE |     775.00000       10850.00|     489.81000        6857.34|     490.00000        6860.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0930 2601-2638352          2440.000  SQ   |      11.25000       27450.00|      11.66000       28450.40|      11.70000       28548.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0940 2601-2640350          1484.000  SQ   |      14.50000       21518.00|      14.91000       22126.44|      15.00000       22260.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0950 2601-2642100            45.000  ACRE |     575.00000       25875.00|      67.00000        3015.00|      67.00000        3015.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0960 2601-2643110           784.800  MGAL |      60.00000       47088.00|      60.00000       47088.00|      60.00000       47088.00 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0970 2601-2643401           462.000  SQ   |      45.00000       20790.00|      49.80000       23007.60|      49.80000       23007.60 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0980 2602-0000020         29430.000  LF   |       1.70000       50031.00|       1.40000       41202.00|       1.40000       41202.00 
  SILT FENCE                              |                             |                             | 
0990 2602-0000030           420.000  LF   |       4.00000        1680.00|       2.20000         924.00|       2.20000         924.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1000 2602-0000101         11772.000  LF   |       1.00000       11772.00|       0.08000         941.76|       0.08000         941.76 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1010 2602-0000312           500.000  LF   |       5.00000        2500.00|       2.30000        1150.00|       2.30000        1150.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

1020 2602-0000320          1000.000  LF   |       5.00000        5000.00|       2.98000        2980.00|       3.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $    14,015,523.88|           $    15,441,395.69|           $    18,230,805.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1:  NO MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
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     Bid Order:  113                             Contract ID:  78-0293-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 2526-8285000                    LUMP |   28500.00000       28500.00|   40000.00000       40000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $        28,500.00|           $        40,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ALTERNATE 'AA' OPTION 2:  MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
1040 2301-9090100                    LUMP |                             |                             |       0.01000           0.01 
  PCC PAVING 3-D MACHINE CONTROL          |                             |                             | 
1050 2526-8285000                    LUMP |                             |                             |   18000.00000       18000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1060 2526-8286000                    LUMP |                             |                             |   40000.00000       40000.00 
  GLOBAL POSITIONING SYSTEM (GPS) MACHINE |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $        58,000.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-029-3(86)52--03-78 
                                          |                             |                             | 
1070 2301-7000110         43000.000  EACH |       1.00000       43000.00|       1.00000       43000.00|       1.00000       43000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1080 2301-7000120         39000.000  EACH |       1.00000       39000.00|       1.00000       39000.00|       1.00000       39000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1090 2317-7000110         36000.000  EACH |       1.00000       36000.00|       1.00000       36000.00|       1.00000       36000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       118,000.00|           $       118,000.00|           $       118,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 

                                          |                             |                             | 
1100 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1110 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS - IM-NHS-029-3(87)52--03-78 
                                          |                             |                             | 
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     Bid Order:  113                             Contract ID:  78-0293-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1120 2102-0425070          8269.200  TON  |      22.00000      181922.40|      18.35000      151739.82|      19.00000      157114.80 
  SPECIAL BACKFILL                        |                             |                             | 
1130 2102-2710070         14465.000  CY   |       4.00000       57860.00|       7.00000      101255.00|      10.40000      150436.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

1140 2102-2713090          3869.000  CY   |       4.00000       15476.00|       7.25000       28050.25|      11.50000       44493.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
1150 2105-8425005          8309.400  CY   |       4.00000       33237.60|       6.50000       54011.10|      12.00000       99712.80 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
1160 2115-0100000          1266.700  CY   |       6.00000        7600.20|      34.50000       43701.15|       6.40000        8106.88 
  MODIFIED SUBBASE                        |                             |                             | 
1170 2113-0001100         12327.400  SY   |       2.00000       24654.80|       1.40000       17258.36|       1.66000       20463.48 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
1180 2122-5190501            81.800  SY   |      49.00000        4008.20|      44.00000        3599.20|      44.00000        3599.20 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
1190 2123-7450000            62.200  STA  |     200.00000       12440.00|     665.00000       41363.00|     800.00000       49760.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

1200 2301-1004120          8418.600  SY   |      44.00000      370418.40|      44.00000      370418.40|      44.00000      370418.40 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 12 IN.                      |                             |                             | 
1210 2301-6911722                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4500.00000        4500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
1220 2301-9090000          2806.200  CY   |       1.00000        2806.20|       1.00000        2806.20|       1.00000        2806.20 
  QUALITY MANAGEMENT - CONCRETE (QM-C)    |                             |                             | 
1230 2304-0100000          2029.200  SY   |      39.00000       79138.80|      39.00000       79138.80|      39.00000       79138.80 
  DETOUR PAVEMENT                         |                             |                             | 
1240 2401-6745356             8.000  EACH |     510.00000        4080.00|     600.00000        4800.00|     320.00000        2560.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

1250 2401-6745765             8.000  EACH |     240.00000        1920.00|     301.00000        2408.00|     400.00000        3200.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
1260 2416-0100024             4.000  EACH |     800.00000        3200.00|     286.00000        1144.00|     700.00000        2800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
1270 2416-1165024           115.000  LF   |      50.00000        5750.00|      29.00000        3335.00|      55.00000        6325.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
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     Bid Order:  113                             Contract ID:  78-0293-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1280 2416-1240024           163.000  LF   |      60.00000        9780.00|      32.00000        5216.00|      70.00000       11410.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
1290 2502-8212024          2291.200  LF   |       6.80000       15580.16|       7.75000       17756.80|       6.80000       15580.16 

  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
1300 2502-8220196             9.000  EACH |     175.00000        1575.00|     150.00000        1350.00|     175.00000        1575.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1310 2503-0500400             2.000  EACH |    5000.00000       10000.00|    4750.00000        9500.00|    5000.00000       10000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
1320 2505-4008120           332.000  LF   |       3.00000         996.00|       2.50000         830.00|       2.50000         830.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1330 2505-4008300            56.300  LF   |      19.00000        1069.70|      20.00000        1126.00|      20.00000        1126.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1340 2505-4008400             2.000  EACH |    1900.00000        3800.00|    1600.00000        3200.00|    1600.00000        3200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1350 2505-4021010             2.000  EACH |     300.00000         600.00|     200.00000         400.00|     200.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

1360 2505-4021701             2.000  EACH |    1900.00000        3800.00|    1600.00000        3200.00|    1600.00000        3200.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
1370 2510-6745850         12210.000  SY   |       7.00000       85470.00|       5.00000       61050.00|       5.80000       70818.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1380 2518-6891810            26.000  LF   |      80.00000        2080.00|      75.00000        1950.00|      80.00000        2080.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
1390 2526-8285000                    LUMP |    5000.00000        5000.00|       1.07000           1.07|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1400 2527-9263109           193.670  STA  |      28.00000        5422.76|      30.25000        5858.52|      28.00000        5422.76 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1410 2527-9263131            30.350  STA  |     118.00000        3581.30|     165.00000        5007.75|     118.00000        3581.30 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 

1420 2527-9263180            54.000  STA  |      75.00000        4050.00|      33.00000        1782.00|      75.00000        4050.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1430 2528-8400048          2550.000  LF   |      12.00000       30600.00|      10.65000       27157.50|      10.65000       27157.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1440 2528-8445110                    LUMP |    4000.00000        4000.00|   11205.00000       11205.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1450 2533-4980005                    LUMP |  840000.00000      840000.00|   50000.00000       50000.00|  340000.00000      340000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  113                             Contract ID:  78-0293-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1460 2551-0000110             4.000  EACH |     850.00000        3400.00|    2500.00000       10000.00|    2500.00000       10000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1470 2601-2634105            16.200  ACRE |    2600.00000       42120.00|    2284.67000       37011.65|    2285.00000       37017.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

1480 2601-2636043            16.200  ACRE |     775.00000       12555.00|     489.81000        7934.92|     490.00000        7938.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1490 2601-2642100            16.200  ACRE |     575.00000        9315.00|      67.00000        1085.40|      67.00000        1085.40 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1500 2602-0000020          7225.000  LF   |       2.50000       18062.50|       1.40000       10115.00|       1.40000       10115.00 
  SILT FENCE                              |                             |                             | 
1510 2602-0000071          5804.000  LF   |       2.00000       11608.00|       0.09000         522.36|       0.09000         522.36 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1520 2602-0000101           581.000  LF   |       1.00000         581.00|       0.08000          46.48|       0.08000          46.48 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1530 2602-0000312           300.000  LF   |       3.00000         900.00|       2.30000         690.00|       2.30000         690.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
1540 2602-0000320           300.000  LF   |       5.00000        1500.00|       2.98000         894.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,936,459.02|           $     1,184,418.73|           $     1,601,180.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IM-NHS-029-3(87)52--03-78 
                                          |                             |                             | 
1550 2301-7000110          7500.000  EACH |       1.00000        7500.00|       1.00000        7500.00|       1.00000        7500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1560 2301-7000120          6500.000  EACH |       1.00000        6500.00|       1.00000        6500.00|       1.00000        6500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
1570 2317-7000110          6500.000  EACH |       1.00000        6500.00|       1.00000        6500.00|       1.00000        6500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        20,500.00|           $        20,500.00|           $        20,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   TRAFFIC SIGN ITEMS - IM-NHS-029-3(94)52--03-78 
                                          |                             |                             | 
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     Bid Order:  113                             Contract ID:  78-0293-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1580 2401-6745910            13.000  EACH |     505.00000        6565.00|     325.00000        4225.00|     400.00000        5200.00 
  REMOVAL OF SIGN                         |                             |                             | 
1590 2401-6745915             2.000  EACH |    3160.00000        6320.00|    5000.00000       10000.00|    3500.00000        7000.00 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 

  FOOTING                                 |                             |                             | 
1600 2402-2720000           390.000  CY   |      10.00000        3900.00|      34.00000       13260.00|      34.00000       13260.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1610 2403-0100000           135.000  CY   |     200.00000       27000.00|     178.00000       24030.00|     178.00000       24030.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1620 2404-7775005         16995.000  LB   |       1.95000       33140.25|       1.92000       32630.40|       1.92000       32630.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1630 2423-1050340             1.000  EACH |   30650.00000       30650.00|   27388.00000       27388.00|   27388.00000       27388.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 34 FT. ARM                |                             |                             | 
1640 2423-1060095             1.000  EACH |   67200.00000       67200.00|   67631.00000       67631.00|   67631.00000       67631.00 
  STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN  |                             |                             | 
1650 2423-1060100             1.000  EACH |   70100.00000       70100.00|   75361.00000       75361.00|   70361.00000       70361.00 
  STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN |                             |                             | 
1660 2524-6765010             2.000  EACH |    1070.00000        2140.00|    1533.00000        3066.00|    1533.00000        3066.00 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1670 2524-9089100            60.000  EACH |     120.00000        7200.00|     150.00000        9000.00|     120.00000        7200.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1680 2524-9089110            10.000  EACH |     120.00000        1200.00|     150.00000        1500.00|     120.00000        1200.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1690 2524-9089200             6.000  EACH |     155.00000         930.00|     175.00000        1050.00|     160.00000         960.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1700 2524-9210000             9.000  EACH |     160.00000        1440.00|     150.00000        1350.00|     150.00000        1350.00 
  MILEPOST MARKERS                        |                             |                             | 
1710 2524-9275222           120.000  LF   |      15.00000        1800.00|      18.75000        2250.00|      18.75000        2250.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
1720 2524-9290006            10.000  EACH |     225.00000        2250.00|     366.00000        3660.00|     366.00000        3660.00 
  MODIFICATION OF EXISTING SIGNS          |                             |                             | 

1730 2524-9290009             3.000  EACH |     725.00000        2175.00|     219.00000         657.00|     219.00000         657.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1740 2524-9325001            27.000  SF   |      21.75000         587.25|      16.46000         444.42|      16.46000         444.42 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1750 2524-9380001          2046.000  SF   |      15.55000       31815.30|      15.32000       31344.72|      15.32000       31344.72 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
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     Bid Order:  113                             Contract ID:  78-0293-086                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM193               |(   2  ) PE320               |(   3  ) MO480 
                                          |AMES CONSTRUCTION, INC.      |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1760 2526-8285000                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1770 2528-8445110                    LUMP |     350.00000         350.00|    3350.00000        3350.00|     350.00000         350.00 
  TRAFFIC CONTROL                         |                             |                             | 

1780 2533-4980005                    LUMP |   22500.00000       22500.00|   22885.00000       22885.00|   14150.00000       14150.00 
  MOBILIZATION                            |                             |                             | 
1790 2599-9999014           400.000  SF   |      19.65000        7860.00|      18.73000        7492.00|      18.73000        7492.00 
  ('SQUARE FEET' ITEM) SPECIAL TYPE B     |                             |                             | 
  SIGNS                                   |                             |                             | 
     SECTION TOTALS                       |           $       337,122.80|           $       352,574.54|           $       331,624.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   LIGHTING ITEMS - IM-NHS-029-3(95)52--03-78 
                                          |                             |                             | 
1800 2404-7775000         34356.000  LB   |       1.35000       46380.60|       1.31000       45006.36|       1.31000       45006.36 
  REINFORCING STEEL                       |                             |                             | 
1810 2433-0001048           382.000  LF   |     260.00000       99320.00|     151.55000       57892.10|     151.55000       57892.10 
  CONCRETE DRILLED SHAFT, 48 IN. DIAMETER |                             |                             | 
1820 2522-8929100             7.000  EACH |   31275.00000      218925.00|   26319.00000      184233.00|   26319.00000      184233.00 
  LIGHTING TOWER, 100 FT.                 |                             |                             | 

1830 2522-8929120             8.000  EACH |   38800.00000      310400.00|   31012.00000      248096.00|   31012.00000      248096.00 
  LIGHTING TOWER, 120 FT.                 |                             |                             | 
1840 2522-8930230           114.000  EACH |     725.00000       82650.00|     936.50000      106761.00|     936.50000      106761.00 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
1850 2523-0000100            11.000  EACH |    2920.00000       32120.00|    2240.00000       24640.00|    2240.00000       24640.00 
  LIGHTING POLES                          |                             |                             | 
1860 2523-0000200         17084.000  LF   |      21.85000      373285.40|      21.90000      374139.60|      21.90000      374139.60 
  ELECTRICAL CIRCUITS                     |                             |                             | 
1870 2523-0000310            66.000  EACH |     645.00000       42570.00|     825.00000       54450.00|     825.00000       54450.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1880 2523-0000400            17.000  EACH |    4975.00000       84575.00|    4927.47000       83766.99|    4927.47000       83766.99 
  CONTROL CABINET                         |                             |                             | 
1890 2526-8285000                    LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

1900 2528-8445110                    LUMP |     350.00000         350.00|    2000.00000        2000.00|     350.00000         350.00 
  TRAFFIC CONTROL                         |                             |                             | 
1910 2533-4980005                    LUMP |   12465.00000       12465.00|   21700.00000       21700.00|   21700.00000       21700.00 
  MOBILIZATION                            |                             |                             | 
1920 2599-9999005             3.000  EACH |     380.00000        1140.00|    1625.00000        4875.00|    1625.00000        4875.00 
  ('EACH' ITEM) MODIFY RM-36 CONTROL      |                             |                             | 
  STATION                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,313,181.00|           $     1,217,560.05|           $     1,215,910.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    17,770,786.70|           $    18,375,949.01|           $    21,577,520.25 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  23-C023-091                 Primary County:  CLINTON 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  STP-S-C023(91)--5E-23 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  CLINTON            Prj Awd Amt: $1,048,898.73 
          Route:  Y60 
       Location:  SCL OF DELMAR S. TO U.S. 61 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  1,048,898.73     100.00  % 
   2   DE559          DETERMANN ASPHALT, L.L.C.                                                  $  1,084,964.88     103.43  % 
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     Bid Order:  151                             Contract ID:  23-C023-091                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) DE559               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |DETERMANN ASPHALT PAVING, L. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          5086.000  TON  |      14.00000       71204.00|      13.50000       68661.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000            44.000  STA  |     115.00000        5060.00|     375.00000       16500.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150          2200.000  SY   |       3.00000        6600.00|       4.75000       10450.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0021500          5032.000  TON  |      26.32000      132442.24|      26.25000      132090.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0050 2303-0023500          5032.000  TON  |      26.32000      132442.24|      26.25000      132090.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0060 2303-0245828           603.900  TON  |     595.00000      359320.50|     610.00000      368379.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |     650.00000         650.00|    1950.00000        1950.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2318-1001100         62515.300  SY   |       1.79000      111902.39|       1.69000      105650.86| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2318-1001224         66896.100  GAL  |       2.05300      137337.69|       2.08000      139143.89| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0100 2527-9263117           692.700  STA  |      27.58000       19104.67|      28.75000       19915.13| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0110 2528-8445110                    LUMP |    2400.00000        2400.00|    6500.00000        6500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113           100.000  EACH |     325.00000       32500.00|     325.00000       32500.00| 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00| 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |   21800.00000       21800.00|   35000.00000       35000.00| 

  MOBILIZATION                            |                             |                             | 
0150 2601-2636044             0.410  ACRE |    3500.00000        1435.00|    3500.00000        1435.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,048,898.73|           $     1,084,964.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,048,898.73|           $     1,084,964.88|           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  23-1855-615                 Primary County:  CLINTON 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:  110 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  STP-U-1855(615)--70-23 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  CLINTON            Prj Awd Amt: $1,263,318.93 
          Route:  11TH ST 
       Location:  IN THE CITY OF DE WITT 
                  6TH AVE TO SILVER CREEK BRIDGE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  1,263,318.93     100.00  % 
   2   VA020          VALLEY CONSTRUCTION CO.                                                    $  1,317,894.10     104.32  % 
   3   DE559          DETERMANN ASPHALT, L.L.C.                                                  $  1,328,060.10     105.12  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,371,381.79     108.55  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $  1,576,348.18     124.77  % 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) VA020               |(   3  ) DE559 
                                          |HORSFIELD CONSTRUCTION, INC  |VALLEY CONSTRUCTION CO.      |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            81.000  CY   |      48.00000        3888.00|      26.00000        2106.00|      49.45000        4005.45 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005           611.000  CY   |      30.00000       18330.00|      30.00000       18330.00|      30.95000       18910.45 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000           512.300  CY   |      35.00000       17930.50|      40.00000       20492.00|      36.00000       18442.80 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2123-7450020            72.200  STA  |     100.00000        7220.00|     150.00000       10830.00|     103.00000        7436.60 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2212-0475095             0.980  MILE |    6750.00000        6615.00|    9000.00000        8820.00|    6750.00000        6615.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          1951.000  SY   |      45.00000       87795.00|      43.00000       83893.00|      46.45000       90623.95 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330           101.000  EACH |      50.00000        5050.00|       1.00000         101.00|      51.50000        5201.50 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-6745500            20.840  STA  |     780.00000       16255.20|     560.00000       11670.40|     803.45000       16743.90 
  REMOVAL OF CURB                         |                             |                             | 
0090 2214-5145150         28178.000  SY   |       3.25000       91578.50|       2.05000       57764.90|       3.25000       91578.50 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0001000           760.000  TON  |      45.50000       34580.00|      56.00000       42560.00|      45.50000       34580.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0110 2303-0033500          3095.000  TON  |      39.75000      123026.25|      52.00000      160940.00|      39.75000      123026.25 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0246422           231.000  TON  |     643.50000      148648.50|     550.00000      127050.00|     643.50000      148648.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0130 2303-6911000                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2401-6745910            35.000  EACH |      25.00000         875.00|      32.00000        1120.00|      25.75000         901.25 
  REMOVAL OF SIGN                         |                             |                             | 

0150 2401-6750001                    LUMP |    2000.00000        2000.00|    1100.00000        1100.00|    2065.00000        2065.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0160 2402-0425031          1150.000  TON  |      15.00000       17250.00|      15.80000       18170.00|      15.45000       17767.50 
  GRANULAR BACKFILL                       |                             |                             | 
0170 2435-0130348             1.000  EACH |    5000.00000        5000.00|    4900.00000        4900.00|    5150.00000        5150.00 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0180 2435-0250710             8.000  EACH |    2500.00000       20000.00|    4300.00000       34400.00|    4000.00000       32000.00 
  INTAKE, SW-507 MODIFIED                 |                             |                             | 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) VA020               |(   3  ) DE559 
                                          |HORSFIELD CONSTRUCTION, INC  |VALLEY CONSTRUCTION CO.      |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2435-0250800             1.000  EACH |    3500.00000        3500.00|    4100.00000        4100.00|    4000.00000        4000.00 
  INTAKE, SW-508                          |                             |                             | 
0200 2435-0250900             4.000  EACH |    4000.00000       16000.00|    4800.00000       19200.00|    4800.00000       19200.00 
  INTAKE, SW-509                          |                             |                             | 

0210 2435-0250910             1.000  EACH |    3600.00000        3600.00|    4600.00000        4600.00|    4800.00000        4800.00 
  INTAKE, SW-509 MODIFIED                 |                             |                             | 
0220 2435-0254500             4.000  EACH |    5000.00000       20000.00|    4800.00000       19200.00|    5150.00000       20600.00 
  INTAKE, SW-545                          |                             |                             | 
0230 2510-6745850          1951.000  SY   |      15.00000       29265.00|      12.00000       23412.00|      15.45000       30142.95 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             1.000  EACH |     640.00000         640.00|     900.00000         900.00|     659.25000         659.25 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0250 2511-6745900           359.730  SY   |      10.00000        3597.30|       8.00000        2877.84|      10.25000        3687.23 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526004           879.190  SY   |      32.00000       28134.08|      36.00000       31650.84|      32.95000       28969.31 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0270 2511-7526006           188.060  SY   |      50.00000        9403.00|      62.00000       11659.72|      51.50000        9685.09 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528101           452.000  SF   |      25.00000       11300.00|      32.00000       14464.00|      25.75000       11639.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0290 2512-1725256          2084.600  LF   |      25.00000       52115.00|      22.00000       45861.20|      25.75000       53678.45 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0300 2515-2475006          1107.600  SY   |      40.00000       44304.00|      42.00000       46519.20|      41.25000       45688.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2515-6745600          1774.600  SY   |       8.00000       14196.80|      12.00000       21295.20|       8.25000       14640.45 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2524-9265010            23.000  EACH |     130.00000        2990.00|     150.00000        3450.00|     133.95000        3080.85 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0330 2524-9325001            99.000  SF   |      25.00000        2475.00|      15.00000        1485.00|      25.75000        2549.25 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0340 2525-0000200            16.000  EACH |     875.00000       14000.00|    1500.00000       24000.00|    1500.00000       24000.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 

0350 2527-9263109           133.840  STA  |      20.00000        2676.80|      20.00000        2676.80|      20.50000        2743.72 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9263137             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      77.25000         309.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0370 2528-8445110                    LUMP |   18920.00000       18920.00|   22000.00000       22000.00|   19500.00000       19500.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) VA020               |(   3  ) DE559 
                                          |HORSFIELD CONSTRUCTION, INC  |VALLEY CONSTRUCTION CO.      |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0380 2528-8445113           100.000  EACH |     325.00000       32500.00|     325.00000       32500.00|     325.00000       32500.00 
  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   30000.00000       30000.00|   78000.00000       78000.00|   45500.00000       45500.00 
  MOBILIZATION                            |                             |                             | 

0400 2554-0112004            10.000  LF   |     150.00000        1500.00|      80.00000         800.00|     154.50000        1545.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 4 IN.                            |                             |                             | 
0410 2554-0112006           500.000  LF   |      45.00000       22500.00|      48.00000       24000.00|      46.50000       23250.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0420 2554-0112008            64.000  LF   |      55.00000        3520.00|      90.00000        5760.00|      56.50000        3616.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0430 2554-0112012          2305.000  LF   |      65.00000      149825.00|      69.00000      159045.00|      66.95000      154319.75 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0440 2554-0203000          2600.000  LB   |      10.00000       26000.00|       3.00000        7800.00|      10.30000       26780.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0450 2554-0204110            29.000  EACH |    1675.00000       48575.00|    1150.00000       33350.00|    1725.25000       50032.25 

  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0460 2554-0204120             2.000  EACH |    1825.00000        3650.00|    1950.00000        3900.00|    1879.75000        3759.50 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0470 2554-0207006             7.000  EACH |     900.00000        6300.00|     740.00000        5180.00|     927.00000        6489.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0480 2554-0207008             3.000  EACH |    1200.00000        3600.00|    1080.00000        3240.00|    1236.00000        3708.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0490 2554-0207012             4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00|    2060.00000        8240.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0500 2554-0210201             4.000  EACH |    3500.00000       14000.00|    4200.00000       16800.00|    3605.00000       14420.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2599-9999005            16.000  EACH |     400.00000        6400.00|     320.00000        5120.00|     412.00000        6592.00 
  ('EACH' ITEM) ADJUSTMENT OF FIXTURES    |                             |                             | 
0520 2599-9999005             5.000  EACH |     680.00000        3400.00|    2400.00000       12000.00|     700.40000        3502.00 

  ('EACH' ITEM) CONNECT TO EXISTING       |                             |                             | 
  WATERMAIN                               |                             |                             | 
0530 2599-9999005             2.000  EACH |    3000.00000        6000.00|    3800.00000        7600.00|    3090.00000        6180.00 
  ('EACH' ITEM) INTAKE, SPECIAL, SINGLE   |                             |                             | 
0540 2599-9999005             4.000  EACH |     750.00000        3000.00|    1000.00000        4000.00|     772.50000        3090.00 
  ('EACH' ITEM) UTILITY ACCESS REBUILD    |                             |                             | 
0550 2601-2634150             2.900  ACRE |    1200.00000        3480.00|    1000.00000        2900.00|    1236.00000        3584.40 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) VA020               |(   3  ) DE559 
                                          |HORSFIELD CONSTRUCTION, INC  |VALLEY CONSTRUCTION CO.      |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 2601-2636044             2.900  ACRE |     900.00000        2610.00|    1000.00000        2900.00|     925.00000        2682.50 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,263,318.93|           $     1,317,894.10|           $     1,328,060.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,263,318.93|           $     1,317,894.10|           $     1,328,060.10 
==================================================================================================================================== 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) HA760               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            81.000  CY   |      17.25000        1397.25|      27.00000        2187.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005           611.000  CY   |      24.05000       14694.55|      44.00000       26884.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000           512.300  CY   |      37.60000       19262.48|      73.00000       37397.90| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2123-7450020            72.200  STA  |     156.00000       11263.20|     170.00000       12274.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2212-0475095             0.980  MILE |    9750.00000        9555.00|    7100.00000        6958.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          1951.000  SY   |      47.35000       92379.85|      61.00000      119011.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330           101.000  EACH |     101.00000       10201.00|     160.00000       16160.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-6745500            20.840  STA  |     333.00000        6939.72|     560.00000       11670.40| 
  REMOVAL OF CURB                         |                             |                             | 
0090 2214-5145150         28178.000  SY   |       3.15000       88760.70|       3.50000       98623.00| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0001000           760.000  TON  |      45.50000       34580.00|      48.00000       36480.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0110 2303-0033500          3095.000  TON  |      39.75000      123026.25|      42.00000      129990.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0120 2303-0246422           231.000  TON  |     643.50000      148648.50|     680.00000      157080.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0130 2303-6911000                    LUMP |    5000.00000        5000.00|    5300.00000        5300.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2401-6745910            35.000  EACH |      67.70000        2369.50|      60.00000        2100.00| 
  REMOVAL OF SIGN                         |                             |                             | 

0150 2401-6750001                    LUMP |    1048.00000        1048.00|    4000.00000        4000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0160 2402-0425031          1150.000  TON  |      18.10000       20815.00|      18.50000       21275.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0170 2435-0130348             1.000  EACH |    3561.00000        3561.00|    4700.00000        4700.00| 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0180 2435-0250710             8.000  EACH |    2665.00000       21320.00|    4300.00000       34400.00| 
  INTAKE, SW-507 MODIFIED                 |                             |                             | 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) HA760               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2435-0250800             1.000  EACH |    2877.00000        2877.00|    4300.00000        4300.00| 
  INTAKE, SW-508                          |                             |                             | 
0200 2435-0250900             4.000  EACH |    4548.00000       18192.00|    5100.00000       20400.00| 
  INTAKE, SW-509                          |                             |                             | 

0210 2435-0250910             1.000  EACH |    2303.00000        2303.00|    5100.00000        5100.00| 
  INTAKE, SW-509 MODIFIED                 |                             |                             | 
0220 2435-0254500             4.000  EACH |    4963.00000       19852.00|    5100.00000       20400.00| 
  INTAKE, SW-545                          |                             |                             | 
0230 2510-6745850          1951.000  SY   |       7.90000       15412.90|       5.00000        9755.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600             1.000  EACH |     635.60000         635.60|     800.00000         800.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0250 2511-6745900           359.730  SY   |       9.85000        3543.34|       7.00000        2518.11| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526004           879.190  SY   |      34.00000       29892.46|      43.00000       37805.17| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0270 2511-7526006           188.060  SY   |      62.05000       11669.12|      52.00000        9779.12| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528101           452.000  SF   |      36.00000       16272.00|      30.00000       13560.00| 

  DETECTABLE WARNINGS                     |                             |                             | 
0290 2512-1725256          2084.600  LF   |      22.60000       47111.96|      31.00000       64622.60| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0300 2515-2475006          1107.600  SY   |      49.10000       54383.16|      48.00000       53164.80| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2515-6745600          1774.600  SY   |       8.50000       15084.10|       7.00000       12422.20| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0320 2524-9265010            23.000  EACH |     286.50000        6589.50|     140.00000        3220.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0330 2524-9325001            99.000  SF   |      13.00000        1287.00|      27.00000        2673.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0340 2525-0000200            16.000  EACH |    1080.00000       17280.00|    1000.00000       16000.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 

0350 2527-9263109           133.840  STA  |      20.00000        2676.80|      32.00000        4282.88| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9263137             4.000  EACH |      75.00000         300.00|     100.00000         400.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0370 2528-8445110                    LUMP |   30666.00000       30666.00|   18000.00000       18000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) HA760               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0380 2528-8445113           100.000  EACH |     325.00000       32500.00|     325.00000       32500.00| 
  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |  103702.00000      103702.00|  144000.00000      144000.00| 
  MOBILIZATION                            |                             |                             | 

0400 2554-0112004            10.000  LF   |      72.25000         722.50|      70.00000         700.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 4 IN.                            |                             |                             | 
0410 2554-0112006           500.000  LF   |      48.70000       24350.00|      47.00000       23500.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0420 2554-0112008            64.000  LF   |      63.15000        4041.60|      75.00000        4800.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0430 2554-0112012          2305.000  LF   |      76.35000      175986.75|      77.00000      177485.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0440 2554-0203000          2600.000  LB   |       9.40000       24440.00|      15.00000       39000.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0450 2554-0204110            29.000  EACH |    1017.00000       29493.00|    1500.00000       43500.00| 

  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0460 2554-0204120             2.000  EACH |    1655.00000        3310.00|    2500.00000        5000.00| 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0470 2554-0207006             7.000  EACH |    1136.00000        7952.00|    1400.00000        9800.00| 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0480 2554-0207008             3.000  EACH |    1551.00000        4653.00|    1900.00000        5700.00| 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0490 2554-0207012             4.000  EACH |    2469.00000        9876.00|    3100.00000       12400.00| 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0500 2554-0210201             4.000  EACH |    2845.00000       11380.00|    4700.00000       18800.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2599-9999005            16.000  EACH |     240.00000        3840.00|     450.00000        7200.00| 
  ('EACH' ITEM) ADJUSTMENT OF FIXTURES    |                             |                             | 
0520 2599-9999005             5.000  EACH |    1937.00000        9685.00|    1000.00000        5000.00| 

  ('EACH' ITEM) CONNECT TO EXISTING       |                             |                             | 
  WATERMAIN                               |                             |                             | 
0530 2599-9999005             2.000  EACH |    2603.00000        5206.00|    2900.00000        5800.00| 
  ('EACH' ITEM) INTAKE, SPECIAL, SINGLE   |                             |                             | 
0540 2599-9999005             4.000  EACH |     826.00000        3304.00|    2200.00000        8800.00| 
  ('EACH' ITEM) UTILITY ACCESS REBUILD    |                             |                             | 
0550 2601-2634150             2.900  ACRE |    1200.00000        3480.00|    1300.00000        3770.00| 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
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     Bid Order:  152                             Contract ID:  23-1855-615                   Primary County:  CLINTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) HA760               |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 2601-2636044             2.900  ACRE |     900.00000        2610.00|    1000.00000        2900.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,371,381.79|           $     1,576,348.18|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,371,381.79|           $     1,576,348.18|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  153  1 
 

     Bid  Order:  153                         Contract ID:  31-1147-604                 Primary County:  DUBUQUE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   15 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  STP-U-1147(604)--70-31 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DUBUQUE            Prj Awd Amt: $211,243.33 
          Route:  1ST AVENUE 
       Location:  IN THE CITY OF CASCADE 
                  MONROE ST NE TO FOX ST. SE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    211,243.33     100.00  % 
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     Bid Order:  153                             Contract ID:  31-1147-604                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           178.500  CY   |      22.45000        4007.33|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425020           337.400  TON  |      15.00000        5061.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-0475095             0.570  MILE |     500.00000         285.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           113.400  SY   |      81.50000        9242.10|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330             7.000  EACH |     515.00000        3605.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145150         10444.000  SY   |       1.97000       20574.68|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2214-7450050            19.300  STA  |     150.00000        2895.00|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0080 2303-0032500           851.900  TON  |      35.00000       29816.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0090 2303-0033500           888.100  TON  |      35.00000       31083.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828           104.400  TON  |     607.00000       63370.80|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2435-0600010             4.000  EACH |     425.00000        1700.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2526-8285000                    LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2527-9263109            77.670  STA  |      26.00000        2019.42|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             6.000  EACH |      75.00000         450.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0160 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            49.000  EACH |     325.00000       15925.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  153                             Contract ID:  31-1147-604                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445115             7.000  EACH |     490.00000        3430.00|                             | 
  PILOT CARS                              |                             |                             | 
0190 2529-2242304             2.000  EACH |     150.00000         300.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 

0200 2529-5070110            72.000  SY   |      63.00000        4536.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120             1.000  EACH |     950.00000         950.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174010            72.000  SY   |       6.00000         432.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2533-4980005                    LUMP |    6060.00000        6060.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       211,243.33|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       211,243.33|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  41-C041-107                 Primary County:  HANCOCK 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  STP-S-C041(107)--5E-41                                 Project:  FM-C041(108)--55-41 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  HANCOCK            Prj Awd Amt: $970,109.00             County:  HANCOCK            Prj Awd Amt: $377,089.20 
          Route:  B20                                                      Route:  R70 
       Location:  JCT US 69 EAST TO CERRO GORDO CO. LINE                Location:  JCT B-20 N AND W TO NEAR CEN SEC 16-97-2 
                                                                                   3 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,347,198.20     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,381,740.00     102.56  % 
   3   MA810          MATHY CONSTRUCTION CO.                                                     $  1,408,767.66     104.57  % 
   4   DU122          DUININCK, INC.                                                             $  1,462,093.73     108.52  % 
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     Bid Order:  154                             Contract ID:  41-C041-107                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA225               |(   3  ) MA810 
                                          |HEARTLAND ASPHALT, INC.      |MANATT'S, INC.               |MATHY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C041(107)--5E-41 
                                          |                             |                             | 
0010 2212-0475095             6.998  MILE |     250.00000        1749.50|     400.00000        2799.20|     742.00000        5192.52 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150           737.000  SY   |       7.00000        5159.00|      11.00000        8107.00|       8.15000        6006.55 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0023500         16202.000  TON  |      21.25000      344292.50|      19.00000      307838.00|      24.15000      391278.30 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0040 2303-0245828          1013.000  TON  |     592.00000      599696.00|     600.00000      607800.00|     595.62000      603363.06 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |     950.00000         950.00|    1500.00000        1500.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2518-6910000             2.000  EACH |     151.00000         302.00|     500.00000        1000.00|     151.00000         302.00 
  SAFETY CLOSURE                          |                             |                             | 
0070 2528-8445110                    LUMP |    3685.00000        3685.00|    7500.00000        7500.00|    2985.00000        2985.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            15.000  EACH |     325.00000        4875.00|     325.00000        4875.00|     325.00000        4875.00 

  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |    9400.00000        9400.00|   50000.00000       50000.00|    6360.00000        6360.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       970,109.00|           $       991,419.20|           $     1,021,362.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C041(108)--55-41 
                                          |                             |                             | 
0100 2212-0475095             3.126  MILE |     250.00000         781.50|     400.00000        1250.40|     742.00000        2319.49 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0110 2214-5145150           183.300  SY   |       8.00000        1466.40|      18.00000        3299.40|       8.15000        1493.90 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0023500          6034.000  TON  |      23.45000      141497.30|      19.00000      114646.00|      24.15000      145721.10 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 

  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0130 2303-0245828           377.000  TON  |     592.00000      223184.00|     600.00000      226200.00|     595.62000      224548.74 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |     400.00000         400.00|    1000.00000        1000.00|     750.00000         750.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2518-6910000             2.000  EACH |     200.00000         400.00|     500.00000        1000.00|     151.00000         302.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  154                             Contract ID:  41-C041-107                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA225               |(   3  ) MA810 
                                          |HEARTLAND ASPHALT, INC.      |MANATT'S, INC.               |MATHY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    3335.00000        3335.00|    5000.00000        5000.00|    2985.00000        2985.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113             9.000  EACH |     325.00000        2925.00|     325.00000        2925.00|     325.00000        2925.00 
  FLAGGERS                                |                             |                             | 

0180 2533-4980005                    LUMP |    3100.00000        3100.00|   35000.00000       35000.00|    6360.00000        6360.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       377,089.20|           $       390,320.80|           $       387,405.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,347,198.20|           $     1,381,740.00|           $     1,408,767.66 
==================================================================================================================================== 
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     Bid Order:  154                             Contract ID:  41-C041-107                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(      )                     |(      ) 
                                          |DUININCK, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C041(107)--5E-41 
                                          |                             |                             | 
0010 2212-0475095             6.998  MILE |     118.00000         825.76|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150           737.000  SY   |       7.00000        5159.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0023500         16202.000  TON  |      22.75000      368595.50|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0040 2303-0245828          1013.000  TON  |     602.00000      609826.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2518-6910000             2.000  EACH |     151.00000         302.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0070 2528-8445110                    LUMP |    2985.00000        2985.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            15.000  EACH |     325.00000        4875.00|                             | 

  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,058,568.26|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C041(108)--55-41 
                                          |                             |                             | 
0100 2212-0475095             3.126  MILE |     118.00000         368.87|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0110 2214-5145150           183.300  SY   |       7.00000        1283.10|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0023500          6034.000  TON  |      23.75000      143307.50|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 

  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0130 2303-0245828           377.000  TON  |     602.00000      226954.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |     400.00000         400.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2518-6910000             2.000  EACH |     151.00000         302.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  154                             Contract ID:  41-C041-107                   Primary County:  HANCOCK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(      )                     |(      ) 
                                          |DUININCK, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    2985.00000        2985.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113             9.000  EACH |     325.00000        2925.00|                             | 
  FLAGGERS                                |                             |                             | 

0180 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       403,525.47|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,462,093.73|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  45-C045-063                 Primary County:  HOWARD 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION CO. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/06/12 
 
 
        Project:  STP-S-C045(63)--5E-45 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  HOWARD             Prj Awd Amt: $1,900,873.40 
          Route:  V-18 
       Location:  CITY OF ELMA TO HWY 9 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  1,900,873.40     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,918,869.05     100.94  % 
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     Bid Order:  155                             Contract ID:  45-C045-063                   Primary County:  HOWARD 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7995.820  TON  |      14.95000      119537.51|      14.95000      119537.51| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2214-5145150          2504.440  SY   |       3.00000        7513.32|       3.30000        8264.65| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0023500         17719.340  TON  |      30.21000      535301.26|      33.84000      599622.47| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0040 2303-0245828          1063.160  TON  |     591.46000      628816.61|     541.00000      575169.56| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |    2750.00000        2750.00|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2303-9091010             3.000  EACH |     450.00000        1350.00|     450.00000        1350.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0070 2315-8275025           660.000  TON  |      14.95000        9867.00|      14.95000        9867.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 

0080 2318-1001100        105764.750  SY   |       1.50000      158647.13|       1.69000      178742.43| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2318-1001220           465.360  TON  |     638.10000      296946.22|     628.00000      292246.08| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0100 2520-3350010             1.000  EACH |    1250.00000        1250.00|    1000.00000        1000.00| 
  FIELD LABORATORY                        |                             |                             | 
0110 2526-8285000                    LUMP |    4970.00000        4970.00|    4970.00000        4970.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2527-9263109          1258.940  STA  |       6.90000        8686.69|       6.90000        8686.69| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    3550.00000        3550.00|    7175.00000        7175.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0140 2528-8445113           120.000  EACH |     325.00000       39000.00|     325.00000       39000.00| 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00| 
  PILOT CARS                              |                             |                             | 
0160 2529-5070110           224.890  SY   |      94.00000       21139.66|      94.00000       21139.66| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120             2.000  EACH |      49.00000          98.00|      49.00000          98.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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     Bid Order:  155                             Contract ID:  45-C045-063                   Primary County:  HOWARD 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   46750.00000       46750.00|   36300.00000       36300.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,900,873.40|           $     1,918,869.05|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,900,873.40|           $     1,918,869.05|           $ 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  60-C060-076                 Primary County:  LYON 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   85 WORK DAYS      Late Start Date:  06/04/12 
 
 
        Project:  FM-C060(76)--55-60                                     Project:  FM-C060(93)--55-60 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  LYON               Prj Awd Amt: $1,388,876.82           County:  LYON               Prj Awd Amt: $1,114,509.88 
          Route:  K52                                                      Route:  K60 
       Location:  A34 TO HWY9                                           Location:  INT. OF A52 TO INT.OF A34 
 
 
        Project:  FM-C060(94)--55-60 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 

         County:  LYON               Prj Awd Amt: $879,930.02 
          Route:  K52 
       Location:  INT. OF A52 TO INT. OF A34 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  3,383,316.72     100.00  % 
   2   DU122          DUININCK, INC.                                                             $  3,518,725.58     104.00  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,091,367.99     120.92  % 

   4   CE351          CENTRAL SPECIALTIES INC.                                                   $  4,128,466.18     122.02  % 
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     Bid Order:  156                             Contract ID:  60-C060-076                   Primary County:  LYON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C060(76)--55-60 
                                          |                             |                             | 
0010 2123-7450000           616.280  STA  |     160.00000       98604.80|     158.00000       97372.24|     158.00000       97372.24 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2212-0475095             6.294  MILE |     400.00000        2517.60|     118.00000         742.69|     350.00000        2202.90 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          9111.000  SY   |       2.50000       22777.50|       3.42000       31159.62|       1.65000       15033.15 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500          5575.000  TON  |      28.50000      158887.50|      27.00000      150525.00|      41.36000      230582.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500          8206.000  TON  |      26.50000      217459.00|      27.00000      221562.00|      43.43000      356386.58 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           777.700  TON  |     560.00000      435512.00|     571.00000      444066.70|     573.00000      445622.10 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    5700.00000        5700.00|    1800.00000        1800.00|    1200.00000        1200.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2318-1001100         82331.000  SY   |       1.75000      144079.25|       1.75000      144079.25|       1.75000      144079.25 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2527-9263109           909.950  STA  |       7.00000        6369.65|       6.95000        6324.15|       6.95000        6324.15 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263137             2.000  EACH |      35.00000          70.00|      35.00000          70.00|      35.00000          70.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0110 2528-8445110                    LUMP |    7000.00000        7000.00|    4000.00000        4000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   35000.00000       35000.00|  106000.00000      106000.00|   74000.00000       74000.00 
  MOBILIZATION                            |                             |                             | 

0140 2599-9999006         18734.000  GAL  |       2.64000       49457.76|       2.64000       49457.76|       2.64000       49457.76 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 
  (ENG. EMUL)                             |                             |                             | 
0150 2599-9999006         76834.000  GAL  |       2.64000      202841.76|       2.64000      202841.76|       2.64000      202841.76 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 
  (ENG.EMULS)                             |                             |                             | 
     SECTION TOTALS                       |           $     1,388,876.82|           $     1,462,601.17|           $     1,635,771.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C060(93)--55-60 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  3 

 
     Bid Order:  156                             Contract ID:  60-C060-076                   Primary County:  LYON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2123-7450000           532.880  STA  |     160.00000       85260.80|     149.50000       79665.56|     149.50000       79665.56 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0170 2212-0475095             5.046  MILE |     400.00000        2018.40|     118.00000         595.43|     400.00000        2018.40 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0180 2214-5145150          1600.000  SY   |       5.00000        8000.00|       3.51000        5616.00|       4.00000        6400.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0190 2303-0032500          4079.700  TON  |      29.00000      118311.30|      28.00000      114231.60|      41.36000      168736.39 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0033500          6548.600  TON  |      27.00000      176812.20|      27.00000      176812.20|      43.43000      284405.70 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0210 2303-0245828           595.200  TON  |     560.00000      333312.00|     571.00000      339859.20|     573.00000      341049.60 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-6911000                    LUMP |    4500.00000        4500.00|    1200.00000        1200.00|    1200.00000        1200.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2318-1001100         69983.700  SY   |       1.75000      122471.48|       1.75000      122471.48|       1.75000      122471.48 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 

0240 2527-9263109           743.770  STA  |       7.00000        5206.39|       6.95000        5169.20|       6.95000        5169.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2527-9263137             2.000  EACH |      35.00000          70.00|      35.00000          70.00|      35.00000          70.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2528-8445110                    LUMP |    6000.00000        6000.00|    4000.00000        4000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   32000.00000       32000.00|   93000.00000       93000.00|   74000.00000       74000.00 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999006         82555.800  GAL  |       2.64000      217947.31|       2.64000      217947.31|       2.64000      217947.31 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 

  (ENG. EMULS)                            |                             |                             | 
     SECTION TOTALS                       |           $     1,114,509.88|           $     1,163,237.98|           $     1,313,733.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            FM-C060(94)--55-60 
                                          |                             |                             | 
0300 2123-7450000           526.980  STA  |     160.00000       84316.80|     146.00000       76939.08|     146.00000       76939.08 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  4 

 
     Bid Order:  156                             Contract ID:  60-C060-076                   Primary County:  LYON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2212-0475095             5.055  MILE |     400.00000        2022.00|     118.00000         596.49|     400.00000        2022.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0320 2214-5145150          1867.000  SY   |       5.00000        9335.00|       3.58000        6683.86|       3.50000        6534.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0330 2303-0032500          6386.000  TON  |      26.50000      169229.00|      27.00000      172422.00|      41.36000      264124.96 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0340 2303-0033500          6564.000  TON  |      26.50000      173946.00|      27.00000      177228.00|      43.43000      285074.52 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0350 2303-0245828           725.200  TON  |     560.00000      406112.00|     571.00000      414089.20|     573.00000      415539.60 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0360 2303-6911000                    LUMP |    5500.00000        5500.00|    1500.00000        1500.00|    1200.00000        1200.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0370 2527-9263109           828.460  STA  |       7.00000        5799.22|       6.95000        5757.80|       6.95000        5757.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263137             2.000  EACH |      35.00000          70.00|      35.00000          70.00|      35.00000          70.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0390 2528-8445110                    LUMP |    6000.00000        6000.00|    4000.00000        4000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |   15000.00000       15000.00|   31000.00000       31000.00|   74000.00000       74000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       879,930.02|           $       892,886.43|           $     1,141,862.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,383,316.72|           $     3,518,725.58|           $     4,091,367.99 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  5 

 
     Bid Order:  156                             Contract ID:  60-C060-076                   Primary County:  LYON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE351               |(      )                     |(      ) 
                                          |CENTRAL SPECIALTIES INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C060(76)--55-60 
                                          |                             |                             | 
0010 2123-7450000           616.280  STA  |     158.00000       97372.24|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2212-0475095             6.294  MILE |     150.00000         944.10|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          9111.000  SY   |       3.00000       27333.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500          5575.000  TON  |      41.10000      229132.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500          8206.000  TON  |      41.10000      337266.60|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           777.700  TON  |     610.00000      474397.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2318-1001100         82331.000  SY   |       1.75000      144079.25|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2527-9263109           909.950  STA  |       6.95000        6324.15|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263137             2.000  EACH |      35.00000          70.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0110 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             8.000  EACH |     325.00000        2600.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   76000.00000       76000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0140 2599-9999006         18734.000  GAL  |       2.64000       49457.76|                             | 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 
  (ENG. EMUL)                             |                             |                             | 
0150 2599-9999006         76834.000  GAL  |       2.64000      202841.76|                             | 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 
  (ENG.EMULS)                             |                             |                             | 
     SECTION TOTALS                       |           $     1,652,318.36|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C060(93)--55-60 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  156                             Contract ID:  60-C060-076                   Primary County:  LYON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE351               |(      )                     |(      ) 
                                          |CENTRAL SPECIALTIES INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2123-7450000           532.880  STA  |     149.50000       79665.56|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0170 2212-0475095             5.046  MILE |     150.00000         756.90|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0180 2214-5145150          1600.000  SY   |       6.00000        9600.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0190 2303-0032500          4079.700  TON  |      40.10000      163595.97|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0200 2303-0033500          6548.600  TON  |      40.10000      262598.86|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0210 2303-0245828           595.200  TON  |     610.00000      363072.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0220 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0230 2318-1001100         69983.700  SY   |       1.75000      122471.48|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 

0240 2527-9263109           743.770  STA  |       6.95000        5169.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2527-9263137             2.000  EACH |      35.00000          70.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113             8.000  EACH |     325.00000        2600.00|                             | 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   76000.00000       76000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2599-9999006         82555.800  GAL  |       2.64000      217947.31|                             | 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 

  (ENG. EMULS)                            |                             |                             | 
     SECTION TOTALS                       |           $     1,308,047.28|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            FM-C060(94)--55-60 
                                          |                             |                             | 
0300 2123-7450000           526.980  STA  |     146.00000       76939.08|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  156                             Contract ID:  60-C060-076                   Primary County:  LYON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE351               |(      )                     |(      ) 
                                          |CENTRAL SPECIALTIES INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2212-0475095             5.055  MILE |     150.00000         758.25|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0320 2214-5145150          1867.000  SY   |       5.23000        9764.41|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0330 2303-0032500          6386.000  TON  |      42.42000      270894.12|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0340 2303-0033500          6564.000  TON  |      42.42000      278444.88|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0350 2303-0245828           725.200  TON  |     610.00000      442372.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0360 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0370 2527-9263109           828.460  STA  |       6.95000        5757.80|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263137             2.000  EACH |      35.00000          70.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0390 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113             8.000  EACH |     325.00000        2600.00|                             | 
  FLAGGERS                                |                             |                             | 
0410 2533-4980005                    LUMP |   76000.00000       76000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,168,100.54|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,128,466.18|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  157  1 
 

     Bid  Order:  157                         Contract ID:  60-C060-089                 Primary County:  LYON 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  STP-S-C060(89)--5E-60 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  LYON               Prj Awd Amt: $796,205.53 
          Route:  K30 
       Location:  SIOUX CO LNE TO INT OF K30 & A42 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    796,205.53     100.00  % 
   2   DU122          DUININCK, INC.                                                             $    855,250.74     107.41  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  157                             Contract ID:  60-C060-089                   Primary County:  LYON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2123-7450000           318.250  STA  |     160.00000       50920.00|     139.00000       44236.75| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2212-0475095             3.014  MILE |     400.00000        1205.60|     118.00000         355.65| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           700.000  SY   |       8.00000        5600.00|      30.00000       21000.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500          3609.000  TON  |      29.00000      104661.00|      30.00000      108270.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500          3697.000  TON  |      29.00000      107213.00|      30.00000      110910.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           409.100  TON  |     560.00000      229096.00|     571.00000      233596.10| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    3500.00000        3500.00|     900.00000         900.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2318-1001100         41466.000  SY   |       2.00000       82932.00|       2.00000       82932.00| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2527-9263109           498.760  STA  |       8.00000        3990.08|       8.00000        3990.08| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2527-9263137             1.000  EACH |     225.00000         225.00|     200.00000         200.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0110 2528-8445110                    LUMP |    7000.00000        7000.00|    3480.00000        3480.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             6.000  EACH |     325.00000        1950.00|     325.00000        1950.00| 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   70000.00000       70000.00|  116000.00000      116000.00| 
  MOBILIZATION                            |                             |                             | 

0140 2599-9999006         48269.000  GAL  |       2.65000      127912.85|       2.64000      127430.16| 
  ('GALLONS' ITEM) ASPH STABILIZING       |                             |                             | 
  AGENT(STD.ASPH.EMULS.)                  |                             |                             | 
     SECTION TOTALS                       |           $       796,205.53|           $       855,250.74|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       796,205.53|           $       855,250.74|           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  83-C083-052                 Primary County:  SHELBY 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  STP-S-C083(52)--5E-83 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  SHELBY             Prj Awd Amt: $2,281,990.93 
          Route:  F-58 
       Location:  M-47 TO EAST  8.6 MILES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,281,990.93     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,366,030.88     103.68  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,434,615.00     106.68  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  158                             Contract ID:  83-C083-052                   Primary County:  SHELBY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.053 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          6977.000  TON  |      21.72000      151540.44|      25.00000      174425.00|      25.00000      174425.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2214-5145150          2200.000  SY   |       5.49000       12078.00|       3.50000        7700.00|       5.00000       11000.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0023500         19771.000  TON  |      38.29000      757031.59|      42.00000      830382.00|      38.00000      751298.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0040 2303-0245828          1186.260  TON  |     586.50000      695741.49|     580.00000      688030.80|     600.00000      711756.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    9000.00000        9000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2318-1001100        117114.000  SY   |       1.70000      199093.80|       1.72000      201436.08|       2.00000      234228.00 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0070 2318-1001220           515.000  TON  |     635.00000      327025.00|     640.00000      329600.00|     640.00000      329600.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 

0080 2527-9263109          1351.000  STA  |       7.11000        9605.61|       7.00000        9457.00|       8.00000       10808.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |    6875.00000        6875.00|   15000.00000       15000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113           100.000  EACH |     325.00000       32500.00|     325.00000       32500.00|     325.00000       32500.00 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |   88500.00000       88500.00|   75000.00000       75000.00|  150000.00000      150000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,281,990.93|           $     2,366,030.88|           $     2,434,615.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,281,990.93|           $     2,366,030.88|           $     2,434,615.00 
==================================================================================================================================== 
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     Bid  Order:  159                         Contract ID:  84-C084-139                 Primary County:  SIOUX 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   70 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  STP-S-C084(139)--5E-84                                 Project:  FM-C084(140)--55-84 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  SIOUX              Prj Awd Amt: $1,610,482.53           County:  SIOUX              Prj Awd Amt: $1,184,382.55 
          Route:  B-40                                                     Route:  B-46 
       Location:  B40 AT SIOUX CENTER, IA TO 6.5 MILE WEST              Location:  N. OF HAWARDEN, IA 
 
 
        Project:  FM-C084(141)--55-84 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 

         County:  SIOUX              Prj Awd Amt: $522,897.26 
          Route:  B-14 
       Location:  NORTH OF HULL, IA TO 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  3,317,762.34     100.00  % 
   2   DU122          DUININCK, INC.                                                             $  3,396,221.86     102.36  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,595,956.60     108.38  % 

   4   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  3,678,202.72     110.86  % 
   5   CE351          CENTRAL SPECIALTIES INC.                                                   $  4,214,230.18     127.02  % 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  159                             Contract ID:  84-C084-139                   Primary County:  SIOUX 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  STP-S-C084(139)--5E-84 
                                          |                             |                             | 
0010 2123-7450000           649.840  STA  |     150.00000       97476.00|     148.00000       96176.32|     148.00000       96176.32 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2214-5145150          4783.880  SY   |       2.50000       11959.70|       4.35000       20809.88|       4.00000       19135.52 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0032500         10951.200  TON  |      24.50000      268304.40|      24.40000      267209.28|      30.25000      331273.80 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0040 2303-0033500          7465.700  TON  |      26.00000      194108.20|      25.80000      192615.06|      31.91000      238230.49 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828          1105.000  TON  |     575.00000      635375.00|     575.00000      635375.00|     575.00000      635375.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    7700.00000        7700.00|    1800.00000        1800.00|    2000.00000        2000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-7000610          9000.000  EACH |       1.00000        9000.00|       1.00000        9000.00|       1.00000        9000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0080 2303-7000620          9000.000  EACH |       1.00000        9000.00|       1.00000        9000.00|       1.00000        9000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0090 2318-1001100         81703.100  SY   |       1.75000      142980.43|       1.70000      138895.27|       1.70000      138895.27 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001224         88239.400  GAL  |       2.00000      176478.80|       2.02000      178243.59|       2.02000      178243.59 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0110 2528-8445110                    LUMP |    9200.00000        9200.00|    7000.00000        7000.00|   10500.00000       10500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0120 2528-8445113            12.000  EACH |     325.00000        3900.00|     325.00000        3900.00|     325.00000        3900.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   45000.00000       45000.00|  100000.00000      100000.00|   58100.00000       58100.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,610,482.53|           $     1,660,024.40|           $     1,729,829.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                     FM-C084(140)--55-84 
                                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  84-C084-139                   Primary County:  SIOUX 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2123-7450000           502.300  STA  |     145.00000       72833.50|     141.00000       70824.30|     141.00000       70824.30 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2214-5145150           420.800  SY   |       6.50000        2735.20|       5.43000        2284.94|      20.00000        8416.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0160 2303-0023500         13781.440  TON  |      23.00000      316973.12|      22.00000      303191.68|      30.25000      416888.56 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0170 2303-0245828           826.900  TON  |     575.00000      475467.50|     575.00000      475467.50|     575.00000      475467.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-6911000                    LUMP |    5700.00000        5700.00|    1200.00000        1200.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2303-7000610          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0200 2303-7000620          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0210 2318-1001100         61271.900  SY   |       1.75000      107225.83|       1.70000      104162.23|       1.70000      104162.23 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0220 2318-1001224         66173.700  GAL  |       2.00000      132347.40|       2.02000      133670.87|       2.02000      133670.87 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0230 2528-8445110                    LUMP |    5500.00000        5500.00|    4000.00000        4000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0250 2533-4980005                    LUMP |   45000.00000       45000.00|   85000.00000       85000.00|   58100.00000       58100.00 
  MOBILIZATION                            |                             |                             | 
0260 2555-0000010                    LUMP |    4000.00000        4000.00|    2400.00000        2400.00|    2500.00000        2500.00 

  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,184,382.55|           $     1,198,801.52|           $     1,294,129.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     FM-C084(141)--55-84 
                                          |                             |                             | 
0270 2123-7450000           201.300  STA  |     160.00000       32208.00|     159.00000       32006.70|     159.00000       32006.70 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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     Bid Order:  159                             Contract ID:  84-C084-139                   Primary County:  SIOUX 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(   3  ) HE400 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2214-5145150          1420.500  SY   |       5.00000        7102.50|       4.50000        6392.25|       7.00000        9943.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0290 2303-0023500          5557.340  TON  |      27.00000      150048.18|      27.60000      153382.58|      30.25000      168109.54 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 

  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0300 2303-0245828           333.400  TON  |     575.00000      191705.00|     575.00000      191705.00|     575.00000      191705.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0310 2303-6911000                    LUMP |    2400.00000        2400.00|     600.00000         600.00|     750.00000         750.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0320 2303-7000610          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0330 2303-7000620          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0340 2318-1001100         24688.900  SY   |       1.75000       43205.58|       1.70000       41971.13|       1.70000       41971.13 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0350 2318-1001224         26664.000  GAL  |       2.00000       53328.00|       2.02000       53861.28|       2.02000       53861.28 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0360 2528-8445110                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    3750.00000        3750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0380 2533-4980005                    LUMP |   30000.00000       30000.00|   47000.00000       47000.00|   58100.00000       58100.00 
  MOBILIZATION                            |                             |                             | 
0390 2555-0000010                    LUMP |    1600.00000        1600.00|     677.00000         677.00|    4500.00000        4500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       522,897.26|           $       537,395.94|           $       571,997.15 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,317,762.34|           $     3,396,221.86|           $     3,595,956.60 
==================================================================================================================================== 
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     Bid Order:  159                             Contract ID:  84-C084-139                   Primary County:  SIOUX 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CE351               |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |CENTRAL SPECIALTIES INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  STP-S-C084(139)--5E-84 
                                          |                             |                             | 
0010 2123-7450000           649.840  STA  |     152.11000       98847.16|     148.00000       96176.32| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2214-5145150          4783.880  SY   |       2.49000       11911.86|       4.00000       19135.52| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0032500         10951.200  TON  |      28.71000      314408.95|      48.11000      526862.23| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0040 2303-0033500          7465.700  TON  |      29.97000      223747.03|      48.11000      359174.83| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828          1105.000  TON  |     575.00000      635375.00|     600.00000      663000.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    1324.79000        1324.79|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-7000610          9000.000  EACH |       1.00000        9000.00|       1.00000        9000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0080 2303-7000620          9000.000  EACH |       1.00000        9000.00|       1.00000        9000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0090 2318-1001100         81703.100  SY   |       1.75000      142980.43|       1.70000      138895.27| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001224         88239.400  GAL  |       2.08000      183537.95|       2.02000      178243.59| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0110 2528-8445110                    LUMP |    7194.60000        7194.60|    7000.00000        7000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0120 2528-8445113            12.000  EACH |     325.00000        3900.00|     325.00000        3900.00| 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |  135928.00000      135928.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,777,155.77|           $     2,036,387.76|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                     FM-C084(140)--55-84 
                                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  84-C084-139                   Primary County:  SIOUX 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CE351               |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |CENTRAL SPECIALTIES INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2123-7450000           502.300  STA  |     144.92000       72793.32|     141.00000       70824.30| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0150 2214-5145150           420.800  SY   |       2.51000        1056.21|       4.00000        1683.20| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0160 2303-0023500         13781.440  TON  |      26.54000      365759.42|      50.80000      700097.15| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0170 2303-0245828           826.900  TON  |     575.00000      475467.50|     600.00000      496140.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-6911000                    LUMP |     971.52000         971.52|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2303-7000610          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0200 2303-7000620          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0210 2318-1001100         61271.900  SY   |       1.75000      107225.83|       1.70000      104162.23| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0220 2318-1001224         66173.700  GAL  |       2.08000      137641.30|       2.02000      133670.87| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0230 2528-8445110                    LUMP |    4111.20000        4111.20|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00| 
  FLAGGERS                                |                             |                             | 
0250 2533-4980005                    LUMP |   98920.00000       98920.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0260 2555-0000010                    LUMP |    2775.06000        2775.06|    1000.00000        1000.00| 

  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,283,321.36|           $     1,554,177.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                     FM-C084(141)--55-84 
                                          |                             |                             | 
0270 2123-7450000           201.300  STA  |     163.42000       32896.45|     159.00000       32006.70| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  7 

 
     Bid Order:  159                             Contract ID:  84-C084-139                   Primary County:  SIOUX 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(   5  ) CE351               |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |CENTRAL SPECIALTIES INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2214-5145150          1420.500  SY   |       2.50000        3551.25|       4.00000        5682.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0290 2303-0023500          5557.340  TON  |      39.16000      217625.43|      45.58000      253303.56| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 

  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0300 2303-0245828           333.400  TON  |     575.00000      191705.00|     600.00000      200040.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0310 2303-6911000                    LUMP |     618.24000         618.24|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0320 2303-7000610          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0330 2303-7000620          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0340 2318-1001100         24688.900  SY   |       1.75000       43205.58|       1.70000       41971.13| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0350 2318-1001224         26664.000  GAL  |       2.08000       55461.12|       2.02000       53861.28| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0360 2528-8445110                    LUMP |    2569.50000        2569.50|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00| 
  FLAGGERS                                |                             |                             | 
0380 2533-4980005                    LUMP |   62053.00000       62053.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0390 2555-0000010                    LUMP |     740.02000         740.02|    1000.00000        1000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       617,725.59|           $       623,664.67|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,678,202.72|           $     4,214,230.18|           $ 
==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  85-C085-114                 Primary County:  STORY 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  FM-C085(114)--55-85 
      Work Type:  HMA RESURFACING 
         County:  STORY              Prj Awd Amt: $395,086.72 
          Route:  E57 
       Location:  595TH AVE EAST 2.48 MILES TO S14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    395,086.72     100.00  % 
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     Bid Order:  160                             Contract ID:  85-C085-114                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           696.000  TON  |      26.70000       18583.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.480  MILE |     600.00000        1488.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           264.420  SY   |      65.00000       17187.30|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            18.000  EACH |     100.00000        1800.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150           244.440  SY   |      15.00000        3666.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0023500          3260.000  TON  |      38.80000      126488.00|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0246422           195.600  TON  |     595.00000      116382.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2402-0425031           664.000  TON  |      31.50000       20916.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2402-2720100           674.000  CY   |      34.25000       23084.50|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2417-0225024            12.000  EACH |     244.50000        2934.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-0225030             2.000  EACH |     420.00000         840.00|                             | 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0130 2417-1060024           270.000  LF   |      24.90000        6723.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0140 2417-1060030           135.000  LF   |      31.75000        4286.25|                             | 

  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0150 2417-1060036            90.000  LF   |      36.25000        3262.50|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0160 2502-8212415            60.000  LF   |      63.30000        3798.00|                             | 
  SUBDRAIN, STANDARD, NON-PERFORATED, 15  |                             |                             | 
  IN., AS PER PLAN                        |                             |                             | 
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     Bid Order:  160                             Contract ID:  85-C085-114                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9263109           423.760  STA  |       8.25000        3496.02|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2527-9263137             2.000  EACH |     165.00000         330.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0190 2528-8445110                    LUMP |    7000.00000        7000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            20.000  EACH |     325.00000        6500.00|                             | 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115             5.000  EACH |     490.00000        2450.00|                             | 
  PILOT CARS                              |                             |                             | 
0220 2529-8174010           289.320  SY   |      23.75000        6871.35|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2533-4980005                    LUMP |   13000.00000       13000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2595-0000100                    LUMP |    3000.00000        3000.00|                             | 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $       395,086.72|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       395,086.72|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  161                         Contract ID:  85-0305-240                 Primary County:  STORY 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/09/12 
 
 
        Project:  NHSX-030-5(240)--3H-85 
      Work Type:  HMA RESURFACING 
         County:  STORY              Prj Awd Amt: $4,385,129.72 
          Route:  U.S. 30 
       Location:  FROM COLO E. TO STATE CENTER(EBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  4,385,129.72     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  4,427,953.80     100.97  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,465,365.74     101.82  % 
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     Bid Order:  161                             Contract ID:  85-0305-240                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(   3  ) HE400 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           386.000  TON  |      31.15000       12023.90|      30.00000       11580.00|      25.00000        9650.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           470.000  CY   |      36.00000       16920.00|      20.00000        9400.00|      15.00000        7050.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020         17537.000  TON  |      19.10000      334956.70|      18.45000      323557.65|      17.70000      310404.90 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060           838.000  SY   |      29.50000       24721.00|      43.99000       36863.62|      32.48000       27218.24 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450020             6.700  STA  |     410.00000        2747.00|     500.00000        3350.00|     350.00000        2345.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2125-2225050             2.100  STA  |     820.00000        1722.00|    1000.00000        2100.00|     350.00000         735.00 
  RESHAPING DITCHES                       |                             |                             | 
0070 2212-0475095            11.000  MILE |     350.00000        3850.00|     488.25000        5370.75|     350.00000        3850.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310           704.000  SY   |      84.00000       59136.00|      84.00000       59136.00|     119.04000       83804.16 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0090 2212-5070322           245.000  SY   |      70.00000       17150.00|      70.00000       17150.00|      98.00000       24010.00 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0100 2212-5070330           100.000  EACH |     137.00000       13700.00|     137.00000       13700.00|     140.00000       14000.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-2713300          3280.000  CY   |      13.90000       45592.00|      11.26000       36932.80|       7.47000       24501.60 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2214-5145150          4962.000  SY   |       7.75000       38455.50|       5.73000       28432.26|       4.21000       20890.02 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2303-0031500          6003.000  TON  |      32.50000      195097.50|      38.39000      230455.17|      38.12000      228834.36 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0140 2303-0042500         22217.000  TON  |      33.70000      748712.90|      35.69000      792924.73|      34.25000      760932.25 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0150 2303-0043503         17877.000  TON  |      36.90000      659661.30|      37.95000      678432.15|      36.36000      650007.72 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0160 2303-0245828          2766.000  TON  |     600.00000     1659600.00|     594.00000     1643004.00|     599.20000     1657387.20 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
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     Bid Order:  161                             Contract ID:  85-0305-240                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(   3  ) HE400 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-6911000                    LUMP |    9000.00000        9000.00|   11714.40000       11714.40|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0180 2402-2720100            20.000  CY   |      43.40000         868.00|      50.00000        1000.00|      25.00000         500.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0190 2416-0101136             1.000  EACH |    1026.30000        1026.30|    1500.00000        1500.00|    2000.00000        2000.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0200 2416-1541136            12.000  LF   |     121.90000        1462.80|      50.00000         600.00|     100.00000        1200.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0210 2499-4000036           100.000  LF   |     100.00000       10000.00|     100.00000       10000.00|     100.00000       10000.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0220 2502-8212034          8110.000  LF   |       9.35000       75828.50|       7.55000       61230.50|       7.55000       61230.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2502-8220196            37.000  EACH |     175.00000        6475.00|     175.00000        6475.00|     175.00000        6475.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0240 2505-4008120           387.600  LF   |       3.00000        1162.80|       3.00000        1162.80|       3.00000        1162.80 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008400             2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00|    1600.00000        3200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021700             2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    1800.00000        3600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2505-6000111           384.000  LF   |      11.00000        4224.00|      11.00000        4224.00|      11.00000        4224.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0290 2505-6000121             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0300 2506-4984000            12.000  CY   |     150.00000        1800.00|     150.00000        1800.00|     120.00000        1440.00 

  FLOWABLE MORTAR                         |                             |                             | 
0310 2527-9263109          2687.130  STA  |       7.45000       20019.12|       7.45000       20019.12|       7.98000       21443.30 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0320 2527-9263180             3.650  STA  |     125.00000         456.25|     125.00000         456.25|      68.18000         248.86 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0330 2528-8445110                    LUMP |   35000.00000       35000.00|   28039.34000       28039.34|   31687.50000       31687.50 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  161                             Contract ID:  85-0305-240                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(   3  ) HE400 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0350 2529-2242304            61.000  EACH |      93.00000        5673.00|      93.00000        5673.00|     110.00000        6710.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0360 2529-5070110          1515.000  SY   |      66.00000       99990.00|      66.00000       99990.00|      83.06000      125835.90 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0370 2529-5070120             6.000  EACH |     137.00000         822.00|     137.00000         822.00|     280.00000        1680.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0380 2530-0400061            55.000  TON  |     130.00000        7150.00|     130.00000        7150.00|      98.00000        5390.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0390 2533-4980005                    LUMP |   90000.00000       90000.00|   94793.86000       94793.86|  183662.50000      183662.50 
  MOBILIZATION                            |                             |                             | 
0400 2548-0000100           997.200  STA  |      10.75000       10719.90|       6.50000        6481.80|       6.50000        6481.80 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0410 2548-0000110          1080.200  GAL  |       6.25000        6751.25|       4.24000        4580.05|       5.00000        5401.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

0420 2548-0000200             1.000  STA  |     325.00000         325.00|     100.00000         100.00|     100.00000         100.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0430 2555-0000010                    LUMP |   32000.00000       32000.00|   37422.55000       37422.55|   27542.13000       27542.13 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0440 2602-0000030            60.000  LF   |      10.00000         600.00|      10.00000         600.00|      10.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0450 2602-0000101            30.000  LF   |       1.00000          30.00|       1.00000          30.00|       1.00000          30.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     4,290,129.72|           $     4,332,953.80|           $     4,370,365.74 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 

0460 2303-7000610         23000.000  EACH |       1.00000       23000.00|       1.00000       23000.00|       1.00000       23000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0470 2303-7000620         23000.000  EACH |       1.00000       23000.00|       1.00000       23000.00|       1.00000       23000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  5 

 
     Bid Order:  161                             Contract ID:  85-0305-240                   Primary County:  STORY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(   3  ) HE400 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2317-7000120         49000.000  EACH |       1.00000       49000.00|       1.00000       49000.00|       1.00000       49000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $        95,000.00|           $        95,000.00|           $        95,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,385,129.72|           $     4,427,953.80|           $     4,465,365.74 
==================================================================================================================================== 
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     Bid  Order:  162                         Contract ID:  92-0929-104                 Primary County:  WASHINGTON 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  STP-092-9(104)--2C-92 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  WASHINGTON         Prj Awd Amt: $2,370,861.30 
          Route:  IOWA 92 
       Location:  FROM N. JCT. IA. 1 E. TO ECL OF WASHINGTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NORRIS ASPHALT PAVING CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  2,370,861.30     100.00  % 
   2   PE140          PELLING, L.L. CO., INC.                                                    $  2,545,312.50     107.35  % 
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     Bid Order:  162                             Contract ID:  92-0929-104                   Primary County:  WASHINGTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) PE140               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |PELLING, L.L. CO., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090          3023.000  CY   |      13.87000       41929.01|      21.00000       63483.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425010          3249.900  TON  |      17.75000       57685.73|      20.00000       64998.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0030 2121-7425020          4294.800  TON  |      17.75000       76232.70|      20.60000       88472.88| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2128-0000200          2000.000  TON  |      14.00000       28000.00|       3.65000        7300.00| 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0050 2212-0475095             5.100  MILE |    1000.00000        5100.00|    1900.00000        9690.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          2389.400  SY   |      77.80000      185895.32|      77.80000      185895.32| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330           217.000  EACH |     145.00000       31465.00|     145.00000       31465.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001            10.000  TON  |     100.00000        1000.00|     235.00000        2350.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0090 2214-5145160          4534.000  TON  |      13.32000       60392.88|      11.85000       53727.90| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0031500          2538.900  TON  |      41.79000      106100.63|      34.00000       86322.60| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0110 2303-0042500          9202.000  TON  |      39.05000      359338.10|      35.00000      322070.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043500          2267.000  TON  |      42.65000       96687.55|      44.00000       99748.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0043503          4701.000  TON  |      42.65000      200497.65|      49.00000      230349.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-3                            |                             |                             | 
0140 2303-0246422          1071.000  TON  |     588.61000      630401.31|     588.00000      629748.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0150 2303-6911000                    LUMP |    2750.00000        2750.00|    5255.00000        5255.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2435-0250704             2.000  EACH |    2100.00000        4200.00|    3500.00000        7000.00| 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 
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     Bid Order:  162                             Contract ID:  92-0929-104                   Primary County:  WASHINGTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) PE140               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |PELLING, L.L. CO., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0600010            33.000  EACH |     350.00000       11550.00|     590.00000       19470.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0180 2502-8212034         16860.000  LF   |       4.86000       81939.60|       4.50000       75870.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0190 2502-8220196            66.000  EACH |     175.00000       11550.00|     145.00000        9570.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0200 2511-6745900          1559.600  SY   |       6.50000       10137.40|       6.50000       10137.40| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0210 2511-7526004          1004.100  SY   |      30.50000       30625.05|      30.50000       30625.05| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0220 2511-7526006           588.900  SY   |      32.50000       19139.25|      32.50000       19139.25| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7528101           528.000  SF   |      22.00000       11616.00|      22.00000       11616.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2526-8285000                    LUMP |    8800.00000        8800.00|   10800.00000       10800.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2527-9263109          2040.600  STA  |      10.00000       20406.00|      12.00000       24487.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0260 2527-9263137            34.000  EACH |      75.00000        2550.00|      56.00000        1904.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0270 2528-8445110                    LUMP |   16500.00000       16500.00|   49000.00000       49000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113           190.000  EACH |     325.00000       61750.00|     325.00000       61750.00| 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            70.000  EACH |     490.00000       34300.00|     490.00000       34300.00| 
  PILOT CARS                              |                             |                             | 
0300 2529-2242304            35.000  EACH |     106.00000        3710.00|     106.00000        3710.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0310 2529-2242320            29.000  EACH |     140.00000        4060.00|     140.00000        4060.00| 
  CT JOINT                                |                             |                             | 

0320 2529-5070110           830.000  SY   |      85.30000       70799.00|      85.30000       70799.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0330 2529-5070120            23.000  EACH |     170.00000        3910.00|     170.00000        3910.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0340 2530-5070221             7.100  SY   |      84.00000         596.40|      84.00000         596.40| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
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     Bid Order:  162                             Contract ID:  92-0929-104                   Primary County:  WASHINGTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) PE140               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |PELLING, L.L. CO., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2533-4980005                    LUMP |   27500.00000       27500.00|  160565.00000      160565.00| 
  MOBILIZATION                            |                             |                             | 
0360 2602-0000020          4350.000  LF   |       1.90000        8265.00|       2.25000        9787.50| 
  SILT FENCE                              |                             |                             | 

0361 2520-3350015             1.000  EACH |    2000.00000        2000.00|    2900.00000        2900.00| 
  FIELD OFFICE                            |                             |                             | 
0362 2530-0400061             1.160  TON  |      92.00000         106.72|     350.00000         406.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
     SECTION TOTALS                       |           $     2,329,486.30|           $     2,503,277.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   RAILROAD INSURANCE PROVISIONS 
                                          |                             |                             | 
0370 2595-0000010                    LUMP |    1875.00000        1875.00|    2535.00000        2535.00| 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $         1,875.00|           $         2,535.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 

0380 2303-7000610          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0390 2303-7000620          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0400 2317-7000120         19000.000  EACH |       1.00000       19000.00|       1.00000       19000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        38,000.00|           $        38,000.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,370,861.30|           $     2,545,312.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  96-C096-107                 Primary County:  WINNESHIEK 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION CO. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/09/12 
 
 
        Project:  FM-C096(107)--55-96 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  WINNESHIEK         Prj Awd Amt: $1,611,881.50 
          Route:  POLE LINE ROAD 
       Location:  CO. RD. W14 TO ST. HWY 9 & 139 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  1,611,881.50     100.00  % 
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     Bid Order:  163                             Contract ID:  96-C096-107                   Primary County:  WINNESHIEK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.250  ACRE |    2900.00000         725.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           300.000  CY   |      10.55000        3165.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2104-2710020            40.000  CY   |      10.55000         422.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-0425020           176.000  CY   |       8.49000        1494.24|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0050 2121-7425020          5205.000  TON  |      13.95000       72609.75|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2212-5075001            79.000  TON  |      95.00000        7505.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0070 2214-5145150           184.000  SY   |      30.00000        5520.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0032500          7234.000  TON  |      33.31000      240964.54|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0033500          7075.000  TON  |      33.31000      235668.25|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828           860.000  TON  |     596.00000      512560.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-6911000                    LUMP |     750.00000         750.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2312-8260051           242.000  TON  |      13.95000        3375.90|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2318-1001100         59145.000  SY   |       1.91000      112966.95|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 

0140 2318-1001220           260.000  TON  |     632.00000      164320.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0150 2401-6745650                    LUMP |    7900.00000        7900.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2402-0425031           176.000  TON  |      15.00000        2640.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  163                             Contract ID:  96-C096-107                   Primary County:  WINNESHIEK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2723100          1774.000  CY   |       6.66000       11814.84|                             | 
  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0180 2402-2725005            53.000  TON  |      20.00000        1060.00|                             | 

  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0190 2403-0100020           137.000  CY   |     488.00000       66856.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0200 2404-7775005         21556.000  LB   |       1.00000       21556.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0210 2416-0100060             2.000  EACH |    2600.00000        5200.00|                             | 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0220 2416-1180060            60.000  LF   |     233.00000       13980.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2510-6745850           232.300  SY   |       6.95000        1614.49|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2518-6910000             8.000  EACH |     100.00000         800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263117           806.060  STA  |      29.05000       23416.04|                             | 

  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0260 2528-8445110                    LUMP |    4700.00000        4700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            30.000  EACH |     325.00000        9750.00|                             | 
  FLAGGERS                                |                             |                             | 
0280 2528-8445115            15.000  EACH |     490.00000        7350.00|                             | 
  PILOT CARS                              |                             |                             | 
0290 2529-5070110            73.000  SY   |     125.00000        9125.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0300 2529-5070120             2.000  EACH |     150.00000         300.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0310 2529-8202000             2.000  EACH |     330.00000         660.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0320 2533-4980005                    LUMP |   57300.00000       57300.00|                             | 

  MOBILIZATION                            |                             |                             | 
0330 2601-2634100             0.500  ACRE |     700.00000         350.00|                             | 
  MULCHING                                |                             |                             | 
0340 2601-2636043             0.500  ACRE |    1800.00000         900.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2602-0000020           250.000  LF   |       2.75000         687.50|                             | 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  4 

 
     Bid Order:  163                             Contract ID:  96-C096-107                   Primary County:  WINNESHIEK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0000030           100.000  LF   |       3.75000         375.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,610,381.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,611,881.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  97-6890-607                 Primary County:  WOODBURY 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   KNIFE RIVER MIDWEST LLC 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  STP-U-6890(607)--70-97 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  WOODBURY           Prj Awd Amt: $541,141.28 
          Route:  K45 
       Location:  IN THE CITY OF SERGEANT BLUFF 
                  SOUTH LEWIS BLVD AT WARRIOR RD INTERSEC 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    541,141.28     100.00  % 
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     Bid Order:  164                             Contract ID:  97-6890-607                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.760  ACRE |    4013.07000        3049.93|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          2080.000  CY   |       8.89000       18491.20|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2105-8425015          1102.000  CY   |      10.89000       12000.78|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2107-0875000           470.000  CY   |       8.60000        4042.00|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2115-0100000           470.000  CY   |      40.92000       19232.40|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425010           500.000  TON  |      34.69000       17345.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0070 2122-5500090           454.000  SY   |      55.49000       25192.46|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  9 IN.                                   |                             |                             | 
0080 2123-7450020            32.000  STA  |     137.59000        4402.88|                             | 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2201-0505080          2285.000  SY   |      39.42000       90074.70|                             | 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0100 2212-0475095             0.230  MILE |    9314.13000        2142.25|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0110 2213-7100400            15.000  EACH |     149.40000        2241.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0120 2214-5145150          3312.000  SY   |       3.81000       12618.72|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2217-1000000          4661.000  SY   |       3.55000       16546.55|                             | 
  RUBBLIZED PAVEMENT                      |                             |                             | 
0140 2303-0033500          1368.000  TON  |      59.13000       80889.84|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0150 2303-0245828            82.000  TON  |     600.00000       49200.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |    1668.52000        1668.52|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2315-8275025           151.000  TON  |      46.61000        7038.11|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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     Bid Order:  164                             Contract ID:  97-6890-607                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2402-2720100            38.700  CY   |      34.40000        1331.28|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0190 2403-0100000             1.000  CY   |    1342.37000        1342.37|                             | 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0200 2404-7775005            30.000  LB   |      13.79000         413.70|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0210 2416-0100018             2.000  EACH |    1834.54000        3669.08|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0220 2416-0101036             1.000  EACH |    1375.90000        1375.90|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0230 2416-1180018            52.000  LF   |      97.46000        5067.92|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1541036            30.000  LF   |      22.93000         687.90|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0250 2435-0251100             1.000  EACH |    3382.44000        3382.44|                             | 

  INTAKE, SW-511                          |                             |                             | 
0260 2435-0251224             1.000  EACH |    7911.46000        7911.46|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0270 2435-0600020             2.000  EACH |    2121.19000        4242.38|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0280 2502-8212034          1470.000  LF   |       7.45000       10951.50|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193             2.000  EACH |     286.65000         573.30|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2502-8220196             6.000  EACH |     286.65000        1719.90|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0310 2503-0114215            84.000  LF   |      35.54000        2985.36|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0320 2510-6745850           820.000  SY   |      17.20000       14104.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2510-6750600             1.000  EACH |     573.30000         573.30|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0340 2511-6745900            98.000  SY   |      22.93000        2247.14|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
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     Bid Order:  164                             Contract ID:  97-6890-607                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2511-7526006           129.000  SY   |      85.99000       11092.71|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0360 2511-7528101            64.000  SF   |      57.33000        3669.12|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 

0370 2515-2475006            48.000  SY   |      85.99000        4127.52|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0380 2515-6745600            62.000  SY   |      28.66000        1776.92|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2518-6910000             4.000  EACH |     114.66000         458.64|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0400 2524-6765010             8.000  EACH |     229.32000        1834.56|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0410 2526-8285000                    LUMP |   13587.08000       13587.08|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0420 2527-9263117           136.300  STA  |      74.53000       10158.44|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0430 2527-9263143            12.000  EACH |     229.32000        2751.84|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0440 2527-9263180             5.600  STA  |      57.33000         321.05|                             | 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0450 2527-9263190             1.000  EACH |     171.99000         171.99|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0460 2527-9270111           136.300  STA  |      63.06000        8595.08|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0470 2527-9270120            12.000  EACH |     114.66000        1375.92|                             | 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0480 2528-8445110                    LUMP |    9334.75000        9334.75|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2528-8445113             4.000  EACH |     325.00000        1300.00|                             | 
  FLAGGERS                                |                             |                             | 
0500 2528-8445115             2.000  EACH |     490.00000         980.00|                             | 
  PILOT CARS                              |                             |                             | 
0510 2533-4980005                    LUMP |   31980.00000       31980.00|                             | 

  MOBILIZATION                            |                             |                             | 
0520 2601-2634100             1.360  ACRE |     700.00000         952.00|                             | 
  MULCHING                                |                             |                             | 
0530 2601-2636043             0.410  ACRE |    2866.46000        1175.25|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0540 2601-2636044             0.950  ACRE |    2866.46000        2723.14|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  164                             Contract ID:  97-6890-607                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2602-0000309          1000.000  LF   |       2.87000        2870.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0560 2602-0000350          1000.000  LF   |       1.15000        1150.00|                             | 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       541,141.28|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       541,141.28|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  04-0025-704                 Primary County:  APPANOOSE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   35 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  MP-002-5(704)172--76-04                                Project:  MP-202-5(702)8--76-04 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  APPANOOSE          Prj Awd Amt: $128,279.29             County:  APPANOOSE          Prj Awd Amt: $17,337.40 
          Route:  IOWA 2                                                   Route:  IOWA 202 
       Location:  FROM EAST OF IA 5 IN THE CITY OF CENTERVILLE          Location:  FROM 8TH STREET IN THE CITY OF MOULTON TO IA 
                  TO THE EAST     JCT. OF US 63 AND IA 2,                          2. 
                  SOUTH OF BLOOMFIELD. 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    145,616.69     100.00  % 
   2   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    146,730.29     100.76  % 
   3   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    161,898.73     111.18  % 
   4   IL080          ILLOWA INVESTMENT, INC.                                                    $    169,871.97     116.65  % 
   5   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    187,663.71     128.87  % 
   6   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    197,780.12     135.82  % 
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     Bid Order:  201                             Contract ID:  04-0025-704                   Primary County:  APPANOOSE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) O.015               |(   3  ) FO200 
                                          |DENCO HIGHWAY CONSTRUCTION C |OEL CONSTRUCTION SERVICES, I |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-002-5(704)172--76-04 
                                          |                             |                             | 
0010 2527-9263109          1596.790  STA  |       6.50000       10379.14|       6.50000       10379.14|       7.00000       11177.53 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |     700.00000         700.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            58.000  EACH |     325.00000       18850.00|     325.00000       18850.00|     325.00000       18850.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            29.000  EACH |     490.00000       14210.00|     490.00000       14210.00|     490.00000       14210.00 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |    1000.00000        1000.00|    4500.00000        4500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0060 2544-1001100            24.600  MILE |    2465.00000       60639.00|    1950.00000       47970.00|    2894.00000       71192.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000          8491.000  GAL  |       2.65000       22501.15|       3.25000       27595.75|       3.00000       25473.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       128,279.29|           $       124,504.89|           $       142,902.93 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-202-5(702)8--76-04 
                                          |                             |                             | 
0080 2527-9263109           191.600  STA  |       6.50000        1245.40|       6.50000        1245.40|       9.00000        1724.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |     250.00000         250.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |     500.00000         500.00|    4500.00000        4500.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 

0130 2544-1001100             2.600  MILE |    3250.00000        8450.00|    3100.00000        8060.00|    3489.00000        9071.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0140 2544-1003000           880.000  GAL  |       2.65000        2332.00|       3.25000        2860.00|       3.00000        2640.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        17,337.40|           $        22,225.40|           $        18,995.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       145,616.69|           $       146,730.29|           $       161,898.73 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 

 
     Bid Order:  201                             Contract ID:  04-0025-704                   Primary County:  APPANOOSE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IL080               |(   5  ) FA041               |(   6  ) MI295 
                                          |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-002-5(704)172--76-04 
                                          |                             |                             | 
0010 2527-9263109          1596.790  STA  |       6.85000       10938.01|      12.00000       19161.48|       8.00000       12774.32 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            58.000  EACH |     325.00000       18850.00|     325.00000       18850.00|     325.00000       18850.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            29.000  EACH |     490.00000       14210.00|     490.00000       14210.00|     490.00000       14210.00 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |    5000.00000        5000.00|    9250.00000        9250.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0060 2544-1001100            24.600  MILE |    2385.00000       58671.00|    3102.00000       76309.20|    3500.00000       86100.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000          8491.000  GAL  |       4.50000       38209.50|       2.53000       21482.23|       3.00000       25473.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       148,378.51|           $       160,262.91|           $       172,407.32 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-202-5(702)8--76-04 
                                          |                             |                             | 
0080 2527-9263109           191.600  STA  |       6.85000        1312.46|      12.00000        2299.20|       8.00000        1532.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|    9250.00000        9250.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 

0130 2544-1001100             2.600  MILE |    1985.00000        5161.00|    3102.00000        8065.20|    3800.00000        9880.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0140 2544-1003000           880.000  GAL  |       4.50000        3960.00|       2.53000        2226.40|       5.00000        4400.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        21,493.46|           $        27,400.80|           $        25,372.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       169,871.97|           $       187,663.71|           $       197,780.12 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  06-2186-705                 Primary County:  BENTON 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  07/30/12 
 
 
        Project:  MP-218-6(705)150--76-06 
      Work Type:  SLURRY SEAL 
         County:  BENTON             Prj Awd Amt: $314,073.80 
          Route:  U.S. 218 
       Location:  FROM WCL OF VINTON TO LAPORTE CITY. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    314,073.80     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    327,960.35     104.42  % 
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     Bid Order:  202                             Contract ID:  06-2186-705                   Primary County:  BENTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) DE300               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145150         75892.000  SY   |       0.75000       56919.00|       0.65000       49329.80| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0020 2214-7450050          1708.000  STA  |      11.60000       19812.80|       2.49000        4252.92| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0030 2319-3000102           948.000  TON  |      30.00000       28440.00|      29.00000       27492.00| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0040 2319-3000200            32.300  MILE |    2090.00000       67507.00|    2750.62000       88845.03| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0050 2319-4000000         33180.000  GAL  |       2.45000       81291.00|       2.97000       98544.60| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0060 2527-9263109          1680.000  STA  |       6.55000       11004.00|       5.95000        9996.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |    1500.00000        1500.00|    1900.00000        1900.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0080 2528-8445113            80.000  EACH |     325.00000       26000.00|     325.00000       26000.00| 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            40.000  EACH |     490.00000       19600.00|     490.00000       19600.00| 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       314,073.80|           $       327,960.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       314,073.80|           $       327,960.35|           $ 
==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  13-0071-702                 Primary County:  CALHOUN 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST COATINGS COMPANY, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  MP-007-1(702)58--76-13                                 Project:  MP-014-1(711)129--76-38 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  CALHOUN            Prj Awd Amt: $69,625.00              County:  GRUNDY             Prj Awd Amt: $42,080.00 
          Route:  IOWA 7                                                   Route:  IOWA 14 
       Location:  FROM 3.9 MILES W. OF WEBSTER  CO. LINE E. TO          Location:  FROM WCL OF GRUNDY CENTER E & N TO NEAR US 
                  US 169                                                           20. 
 
        Project:  MP-069-1(707)139--76-40                                Project:  MP-175-1(709)188--76-42 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 

         County:  HAMILTON           Prj Awd Amt: $37,835.00              County:  HARDIN             Prj Awd Amt: $17,512.00 
          Route:  U.S. 69                                                  Route:  IOWA 175 
       Location:  FROM JUST N.  OF JEWELL TO NEAR US 20.                Location:  FROM ECL OF ELDORA TO JCT. T19. 
 
 
 
        Project:  MP-014-1(708)106--76-64                                Project:  MP-021-1(705)30--76-79 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  MARSHALL           Prj Awd Amt: $32,932.00              County:  POWESHIEK          Prj Awd Amt: $38,866.00 
          Route:  IOWA 14                                                  Route:  IOWA 21 
       Location:  FROM 1.5 MILE S. OF IA 330, NORTH 5.7 MILES.          Location:  FROM IA. 85 N. TO US 6 
 
 
 
        Other Projects Are Also Included In This Contract 

 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    383,615.00     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    391,276.40     101.99  % 
   3   AM153          AMERICAN PAVEMENT SOLUTIONS, INC.                                          $    397,281.00     103.56  % 
   4   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    406,054.50     105.84  % 
   5   IL080          ILLOWA INVESTMENT, INC.                                                    $    452,032.00     117.83  % 
   6   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    585,447.60     152.61  % 

   7   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    650,408.81     169.54  % 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) AM153 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-7-1(702)58--76-13 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            34.000  EACH |     325.00000       11050.00|     325.00000       11050.00|     325.00000       11050.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            17.000  EACH |     490.00000        8330.00|     490.00000        8330.00|     490.00000        8330.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            16.200  MILE |     925.00000       14985.00|    1361.00000       22048.20|    1410.00000       22842.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         32260.000  LB   |       1.00000       32260.00|       1.00000       32260.00|       1.00000       32260.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        69,625.00|           $        74,688.20|           $        75,982.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-14-1(711)129--76-38 
                                          |                             |                             | 

0070 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            18.000  EACH |     325.00000        5850.00|     325.00000        5850.00|     325.00000        5850.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115             9.000  EACH |     490.00000        4410.00|     490.00000        4410.00|     490.00000        4410.00 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0110 2541-1004011             8.500  MILE |    1400.00000       11900.00|    1530.00000       13005.00|    1410.00000       11985.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0120 2541-1005001         16920.000  LB   |       1.00000       16920.00|       1.00000       16920.00|       1.00000       16920.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        42,080.00|           $        41,685.00|           $        40,665.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-69-1(707)139--76-40 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            16.000  EACH |     325.00000        5200.00|     325.00000        5200.00|     325.00000        5200.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) AM153 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445115             8.000  EACH |     490.00000        3920.00|     490.00000        3920.00|     490.00000        3920.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 

0170 2541-1004011             7.600  MILE |     900.00000        6840.00|    1603.00000       12182.80|    1410.00000       10716.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0180 2541-1005001         18875.000  LB   |       1.00000       18875.00|       1.00000       18875.00|       1.00000       18875.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        37,835.00|           $        41,177.80|           $        40,211.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MP-175-1(709)188--76-42 
                                          |                             |                             | 
0190 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 

0220 2533-4980005                    LUMP |     500.00000         500.00|     500.00000         500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0230 2541-1004011             3.500  MILE |    1400.00000        4900.00|    1950.00000        6825.00|    1410.00000        4935.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0240 2541-1005001          7052.000  LB   |       1.00000        7052.00|       1.00000        7052.00|       1.00000        7052.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        17,512.00|           $        19,437.00|           $        18,047.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-14-1(708)106--76-64 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            12.000  EACH |     325.00000        3900.00|     325.00000        3900.00|     325.00000        3900.00 

  FLAGGERS                                |                             |                             | 
0270 2528-8445115             6.000  EACH |     490.00000        2940.00|     490.00000        2940.00|     490.00000        2940.00 
  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0290 2541-1004011             5.700  MILE |    1050.00000        5985.00|    1289.00000        7347.30|    1410.00000        8037.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) AM153 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2541-1005001         18107.000  LB   |       1.00000       18107.00|       1.00000       18107.00|       1.00000       18107.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        32,932.00|           $        33,294.30|           $        34,484.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   ROADWAY ITEMS                            MP-21-1(705)30--76-79 
                                          |                             |                             | 
0310 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            24.000  EACH |     325.00000        7800.00|     325.00000        7800.00|     325.00000        7800.00 
  FLAGGERS                                |                             |                             | 
0330 2528-8445115            12.000  EACH |     490.00000        5880.00|     490.00000        5880.00|     490.00000        5880.00 
  PILOT CARS                              |                             |                             | 
0340 2533-4980005                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0350 2541-1004011            11.700  MILE |     940.00000       10998.00|    1317.00000       15408.90|    1410.00000       16497.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0360 2541-1005001         11188.000  LB   |       1.00000       11188.00|       1.00000       11188.00|       1.00000       11188.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $        38,866.00|           $        41,776.90|           $        42,865.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            MP-21-1(705)57--76-86 
                                          |                             |                             | 
0370 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 
0400 2533-4980005                    LUMP |     500.00000         500.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0410 2541-1004011             3.400  MILE |    1800.00000        6120.00|    2727.00000        9271.80|    1410.00000        4794.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0420 2541-1005001         13520.000  LB   |       1.00000       13520.00|       1.00000       13520.00|       1.00000       13520.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        25,700.00|           $        30,851.80|           $        24,374.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            MP-30-1(703)206--76-86 
                                          |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) AM153 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2528-8445113            26.000  EACH |     325.00000        8450.00|     325.00000        8450.00|     325.00000        8450.00 
  FLAGGERS                                |                             |                             | 

0450 2528-8445115            13.000  EACH |     490.00000        6370.00|     490.00000        6370.00|     490.00000        6370.00 
  PILOT CARS                              |                             |                             | 
0460 2533-4980005                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0470 2541-1004011            12.100  MILE |    1150.00000       13915.00|     822.00000        9946.20|    1410.00000       17061.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0480 2541-1005001         24200.000  LB   |       1.00000       24200.00|       1.00000       24200.00|       1.00000       24200.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        55,935.00|           $        50,466.20|           $        57,581.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                            MP-63-1(707)140--76-86 
                                          |                             |                             | 
0490 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0500 2528-8445113            28.000  EACH |     325.00000        9100.00|     325.00000        9100.00|     325.00000        9100.00 
  FLAGGERS                                |                             |                             | 
0510 2528-8445115            14.000  EACH |     490.00000        6860.00|     490.00000        6860.00|     490.00000        6860.00 
  PILOT CARS                              |                             |                             | 
0520 2533-4980005                    LUMP |    2500.00000        2500.00|     500.00000         500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0530 2541-1004011            13.200  MILE |    1225.00000       16170.00|    1056.00000       13939.20|    1410.00000       18612.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0540 2541-1005001         27000.000  LB   |       1.00000       27000.00|       1.00000       27000.00|       1.00000       27000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        63,130.00|           $        57,899.20|           $        63,072.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       383,615.00|           $       391,276.40|           $       397,281.00 

==================================================================================================================================== 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.015               |(   5  ) IL080               |(   6  ) FA041 
                                          |OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-7-1(702)58--76-13 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            34.000  EACH |     325.00000       11050.00|     325.00000       11050.00|     325.00000       11050.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            17.000  EACH |     490.00000        8330.00|     490.00000        8330.00|     490.00000        8330.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    5800.00000        5800.00|    4000.00000        4000.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            16.200  MILE |    1100.00000       17820.00|    1720.00000       27864.00|    3494.00000       56602.80 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         32260.000  LB   |       1.00000       32260.00|       1.00000       32260.00|       1.00000       32260.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        76,260.00|           $        86,504.00|           $       111,685.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-14-1(711)129--76-38 
                                          |                             |                             | 

0070 2528-8445110                    LUMP |    2000.00000        2000.00|     400.00000         400.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            18.000  EACH |     325.00000        5850.00|     325.00000        5850.00|     325.00000        5850.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115             9.000  EACH |     490.00000        4410.00|     490.00000        4410.00|     490.00000        4410.00 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |    3600.00000        3600.00|    3000.00000        3000.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0110 2541-1004011             8.500  MILE |    1100.00000        9350.00|    1790.00000       15215.00|    3494.00000       29699.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0120 2541-1005001         16920.000  LB   |       1.00000       16920.00|       1.00000       16920.00|       1.00000       16920.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        42,130.00|           $        45,795.00|           $        60,322.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-69-1(707)139--76-40 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |    1000.00000        1000.00|     750.00000         750.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            16.000  EACH |     325.00000        5200.00|     325.00000        5200.00|     325.00000        5200.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.015               |(   5  ) IL080               |(   6  ) FA041 
                                          |OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445115             8.000  EACH |     490.00000        3920.00|     490.00000        3920.00|     490.00000        3920.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |    3200.00000        3200.00|    3900.00000        3900.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 

0170 2541-1004011             7.600  MILE |    1100.00000        8360.00|    1850.00000       14060.00|    3494.00000       26554.40 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0180 2541-1005001         18875.000  LB   |       1.00000       18875.00|       1.00000       18875.00|       1.00000       18875.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        40,555.00|           $        46,705.00|           $        57,992.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MP-175-1(709)188--76-42 
                                          |                             |                             | 
0190 2528-8445110                    LUMP |    1000.00000        1000.00|     400.00000         400.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 

0220 2533-4980005                    LUMP |    2300.00000        2300.00|    3000.00000        3000.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0230 2541-1004011             3.500  MILE |    1200.00000        4200.00|    2150.00000        7525.00|    3494.00000       12229.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0240 2541-1005001          7052.000  LB   |       1.00000        7052.00|       1.00000        7052.00|       1.00000        7052.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        19,112.00|           $        22,537.00|           $        27,284.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-14-1(708)106--76-64 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    1000.00000        1000.00|     800.00000         800.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            12.000  EACH |     325.00000        3900.00|     325.00000        3900.00|     325.00000        3900.00 

  FLAGGERS                                |                             |                             | 
0270 2528-8445115             6.000  EACH |     490.00000        2940.00|     490.00000        2940.00|     490.00000        2940.00 
  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0290 2541-1004011             5.700  MILE |    1450.00000        8265.00|    2100.00000       11970.00|    3494.00000       19915.80 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.015               |(   5  ) IL080               |(   6  ) FA041 
                                          |OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2541-1005001         18107.000  LB   |       1.00000       18107.00|       1.00000       18107.00|       1.00000       18107.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        37,212.00|           $        40,717.00|           $        48,305.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   ROADWAY ITEMS                            MP-21-1(705)30--76-79 
                                          |                             |                             | 
0310 2528-8445110                    LUMP |    1000.00000        1000.00|    2300.00000        2300.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            24.000  EACH |     325.00000        7800.00|     325.00000        7800.00|     325.00000        7800.00 
  FLAGGERS                                |                             |                             | 
0330 2528-8445115            12.000  EACH |     490.00000        5880.00|     490.00000        5880.00|     490.00000        5880.00 
  PILOT CARS                              |                             |                             | 
0340 2533-4980005                    LUMP |    4700.00000        4700.00|    3500.00000        3500.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0350 2541-1004011            11.700  MILE |    1375.00000       16087.50|    1700.00000       19890.00|    3494.00000       40879.80 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0360 2541-1005001         11188.000  LB   |       1.00000       11188.00|       1.00000       11188.00|       1.00000       11188.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $        46,655.50|           $        50,558.00|           $        69,190.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            MP-21-1(705)57--76-86 
                                          |                             |                             | 
0370 2528-8445110                    LUMP |    1000.00000        1000.00|     300.00000         300.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 
0400 2533-4980005                    LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0410 2541-1004011             3.400  MILE |    2000.00000        6800.00|    1800.00000        6120.00|    3494.00000       11879.60 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0420 2541-1005001         13520.000  LB   |       1.00000       13520.00|       1.00000       13520.00|       1.00000       13520.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        29,380.00|           $        27,500.00|           $        33,402.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            MP-30-1(703)206--76-86 
                                          |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.015               |(   5  ) IL080               |(   6  ) FA041 
                                          |OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2528-8445110                    LUMP |    1000.00000        1000.00|     300.00000         300.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2528-8445113            26.000  EACH |     325.00000        8450.00|     325.00000        8450.00|     325.00000        8450.00 
  FLAGGERS                                |                             |                             | 

0450 2528-8445115            13.000  EACH |     490.00000        6370.00|     490.00000        6370.00|     490.00000        6370.00 
  PILOT CARS                              |                             |                             | 
0460 2533-4980005                    LUMP |    4000.00000        4000.00|    3500.00000        3500.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0470 2541-1004011            12.100  MILE |     900.00000       10890.00|    1680.00000       20328.00|    3494.00000       42277.40 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0480 2541-1005001         24200.000  LB   |       1.00000       24200.00|       1.00000       24200.00|       1.00000       24200.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        54,910.00|           $        63,148.00|           $        84,740.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                            MP-63-1(707)140--76-86 
                                          |                             |                             | 
0490 2528-8445110                    LUMP |    1000.00000        1000.00|     300.00000         300.00|    1888.00000        1888.00 
  TRAFFIC CONTROL                         |                             |                             | 

0500 2528-8445113            28.000  EACH |     325.00000        9100.00|     325.00000        9100.00|     325.00000        9100.00 
  FLAGGERS                                |                             |                             | 
0510 2528-8445115            14.000  EACH |     490.00000        6860.00|     490.00000        6860.00|     490.00000        6860.00 
  PILOT CARS                              |                             |                             | 
0520 2533-4980005                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    1555.00000        1555.00 
  MOBILIZATION                            |                             |                             | 
0530 2541-1004011            13.200  MILE |     900.00000       11880.00|    1690.00000       22308.00|    3494.00000       46120.80 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0540 2541-1005001         27000.000  LB   |       1.00000       27000.00|       1.00000       27000.00|       1.00000       27000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        59,840.00|           $        68,568.00|           $        92,523.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       406,054.50|           $       452,032.00|           $       585,447.60 

==================================================================================================================================== 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE300               |(      )                     |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-7-1(702)58--76-13 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            34.000  EACH |     325.00000       11050.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            17.000  EACH |     490.00000        8330.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            16.200  MILE |    3344.14000       54175.07|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         32260.000  LB   |       1.00000       32260.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       106,815.07|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-14-1(711)129--76-38 
                                          |                             |                             | 

0070 2528-8445110                    LUMP |     300.00000         300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            18.000  EACH |     325.00000        5850.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115             9.000  EACH |     490.00000        4410.00|                             | 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2541-1004011             8.500  MILE |    3500.00000       29750.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0120 2541-1005001         16920.000  LB   |       1.00000       16920.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        57,730.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-69-1(707)139--76-40 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            16.000  EACH |     325.00000        5200.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE300               |(      )                     |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445115             8.000  EACH |     490.00000        3920.00|                             | 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 

0170 2541-1004011             7.600  MILE |    5013.85000       38105.26|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0180 2541-1005001         18875.000  LB   |       1.00000       18875.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        67,100.26|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MP-175-1(709)188--76-42 
                                          |                             |                             | 
0190 2528-8445110                    LUMP |     300.00000         300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113             8.000  EACH |     325.00000        2600.00|                             | 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115             4.000  EACH |     490.00000        1960.00|                             | 
  PILOT CARS                              |                             |                             | 

0220 2533-4980005                    LUMP |     380.00000         380.00|                             | 
  MOBILIZATION                            |                             |                             | 
0230 2541-1004011             3.500  MILE |    4280.70000       14982.45|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0240 2541-1005001          7052.000  LB   |       1.00000        7052.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        27,274.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-14-1(708)106--76-64 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |     800.00000         800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            12.000  EACH |     325.00000        3900.00|                             | 

  FLAGGERS                                |                             |                             | 
0270 2528-8445115             6.000  EACH |     490.00000        2940.00|                             | 
  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2541-1004011             5.700  MILE |    8498.80000       48443.16|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE300               |(      )                     |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2541-1005001         18107.000  LB   |       1.00000       18107.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        74,690.16|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   ROADWAY ITEMS                            MP-21-1(705)30--76-79 
                                          |                             |                             | 
0310 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113            24.000  EACH |     325.00000        7800.00|                             | 
  FLAGGERS                                |                             |                             | 
0330 2528-8445115            12.000  EACH |     490.00000        5880.00|                             | 
  PILOT CARS                              |                             |                             | 
0340 2533-4980005                    LUMP |     800.00000         800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0350 2541-1004011            11.700  MILE |    6538.72000       76503.02|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0360 2541-1005001         11188.000  LB   |       1.00000       11188.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 

     SECTION TOTALS                       |           $       103,171.02|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            MP-21-1(705)57--76-86 
                                          |                             |                             | 
0370 2528-8445110                    LUMP |     300.00000         300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113             8.000  EACH |     325.00000        2600.00|                             | 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115             4.000  EACH |     490.00000        1960.00|                             | 
  PILOT CARS                              |                             |                             | 
0400 2533-4980005                    LUMP |     300.00000         300.00|                             | 
  MOBILIZATION                            |                             |                             | 
0410 2541-1004011             3.400  MILE |    6849.80000       23289.32|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0420 2541-1005001         13520.000  LB   |       1.00000       13520.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        41,969.32|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            MP-30-1(703)206--76-86 
                                          |                             |                             | 
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     Bid Order:  203                             Contract ID:  13-0071-702                   Primary County:  CALHOUN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE300               |(      )                     |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2528-8445113            26.000  EACH |     325.00000        8450.00|                             | 
  FLAGGERS                                |                             |                             | 

0450 2528-8445115            13.000  EACH |     490.00000        6370.00|                             | 
  PILOT CARS                              |                             |                             | 
0460 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0470 2541-1004011            12.100  MILE |    3688.70000       44633.27|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0480 2541-1005001         24200.000  LB   |       1.00000       24200.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        84,653.27|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ROADWAY ITEMS                            MP-63-1(707)140--76-86 
                                          |                             |                             | 
0490 2528-8445110                    LUMP |     400.00000         400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0500 2528-8445113            28.000  EACH |     325.00000        9100.00|                             | 
  FLAGGERS                                |                             |                             | 
0510 2528-8445115            14.000  EACH |     490.00000        6860.00|                             | 
  PILOT CARS                              |                             |                             | 
0520 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0530 2541-1004011            13.200  MILE |    3268.58000       43145.26|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0540 2541-1005001         27000.000  LB   |       1.00000       27000.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        87,005.26|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       650,408.81|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  26-0631-073                 Primary County:  DAVIS 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  HSIPX-063-1(73)--3L-26                                 Project:  HSIPX-005-3(64)--3L-63 
      Work Type:  MILLED RUMBLE STRIPS                                 Work Type:  MILLED RUMBLE STRIPS 
         County:  DAVIS              Prj Awd Amt: $106,385.01             County:  MARION             Prj Awd Amt: $26,080.51 
          Route:  U.S. 63                                                  Route:  IOWA 5 
       Location:  FROM 0.25 MILE N. OF NCL OF BLOOMFIELD N. TO          Location:  FROM NCL OF LOVILIA N. TO IA. 92 NEAR 
                  0.25 MILE S. OF SCL OF OTTUMWA                                   KNOXVILLE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    132,465.52     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    148,735.96     112.28  % 
   3   SU175          SURFACE PREPARATION TECHNOLOGIES, INC.                                     $    169,978.51     128.31  % 
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     Bid Order:  204                             Contract ID:  26-0631-073                   Primary County:  DAVIS 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) IO250               |(   3  ) SU175 
                                          |DENCO HIGHWAY CONSTRUCTION C |IOWA PLAINS SIGNING, INC.    |SURFACE PREPARATION TECHNOLOG 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  HSIPX-063-1(73)--3L-26 
                                          |                             |                             | 
0010 2527-9263109          3322.930  STA  |       6.75000       22429.78|       6.55000       21765.19|       7.00000       23260.51 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    2200.00000        2200.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113           100.000  EACH |     325.00000       32500.00|     325.00000       32500.00|     325.00000       32500.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            25.000  EACH |     490.00000       12250.00|     490.00000       12250.00|     490.00000       12250.00 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |    1750.00000        1750.00|    4500.00000        4500.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0060 2544-1001100            15.400  MILE |    1270.45000       19564.93|    1565.00000       24101.00|    1600.00000       24640.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000          3395.000  GAL  |       2.05000        6959.75|       3.65000       12391.75|       4.25000       14428.75 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0080 2548-0000310           834.500  STA  |      11.90000        9930.55|      11.77000        9822.07|      15.00000       12517.50 

  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       106,385.01|           $       119,530.01|           $       134,596.76 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  HSIPX-005-3(64)--3L-63 
                                          |                             |                             | 
0090 2527-9263109          1092.750  STA  |       6.75000        7376.06|       6.55000        7157.51|       7.00000        7649.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |     500.00000         500.00|    1450.00000        1450.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            20.000  EACH |     325.00000        6500.00|     325.00000        6500.00|     325.00000        6500.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    2000.00000        2000.00|    4500.00000        4500.00|    7000.00000        7000.00 

  MOBILIZATION                            |                             |                             | 
0130 2548-0000310           815.500  STA  |      11.90000        9704.45|      11.77000        9598.44|      15.00000       12232.50 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        26,080.51|           $        29,205.95|           $        35,381.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       132,465.52|           $       148,735.96|           $       169,978.51 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  48-0806-711                 Primary County:  IOWA 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   AMERICAN PAVEMENT SOLUTIONS, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  07/23/12 
 
 
        Project:  MPIN-080-6(711)210--0N-48                              Project:  MPIN-074-6(706)0--0N-82 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  IOWA               Prj Awd Amt: $22,945.00              County:  SCOTT              Prj Awd Amt: $43,293.00 
          Route:  I-80                                                     Route:  I-74 
       Location:  FROM 3.5 MI. E. OF CO. RD. V-38 TO 3.5 MI. E.         Location:  FROM I-80 TO ILLINOIS STATE LINE. 
                  OF             CO. RD. V-52.  (WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AM153          AMERICAN PAVEMENT SOLUTIONS, INC.                                          $     66,238.00     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    125,150.00     188.93  % 
   3   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    140,880.00     212.68  % 
   4   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    159,432.80     240.69  % 
   5   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    194,517.00     293.66  % 
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     Bid Order:  205                             Contract ID:  48-0806-711                   Primary County:  IOWA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM153               |(   2  ) IL080               |(   3  ) O.015 
                                          |AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC.      |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                MPIN-80-6(711)210--0N-48 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    6700.00000        6700.00|    6700.00000        6700.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0030 2541-1004011            11.000  MILE |     995.00000       10945.00|    1800.00000       19800.00|    1900.00000       20900.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0040 2541-1005001         10000.000  LB   |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        22,945.00|           $        39,500.00|           $        47,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  MPIN-74-6(706)0--0N-82 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |    1000.00000        1000.00|   14000.00000       14000.00|   14200.00000       14200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    1000.00000        1000.00|    3500.00000        3500.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 

0070 2541-1004011            21.400  MILE |     995.00000       21293.00|    2250.00000       48150.00|    2200.00000       47080.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0080 2541-1005001         20000.000  LB   |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        43,293.00|           $        85,650.00|           $        93,280.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        66,238.00|           $       125,150.00|           $       140,880.00 
==================================================================================================================================== 
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     Bid Order:  205                             Contract ID:  48-0806-711                   Primary County:  IOWA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FA041               |(   5  ) MI295               |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                MPIN-80-6(711)210--0N-48 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   10000.00000       10000.00|    8890.00000        8890.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    4000.00000        4000.00|    8890.00000        8890.00| 
  MOBILIZATION                            |                             |                             | 
0030 2541-1004011            11.000  MILE |    2822.00000       31042.00|    2595.00000       28545.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0040 2541-1005001         10000.000  LB   |       1.00000       10000.00|       1.00000       10000.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        55,042.00|           $        56,325.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  MPIN-74-6(706)0--0N-82 
                                          |                             |                             | 
0050 2528-8445110                    LUMP |   20000.00000       20000.00|   19500.00000       19500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    4000.00000        4000.00|   28500.00000       28500.00| 
  MOBILIZATION                            |                             |                             | 

0070 2541-1004011            21.400  MILE |    2822.00000       60390.80|    3280.00000       70192.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0080 2541-1005001         20000.000  LB   |       1.00000       20000.00|       1.00000       20000.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       104,390.80|           $       138,192.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       159,432.80|           $       194,517.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  208                         Contract ID:  55-0152-702                 Primary County:  KOSSUTH 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  MP-015-2(702)31--76-55 
      Work Type:  SLURRY SEAL 
         County:  KOSSUTH            Prj Awd Amt: $105,385.74 
          Route:  IOWA 15 
       Location:  FROM E. JCT. US 18 N. TO CO. RD. P-12 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    105,385.74     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    108,369.21     102.83  % 
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     Bid Order:  208                             Contract ID:  55-0152-702                   Primary County:  KOSSUTH 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) DE300               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000            17.700  MILE |    2500.00000       44250.00|    2745.00000       48586.50| 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-4000000          3650.000  GAL  |       2.75000       10037.50|       2.97000       10840.50| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0030 2527-9263109          2656.030  STA  |       8.00000       21248.24|       7.00000       18592.21| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            15.000  EACH |     490.00000        7350.00|     490.00000        7350.00| 
  PILOT CARS                              |                             |                             | 
0070 2533-4980005                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       105,385.74|           $       108,369.21|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       105,385.74|           $       108,369.21|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  209  1 
 

     Bid  Order:  209                         Contract ID:  58-0929-142                 Primary County:  LOUISA 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA PLAINS SIGNING, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  HSIPX-092-9(142)--3L-58 
      Work Type:  MILLED RUMBLE STRIPS 
         County:  LOUISA             Prj Awd Amt: $33,158.91 
          Route:  IOWA 92 
       Location:  FROM APPROX. 0.5 MILE E. OF US 218 TO NEAR 
                  WCL OF            COLUMBUS JCT. AND FROM ECL 
                  OF COLUMBUS JCT. TO US 61 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO250          IOWA PLAINS SIGNING, INC.                                                  $     33,158.91     100.00  % 
   2   SU175          SURFACE PREPARATION TECHNOLOGIES, INC.                                     $     40,043.18     120.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 

 
     Bid Order:  209                             Contract ID:  58-0929-142                   Primary County:  LOUISA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO250               |(   2  ) SU175               |(      ) 
                                          |IOWA PLAINS SIGNING, INC.    |SURFACE PREPARATION TECHNOLO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109           697.250  STA  |      10.50000        7321.13|       9.50000        6623.88| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            30.000  EACH |     325.00000        9750.00|     325.00000        9750.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
0050 2548-0000310           862.900  STA  |      12.27000       10587.78|      17.00000       14669.30| 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        33,158.91|           $        40,043.18|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        33,158.91|           $        40,043.18|           $ 
==================================================================================================================================== 
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     Bid  Order:  210                         Contract ID:  77-2351-704                 Primary County:  POLK 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   AMERICAN PAVEMENT SOLUTIONS, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/04/12 
 
 
        Project:  MP-163-1(702)21--76-50                                 Project:  MP-224-1(703)0--76-50 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  JASPER             Prj Awd Amt: $24,255.50              County:  JASPER             Prj Awd Amt: $7,667.50 
          Route:  IOWA 163                                                 Route:  IOWA 224 
       Location:  FROM NEAR F62 EAST TO 0.7 MI. N. OF OTLEY             Location:  FROM I-80 NORTH 1.5 MILES. 
                  (WB LANES) 
 
        Project:  MP-163-1(705)3--76-77                                  Project:  MPIN-235-1(704)0--0N-77 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 

         County:  POLK               Prj Awd Amt: $25,164.50              County:  POLK               Prj Awd Amt: $116,477.50 
          Route:  IOWA 163                                                 Route:  I-235 
       Location:  IN THE CITY OF PLEASANT HILL FROM WCL  EAST           Location:  FROM JCT. I-35/80 EAST 6.5 MILES. 
                  TO               SE 128TH ST. 
 
 
        Project:  MP-415-1(710)13--76-77                                 Project:  MPIN-035-1(707)104--0N-85 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA JOINT & CRACK SEALING 
         County:  POLK               Prj Awd Amt: $14,784.50              County:  STORY              Prj Awd Amt: $27,988.50 
          Route:  IOWA 415                                                 Route:  I-35 
       Location:  FROM S. 3RD STREET IN POLK CITY, WEST TO IA           Location:  FROM 1 MILE NORTH OF IA 210 TO NEAR US 30. 
                  141.                                                             (SB INSIDE SHOULDER ONLY.) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AM153          AMERICAN PAVEMENT SOLUTIONS, INC.                                          $    216,338.00     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    371,892.00     171.90  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    373,641.60     172.71  % 
   4   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    385,354.50     178.12  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    746,718.32     345.16  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  2 

 
     Bid Order:  210                             Contract ID:  77-2351-704                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM153               |(   2  ) IL080               |(   3  ) FA041 
                                          |AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-163-1(702)21--76-50 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            14.000  EACH |     325.00000        4550.00|     325.00000        4550.00|     325.00000        4550.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |     500.00000         500.00|    4000.00000        4000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             6.700  MILE |    1565.00000       10485.50|    1950.00000       13065.00|    3299.00000       22103.30 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001          7720.000  LB   |       1.00000        7720.00|       1.00000        7720.00|       1.00000        7720.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        24,255.50|           $        31,835.00|           $        38,373.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-224-1(703)0--76-50 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00|     490.00000         980.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |     500.00000         500.00|    2000.00000        2000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0100 2541-1004011             1.500  MILE |    1565.00000        2347.50|    2100.00000        3150.00|    3299.00000        4948.50 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0110 2541-1005001          1540.000  LB   |       1.00000        1540.00|       1.00000        1540.00|       1.00000        1540.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $         7,667.50|           $         9,470.00|           $        12,768.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-163-1(705)3--76-77 

                                          |                             |                             | 
0120 2528-8445110                    LUMP |    1000.00000        1000.00|    4250.00000        4250.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113             6.000  EACH |     325.00000        1950.00|     325.00000        1950.00|     325.00000        1950.00 
  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  210                             Contract ID:  77-2351-704                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM153               |(   2  ) IL080               |(   3  ) FA041 
                                          |AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2541-1004011             9.700  MILE |    1565.00000       15180.50|    3000.00000       29100.00|    3299.00000       32000.30 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0170 2541-1005001          6534.000  LB   |       1.00000        6534.00|       1.00000        6534.00|       1.00000        6534.00 

  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        25,164.50|           $        46,834.00|           $        44,484.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MPIN-235-1(704)0--0N-77 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1000.00000        1000.00|   33000.00000       33000.00|   23250.00000       23250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            72.000  EACH |     325.00000       23400.00|     325.00000       23400.00|     325.00000       23400.00 
  FLAGGERS                                |                             |                             | 
0200 2528-9290004            36.000  CDAY |      25.00000         900.00|     100.00000        3600.00|      75.00000        2700.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0210 2533-4980005                    LUMP |     500.00000         500.00|   20000.00000       20000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0220 2541-1004011            35.300  MILE |    1565.00000       55244.50|    3000.00000      105900.00|    3299.00000      116454.70 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0230 2541-1005001         35433.000  LB   |       1.00000       35433.00|       1.00000       35433.00|       1.00000       35433.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       116,477.50|           $       221,333.00|           $       204,237.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-415-1(710)13--76-77 
                                          |                             |                             | 
0240 2528-8445110                    LUMP |    1000.00000        1000.00|     400.00000         400.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 
0270 2533-4980005                    LUMP |     500.00000         500.00|    3000.00000        3000.00|    3000.00000        3000.00 

  MOBILIZATION                            |                             |                             | 
0280 2541-1004011             3.900  MILE |    1565.00000        6103.50|    2500.00000        9750.00|    3299.00000       12866.10 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0290 2541-1005001          2621.000  LB   |       1.00000        2621.00|       1.00000        2621.00|       1.00000        2621.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        14,784.50|           $        20,331.00|           $        24,047.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            MPIN-35-1(707)104--0N-85 
                                          |                             |                             | 
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     Bid Order:  210                             Contract ID:  77-2351-704                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM153               |(   2  ) IL080               |(   3  ) FA041 
                                          |AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2528-8445110                    LUMP |    1000.00000        1000.00|    3500.00000        3500.00|    5850.00000        5850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113            18.000  EACH |     325.00000        5850.00|     325.00000        5850.00|     325.00000        5850.00 
  FLAGGERS                                |                             |                             | 

0320 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00|     490.00000         980.00 
  PILOT CARS                              |                             |                             | 
0330 2533-4980005                    LUMP |     500.00000         500.00|    6000.00000        6000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0340 2541-1004011             8.300  MILE |    1565.00000       12989.50|    2300.00000       19090.00|    3299.00000       27381.70 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0350 2541-1005001          6669.000  LB   |       1.00000        6669.00|       1.00000        6669.00|       1.00000        6669.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        27,988.50|           $        42,089.00|           $        49,730.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       216,338.00|           $       371,892.00|           $       373,641.60 
==================================================================================================================================== 
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     Bid Order:  210                             Contract ID:  77-2351-704                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI295               |(   5  ) DE300               |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-163-1(702)21--76-50 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            14.000  EACH |     325.00000        4550.00|     325.00000        4550.00| 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    3000.00000        3000.00|     500.00000         500.00| 
  MOBILIZATION                            |                             |                             | 
0040 2541-1004011             6.700  MILE |    2450.00000       16415.00|    8296.40000       55585.88| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0050 2541-1005001          7720.000  LB   |       1.00000        7720.00|       1.00000        7720.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        36,685.00|           $        76,355.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-224-1(703)0--76-50 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0070 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00| 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00| 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    1000.00000        1000.00|     500.00000         500.00| 
  MOBILIZATION                            |                             |                             | 
0100 2541-1004011             1.500  MILE |    3000.00000        4500.00|    8756.50000       13134.75| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0110 2541-1005001          1540.000  LB   |       1.00000        1540.00|       1.00000        1540.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        10,320.00|           $        18,954.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-163-1(705)3--76-77 

                                          |                             |                             | 
0120 2528-8445110                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113             6.000  EACH |     325.00000        1950.00|     325.00000        1950.00| 
  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |    7000.00000        7000.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  210                             Contract ID:  77-2351-704                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI295               |(   5  ) DE300               |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2541-1004011             9.700  MILE |    2300.00000       22310.00|    6592.80000       63950.16| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0170 2541-1005001          6534.000  LB   |       1.00000        6534.00|       1.00000        6534.00| 

  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        42,794.00|           $        83,934.16|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MPIN-235-1(704)0--0N-77 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |   25000.00000       25000.00|   45900.00000       45900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            72.000  EACH |     325.00000       23400.00|     325.00000       23400.00| 
  FLAGGERS                                |                             |                             | 
0200 2528-9290004            36.000  CDAY |     200.00000        7200.00|      80.00000        2880.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0210 2533-4980005                    LUMP |   35000.00000       35000.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2541-1004011            35.300  MILE |    3025.00000      106782.50|    9801.70000      346000.01| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
0230 2541-1005001         35433.000  LB   |       1.00000       35433.00|       1.00000       35433.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       232,815.50|           $       457,613.01|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-415-1(710)13--76-77 
                                          |                             |                             | 
0240 2528-8445110                    LUMP |     500.00000         500.00|     800.00000         800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00| 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00| 
  PILOT CARS                              |                             |                             | 
0270 2533-4980005                    LUMP |     500.00000         500.00|    2500.00000        2500.00| 

  MOBILIZATION                            |                             |                             | 
0280 2541-1004011             3.900  MILE |    2000.00000        7800.00|    8479.48000       33069.97| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0290 2541-1005001          2621.000  LB   |       1.00000        2621.00|       1.00000        2621.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        15,981.00|           $        43,550.97|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            MPIN-35-1(707)104--0N-85 
                                          |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  7 

 
     Bid Order:  210                             Contract ID:  77-2351-704                   Primary County:  POLK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI295               |(   5  ) DE300               |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2528-8445110                    LUMP |   10000.00000       10000.00|    6500.00000        6500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113            18.000  EACH |     325.00000        5850.00|     325.00000        5850.00| 
  FLAGGERS                                |                             |                             | 

0320 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00| 
  PILOT CARS                              |                             |                             | 
0330 2533-4980005                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
0340 2541-1004011             8.300  MILE |    2200.00000       18260.00|    5338.62000       44310.55| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0350 2541-1005001          6669.000  LB   |       1.00000        6669.00|       1.00000        6669.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        46,759.00|           $        66,309.55|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       385,354.50|           $       746,718.32|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  211  1 
 

     Bid  Order:  211                         Contract ID:  78-0804-714                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  MPIN-080-4(714)40--0N-78 
      Work Type:  MICROSURFACING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $263,399.14 
          Route:  I-80 
       Location:  FROM WEST NISHNABOTNA RIVER TO 0.9 MILE W. 
                  OF CO. RD.        M-47.  (WBL) & FROM 
                  POTTAWATTAMIE CO. LINE TO IA. 173 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    263,399.14     100.00  % 
   2   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    306,169.24     116.23  % 
   3   VA260          VANCE BROS., INC.                                                          $    313,868.30     119.16  % 
   4   BA151          BALLOU PAVEMENT SOLUTIONS, INC                                             $    323,813.06     122.93  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  211                             Contract ID:  78-0804-714                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MA670               |(   3  ) VA260 
                                          |STA-BILT CONSTRUCTION CO.    |MARTIN RESOURCE D/B/A MONARC |VANCE BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-9990104          1583.800  TON  |      45.00000       71271.00|      57.00000       90276.60|      80.63000      127701.79 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 

0020 2319-9990105            11.200  MILE |    2425.00000       27160.00|    1500.00000       16800.00|     535.86000        6001.63 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2319-9990106         37265.600  GAL  |       3.00000      111796.80|       3.69000      137510.06|       3.74000      139373.34 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1359.170  STA  |       9.47000       12871.34|       7.97000       10832.58|       9.66000       13129.58 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   15300.00000       15300.00|   21750.00000       21750.00|   15861.96000       15861.96 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   25000.00000       25000.00|   29000.00000       29000.00|   11800.00000       11800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       263,399.14|           $       306,169.24|           $       313,868.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       263,399.14|           $       306,169.24|           $       313,868.30 

==================================================================================================================================== 
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     Bid Order:  211                             Contract ID:  78-0804-714                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BA151               |(      )                     |(      ) 
                                          |BALLOU PAVEMENT SOLUTIONS, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-9990104          1583.800  TON  |      96.00000      152044.80|                             | 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 

0020 2319-9990105            11.200  MILE |     196.00000        2195.20|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2319-9990106         37265.600  GAL  |       3.00000      111796.80|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1359.170  STA  |       7.88000       10710.26|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    7066.00000        7066.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       323,813.06|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       323,813.06|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  212  1 
 

     Bid  Order:  212                         Contract ID:  81-0713-709                 Primary County:  SAC 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  MP-030-3(709)84--76-14                                 Project:  MP-071-3(709)129--76-81 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  CARROLL            Prj Awd Amt: $20,538.20              County:  SAC                Prj Awd Amt: $150,339.00 
          Route:  U.S. 30                                                  Route:  U.S. 71 
       Location:  IN THE CITY OF CARROLL NEAR THE ECL.  (EB             Location:  NEAR ULMER AND FROM THE W. JCT. OF IA 175, 
                  LANES.)                                                          TO NORTH OF THE   N. JCT. OF US 20. 
 
        Project:  MP-175-3(701)59--76-81 
      Work Type:  PCC PATCHING 

         County:  SAC                Prj Awd Amt: $22,684.80 
          Route:  IOWA 175 
       Location:  FROM THE IDA COUNTY LINE TO THE W. JCT. OF 
                  US 71. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    193,562.00     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    208,254.46     107.59  % 
   3   TE060          TEK BUILDERS, INC.                                                         $    210,645.63     108.82  % 

   4   MI330          MIDWEST CONTRACTORS, INC.                                                  $    222,399.29     114.89  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    264,389.89     136.59  % 
   6   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    275,082.04     142.11  % 
   7   GU100          GUS CONSTRUCTION CO., INC.                                                 $    287,042.40     148.29  % 
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     Bid Order:  212                             Contract ID:  81-0713-709                   Primary County:  SAC 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) TE060 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |TEK BUILDERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-030-3(709)84--76-14 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     250.00000         250.00|     900.00000         900.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             6.000  EACH |     107.00000         642.00|     125.00000         750.00|     120.00000         720.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           190.700  SY   |      86.00000       16400.20|     102.00000       19451.40|     109.04000       20793.93 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120             2.000  EACH |     123.00000         246.00|     200.00000         400.00|     300.00000         600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2533-4980005                    LUMP |    3000.00000        3000.00|     550.00000         550.00|    2300.00000        2300.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,538.20|           $        22,051.40|           $        25,413.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-071-3(709)129--76-81 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |     300.00000         300.00|     800.00000         800.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     325.00000        9750.00|     325.00000        9750.00|     325.00000        9750.00 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115            15.000  EACH |     490.00000        7350.00|     490.00000        7350.00|     490.00000        7350.00 
  PILOT CARS                              |                             |                             | 
0090 2529-2242304            28.000  EACH |     109.00000        3052.00|     122.22000        3422.16|     120.00000        3360.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110          1479.300  SY   |      78.00000      115385.40|      87.00000      128699.10|      82.05000      121376.57 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            74.000  EACH |     115.00000        8510.00|      56.00000        4144.00|     120.00000        8880.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010           149.300  SY   |      12.00000        1791.60|      12.00000        1791.60|      14.00000        2090.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8201000             2.000  EACH |     600.00000        1200.00|     500.00000        1000.00|     550.00000        1100.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0140 2533-4980005                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3200.00000        3200.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       150,339.00|           $       159,956.86|           $       157,606.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-175-3(701)59--76-81 
                                          |                             |                             | 
0150 2528-8445110                    LUMP |     200.00000         200.00|     400.00000         400.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  212                             Contract ID:  81-0713-709                   Primary County:  SAC 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) TE060 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |TEK BUILDERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00|     490.00000         980.00 
  PILOT CARS                              |                             |                             | 

0180 2529-5070110           138.900  SY   |     112.00000       15556.80|     158.00000       21946.20|     143.88000       19984.93 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120            16.000  EACH |     103.00000        1648.00|      70.00000        1120.00|     160.00000        2560.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2533-4980005                    LUMP |    3000.00000        3000.00|     500.00000         500.00|    2300.00000        2300.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        22,684.80|           $        26,246.20|           $        27,624.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       193,562.00|           $       208,254.46|           $       210,645.63 
==================================================================================================================================== 
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     Bid Order:  212                             Contract ID:  81-0713-709                   Primary County:  SAC 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI330               |(   5  ) IO200               |(   6  ) DE300 
                                          |MIDWEST CONTRACTORS, INC.    |IOWA EROSION CONTROL, INC.   |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-030-3(709)84--76-14 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     600.00000         600.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             6.000  EACH |     115.00000         690.00|     125.00000         750.00|     150.00000         900.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           190.700  SY   |     198.00000       37758.60|      98.00000       18688.60|     173.21000       33031.15 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120             2.000  EACH |      80.00000         160.00|     250.00000         500.00|     150.00000         300.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2533-4980005                    LUMP |    2200.00000        2200.00|    5000.00000        5000.00|    1800.00000        1800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        41,408.60|           $        26,138.60|           $        38,531.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-071-3(709)129--76-81 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     325.00000        9750.00|     325.00000        9750.00|     325.00000        9750.00 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115            15.000  EACH |     490.00000        7350.00|     490.00000        7350.00|     490.00000        7350.00 
  PILOT CARS                              |                             |                             | 
0090 2529-2242304            28.000  EACH |     115.00000        3220.00|     125.00000        3500.00|     130.00000        3640.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110          1479.300  SY   |      83.47000      123477.17|     110.00000      162723.00|     108.80000      160947.84 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            74.000  EACH |      92.00000        6808.00|     150.00000       11100.00|     120.00000        8880.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010           149.300  SY   |      11.00000        1642.30|      25.00000        3732.50|      24.00000        3583.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8201000             2.000  EACH |     550.00000        1100.00|     750.00000        1500.00|     350.00000         700.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0140 2533-4980005                    LUMP |    2800.00000        2800.00|    5000.00000        5000.00|    1500.00000        1500.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       157,147.47|           $       205,155.50|           $       197,351.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-175-3(701)59--76-81 
                                          |                             |                             | 
0150 2528-8445110                    LUMP |     600.00000         600.00|     500.00000         500.00|     350.00000         350.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  212                             Contract ID:  81-0713-709                   Primary County:  SAC 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI330               |(   5  ) IO200               |(   6  ) DE300 
                                          |MIDWEST CONTRACTORS, INC.    |IOWA EROSION CONTROL, INC.   |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00|     490.00000         980.00 
  PILOT CARS                              |                             |                             | 

0180 2529-5070110           138.900  SY   |     114.35000       15883.22|     140.37000       19497.39|     236.50000       32849.85 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120            16.000  EACH |     180.00000        2880.00|     363.65000        5818.40|     120.00000        1920.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2533-4980005                    LUMP |    2200.00000        2200.00|    5000.00000        5000.00|    1800.00000        1800.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        23,843.22|           $        33,095.79|           $        39,199.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       222,399.29|           $       264,389.89|           $       275,082.04 
==================================================================================================================================== 
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     Bid Order:  212                             Contract ID:  81-0713-709                   Primary County:  SAC 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-030-3(709)84--76-14 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             6.000  EACH |     145.00000         870.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           190.700  SY   |     131.00000       24981.70|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120             2.000  EACH |     321.00000         642.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2533-4980005                    LUMP |    1200.00000        1200.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        30,193.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-071-3(709)129--76-81 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     325.00000        9750.00|                             | 

  FLAGGERS                                |                             |                             | 
0080 2528-8445115            15.000  EACH |     490.00000        7350.00|                             | 
  PILOT CARS                              |                             |                             | 
0090 2529-2242304            28.000  EACH |     125.00000        3500.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110          1479.300  SY   |     121.00000      178995.30|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120            74.000  EACH |     188.00000       13912.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2529-8174010           149.300  SY   |      55.00000        8211.50|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0130 2529-8201000             2.000  EACH |     589.00000        1178.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0140 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       227,396.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-175-3(701)59--76-81 
                                          |                             |                             | 
0150 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  212                             Contract ID:  81-0713-709                   Primary County:  SAC 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445113             4.000  EACH |     325.00000        1300.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115             2.000  EACH |     490.00000         980.00|                             | 
  PILOT CARS                              |                             |                             | 

0180 2529-5070110           138.900  SY   |     131.00000       18195.90|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120            16.000  EACH |     311.00000        4976.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        29,451.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       287,042.40|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  213                         Contract ID:  83-0593-704                 Primary County:  SHELBY 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST COATINGS COMPANY, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  09/04/12 
 
 
        Project:  MP-141-3(704)63--76-24                                 Project:  MP-059-3(704)77--76-83 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  CRAWFORD           Prj Awd Amt: $80,226.40              County:  SHELBY             Prj Awd Amt: $128,440.00 
          Route:  IOWA 141                                                 Route:  U.S. 59 
       Location:  FROM THE S. JCT. OF US 59, EAST TO NEAR THE           Location:  FROM THE NCL OF HARLAN TO THE S. JCT. OF US 
                  W. JCT. OF US 71                                                 30 IN DENISON. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    208,666.40     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    219,899.80     105.38  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    237,012.72     113.58  % 
   4   IL080          ILLOWA INVESTMENT, INC.                                                    $    244,392.80     117.12  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    255,472.39     122.43  % 
   6   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    263,299.80     126.18  % 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  213                             Contract ID:  83-0593-704                   Primary County:  SHELBY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) FA041 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-141-3(704)63--76-24 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            52.000  EACH |     325.00000       16900.00|     325.00000       16900.00|     325.00000       16900.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            26.000  EACH |     490.00000       12740.00|     490.00000       12740.00|     490.00000       12740.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            19.400  MILE |    1400.00000       27160.00|    2503.00000       48558.20|    2000.00000       38800.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1001200             5.500  MILE |     800.00000        4400.00|     250.00000        1375.00|    1130.00000        6215.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000          4174.000  GAL  |       3.60000       15026.40|       3.00000       12522.00|       2.53000       10560.22 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        80,226.40|           $        93,595.20|           $        99,215.22 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-059-3(704)77--76-83 
                                          |                             |                             | 
0080 2308-1000000          1258.400  GAL  |      12.00000       15100.80|       5.25000        6606.60|       9.79000       12319.74 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0090 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            70.000  EACH |     325.00000       22750.00|     325.00000       22750.00|     325.00000       22750.00 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            35.000  EACH |     490.00000       17150.00|     490.00000       17150.00|     490.00000       17150.00 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 

0130 2544-1001100            24.000  MILE |    1900.00000       45600.00|    2428.00000       58272.00|    2000.00000       48000.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0140 2544-1001200            11.000  MILE |     800.00000        8800.00|     250.00000        2750.00|    1130.00000       12430.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0150 2544-1003000          5592.000  GAL  |       2.60000       14539.20|       3.00000       16776.00|       2.53000       14147.76 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       128,440.00|           $       126,304.60|           $       137,797.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       208,666.40|           $       219,899.80|           $       237,012.72 
==================================================================================================================================== 
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     Bid Order:  213                             Contract ID:  83-0593-704                   Primary County:  SHELBY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IL080               |(   5  ) DE300               |(   6  ) O.015 
                                          |ILLOWA INVESTMENT, INC.      |DENCO HIGHWAY CONSTRUCTION C |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-141-3(704)63--76-24 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            52.000  EACH |     325.00000       16900.00|     325.00000       16900.00|     325.00000       16900.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            26.000  EACH |     490.00000       12740.00|     490.00000       12740.00|     490.00000       12740.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            19.400  MILE |    1961.00000       38043.40|    3484.00000       67589.60|    2050.00000       39770.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1001200             5.500  MILE |     950.00000        5225.00|    1200.00000        6600.00|    1200.00000        6600.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0070 2544-1003000          4174.000  GAL  |       4.50000       18783.00|       3.19000       13315.06|       3.50000       14609.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        97,691.40|           $       120,144.66|           $       111,619.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-059-3(704)77--76-83 
                                          |                             |                             | 
0080 2308-1000000          1258.400  GAL  |       7.25000        9123.40|       2.42000        3045.33|       7.00000        8808.80 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0090 2528-8445110                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            70.000  EACH |     325.00000       22750.00|     325.00000       22750.00|     325.00000       22750.00 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            35.000  EACH |     490.00000       17150.00|     490.00000       17150.00|     490.00000       17150.00 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|    2000.00000        2000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 

0130 2544-1001100            24.000  MILE |    1961.00000       47064.00|    2595.58000       62293.92|    2050.00000       49200.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0140 2544-1001200            11.000  MILE |     950.00000       10450.00|     750.00000        8250.00|    1200.00000       13200.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0150 2544-1003000          5592.000  GAL  |       4.50000       25164.00|       3.19000       17838.48|       3.50000       19572.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       146,701.40|           $       135,327.73|           $       151,680.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       244,392.80|           $       255,472.39|           $       263,299.80 
==================================================================================================================================== 
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     Bid  Order:  214                         Contract ID:  97-0203-714                 Primary County:  WOODBURY 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TEK BUILDERS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/24/12 
 
 
        Project:  MP-020-3(714)13--76-97                                 Project:  MP-031-3(707)21--76-97 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  WOODBURY           Prj Awd Amt: $130,889.56             County:  WOODBURY           Prj Awd Amt: $32,431.94 
          Route:  U.S. 20                                                  Route:  IOWA 31 
       Location:  FROM ECL OF LAWTON TO THE END OF THE 4-LANE           Location:  AT THE JCT. OF IA 31 AND US 20. 
                  SECTION.         (EBL & WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE060          TEK BUILDERS, INC.                                                         $    163,321.50     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    170,489.50     104.38  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    204,245.97     125.05  % 
   4   HA525          TR HARRIS CONSTRUCTION, INC.                                               $    204,992.28     125.51  % 
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     Bid Order:  214                             Contract ID:  97-0203-714                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE060               |(   2  ) CE040               |(   3  ) IO200 
                                          |TEK BUILDERS, INC.           |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-020-3(714)13--76-97 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    7000.00000        7000.00|    4800.00000        4800.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304            32.000  EACH |     120.00000        3840.00|      93.00000        2976.00|     125.00000        4000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110          1268.100  SY   |      73.18000       92799.56|      80.00000      101448.00|     105.43000      133695.78 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            88.000  EACH |     140.00000       12320.00|     142.00000       12496.00|     150.00000       13200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2530-0400061            16.100  TON  |     200.00000        3220.00|     130.00000        2093.00|     250.00000        4025.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0060 2530-5070221            99.000  SY   |      90.00000        8910.00|     149.00000       14751.00|      88.62000        8773.38 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0070 2533-4980005                    LUMP |    2800.00000        2800.00|    3000.00000        3000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       130,889.56|           $       141,564.00|           $       172,694.16 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-031-3(707)21--76-97 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |     500.00000         500.00|     100.00000         100.00|     100.00000         100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113             6.000  EACH |     325.00000        1950.00|     325.00000        1950.00|     325.00000        1950.00 
  FLAGGERS                                |                             |                             | 
0100 2529-2242304            10.000  EACH |     120.00000        1200.00|      93.00000         930.00|     125.00000        1250.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-5070110           266.700  SY   |      98.17000       26181.94|      85.00000       22669.50|      94.24000       25133.81 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120             2.000  EACH |     400.00000         800.00|     138.00000         276.00|     309.00000         618.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2533-4980005                    LUMP |    1800.00000        1800.00|    3000.00000        3000.00|    2500.00000        2500.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        32,431.94|           $        28,925.50|           $        31,551.81 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       163,321.50|           $       170,489.50|           $       204,245.97 
==================================================================================================================================== 
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     Bid Order:  214                             Contract ID:  97-0203-714                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-020-3(714)13--76-97 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    8000.00000        8000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304            32.000  EACH |     110.00000        3520.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110          1268.100  SY   |     106.75000      135369.68|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            88.000  EACH |     133.00000       11704.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2530-0400061            16.100  TON  |     200.00000        3220.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0060 2530-5070221            99.000  SY   |      45.00000        4455.00|                             | 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0070 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       168,268.68|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-031-3(707)21--76-97 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113             6.000  EACH |     325.00000        1950.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2529-2242304            10.000  EACH |     110.00000        1100.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-5070110           266.700  SY   |     108.00000       28803.60|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120             2.000  EACH |     185.00000         370.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        36,723.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       204,992.28|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  18-0032-059                 Primary County:  CHEROKEE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  STPN-003-2(59)--2J-18 
      Work Type:  SLIDE REPAIR 
         County:  CHEROKEE           Prj Awd Amt: $87,167.65 
          Route:  IOWA 3 
       Location:  NEAR ECL OF CHEROKEE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     87,167.65     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    103,463.05     118.69  % 
   3   BE100          BECK EXCAVATING, INC.                                                      $    114,202.65     131.01  % 
   4   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    125,138.75     143.56  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    128,783.00     147.74  % 
   6   LU080          LUNDELL CONSTRUCTION CO., INC.                                             $    140,669.80     161.37  % 
   7   JO441          DONALD D. JOY D/B/A JOY DIRT CONSTRUCTION                                  $    162,110.69     185.97  % 
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     Bid Order:  301                             Contract ID:  18-0032-059                   Primary County:  CHEROKEE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) PE320               |(   3  ) BE100 
                                          |CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC.    |BECK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          9216.000  CY   |       5.00000       46080.00|       6.25000       57600.00|       7.65000       70502.40 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2105-8425015          1734.000  CY   |       4.75000        8236.50|       4.35000        7542.90|       3.90000        6762.60 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2502-8212026           280.000  LF   |      17.00000        4760.00|      24.75000        6930.00|      23.00000        6440.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0040 2502-8212104           390.000  LF   |      17.00000        6630.00|      18.10000        7059.00|      18.95000        7390.50 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0050 2502-8220196             2.000  EACH |     250.00000         500.00|     450.00000         900.00|     428.00000         856.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0060 2502-8220197             1.000  EACH |     300.00000         300.00|     270.00000         270.00|     290.00000         290.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0070 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113             6.000  EACH |     325.00000        1950.00|     325.00000        1950.00|     325.00000        1950.00 
  FLAGGERS                                |                             |                             | 

0090 2533-4980005                    LUMP |    7500.00000        7500.00|    9500.00000        9500.00|    9050.00000        9050.00 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000020          3915.000  LF   |       1.65000        6459.75|       1.65000        6459.75|       1.65000        6459.75 
  SILT FENCE                              |                             |                             | 
0110 2602-0000030           270.000  LF   |       2.50000         675.00|       2.50000         675.00|       2.50000         675.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0120 2602-0000101          1656.000  LF   |       0.65000        1076.40|       0.65000        1076.40|       0.65000        1076.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        85,667.65|           $       101,963.05|           $       112,702.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        87,167.65|           $       103,463.05|           $       114,202.65 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  301                             Contract ID:  18-0032-059                   Primary County:  CHEROKEE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.051               |(   5  ) GO020               |(   6  ) LU080 
                                          |K & L LANDSCAPE & CONSTRUCTI |GODBERSEN-SMITH CONSTRUCTION |LUNDELL CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          9216.000  CY   |       8.75000       80640.00|       6.00000       55296.00|       8.15000       75110.40 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2105-8425015          1734.000  CY   |       6.00000       10404.00|       4.00000        6936.00|       5.00000        8670.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2502-8212026           280.000  LF   |      15.00000        4200.00|      20.00000        5600.00|      22.00000        6160.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0040 2502-8212104           390.000  LF   |      12.50000        4875.00|      30.00000       11700.00|      36.00000       14040.00 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0050 2502-8220196             2.000  EACH |     200.00000         400.00|     350.00000         700.00|     300.00000         600.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0060 2502-8220197             1.000  EACH |     145.00000         145.00|     400.00000         400.00|     300.00000         300.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0070 2528-8445110                    LUMP |    1250.00000        1250.00|    2000.00000        2000.00|    3650.00000        3650.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113             6.000  EACH |     325.00000        1950.00|     325.00000        1950.00|     325.00000        1950.00 
  FLAGGERS                                |                             |                             | 

0090 2533-4980005                    LUMP |    8500.00000        8500.00|   32000.00000       32000.00|   19000.00000       19000.00 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000020          3915.000  LF   |       2.25000        8808.75|       2.00000        7830.00|       1.82000        7125.30 
  SILT FENCE                              |                             |                             | 
0110 2602-0000030           270.000  LF   |       3.00000         810.00|       4.50000        1215.00|       2.75000         742.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0120 2602-0000101          1656.000  LF   |       1.00000        1656.00|       1.00000        1656.00|       1.10000        1821.60 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       123,638.75|           $       127,283.00|           $       139,169.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       125,138.75|           $       128,783.00|           $       140,669.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  4 

 
     Bid Order:  301                             Contract ID:  18-0032-059                   Primary County:  CHEROKEE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) JO441               |(      )                     |(      ) 
                                          |JOY DIRT CONSTRUCTION        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          9216.000  CY   |      10.10000       93081.60|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2105-8425015          1734.000  CY   |       7.75000       13438.50|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2502-8212026           280.000  LF   |      22.00000        6160.00|                             | 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0040 2502-8212104           390.000  LF   |      21.40000        8346.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0050 2502-8220196             2.000  EACH |     450.00000         900.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0060 2502-8220197             1.000  EACH |     500.00000         500.00|                             | 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0070 2528-8445110                    LUMP |   10300.00000       10300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113             6.000  EACH |     325.00000        1950.00|                             | 
  FLAGGERS                                |                             |                             | 

0090 2533-4980005                    LUMP |   16081.21000       16081.21|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000020          3915.000  LF   |       1.98000        7751.70|                             | 
  SILT FENCE                              |                             |                             | 
0110 2602-0000030           270.000  LF   |       3.00000         810.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0120 2602-0000101          1656.000  LF   |       0.78000        1291.68|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       160,610.69|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       162,110.69|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  27-0691-040                 Primary County:  DECATUR 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCLAIN & CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/22/12 
 
 
        Project:  ER-069-1(40)--28-27 
      Work Type:  SLIDE REPAIR 
         County:  DECATUR            Prj Awd Amt: $84,300.00 
          Route:  U.S. 69 
       Location:  1.5 MILES S. OF DAVIS CITY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     84,300.00     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $     92,929.00     110.23  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $     93,030.50     110.35  % 
   4   CO085          COLE CONSTRUCTION CO., INC.                                                $     95,920.00     113.78  % 
   5   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    106,935.00     126.85  % 
   6   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    113,832.00     135.03  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  303                             Contract ID:  27-0691-040                   Primary County:  DECATUR 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) T.033               |(   3  ) PE320 
                                          |MCCLAIN & CO., INC.          |TK CONCRETE, INC.            |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           100.000  CY   |      12.50000        1250.00|      12.00000        1200.00|      29.15000        2915.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2507-3250005          1200.000  SY   |       2.25000        2700.00|       2.10000        2520.00|       2.25000        2700.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061          1150.000  TON  |      44.50000       51175.00|      51.30000       58995.00|      48.75000       56062.50 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2528-8445110                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    1840.00000        1840.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    4500.00000        4500.00|    6000.00000        6000.00|    7100.00000        7100.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000020           550.000  LF   |       4.50000        2475.00|       3.60000        1980.00|       3.30000        1815.00 
  SILT FENCE                              |                             |                             | 
0080 2602-0000101            44.000  LF   |      10.00000         440.00|       6.00000         264.00|       5.50000         242.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0090 2602-0000212           570.000  LF   |      28.00000       15960.00|      31.00000       17670.00|      30.80000       17556.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        82,800.00|           $        91,429.00|           $        91,530.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0100 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0110 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        84,300.00|           $        92,929.00|           $        93,030.50 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  27-0691-040                   Primary County:  DECATUR 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO085               |(   5  ) HE420               |(   6  ) K.051 
                                          |COLE CONSTRUCTION CO., INC.  |HERBERGER CONSTR. CO., INC.  |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           100.000  CY   |      15.35000        1535.00|      11.00000        1100.00|      12.00000        1200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2507-3250005          1200.000  SY   |       2.90000        3480.00|       3.75000        4500.00|       3.00000        3600.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-6800061          1150.000  TON  |      53.50000       61525.00|      56.70000       65205.00|      65.00000       74750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0040 2528-8445110                    LUMP |    1250.00000        1250.00|    2000.00000        2000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    7500.00000        7500.00|   13500.00000       13500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000020           550.000  LF   |       3.00000        1650.00|       3.00000        1650.00|       3.00000        1650.00 
  SILT FENCE                              |                             |                             | 
0080 2602-0000101            44.000  LF   |       5.00000         220.00|       5.00000         220.00|       3.00000         132.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0090 2602-0000212           570.000  LF   |      28.00000       15960.00|      28.00000       15960.00|      35.00000       19950.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        94,420.00|           $       105,435.00|           $       112,332.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0100 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0110 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        95,920.00|           $       106,935.00|           $       113,832.00 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  39-1415-024                 Primary County:  GUTHRIE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  STPN-141-5(24)--2J-39 
      Work Type:  SLIDE REPAIR 
         County:  GUTHRIE            Prj Awd Amt: $89,078.00 
          Route:  IOWA 141 
       Location:  APPROX. 3.4 MILES E. OF COON RAPIDS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $     89,078.00     100.00  % 
   2   MC019          MCANINCH CORPORATION & AFFILIATES                                          $     91,349.17     102.54  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    101,450.50     113.88  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    118,819.80     133.38  % 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  304                             Contract ID:  39-1415-024                   Primary County:  GUTHRIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) GO020 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.500  ACRE |    6500.00000        9750.00|    7500.00000       11250.00|    7500.00000       11250.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5671.000  CY   |       4.50000       25519.50|       5.87000       33288.77|       5.00000       28355.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1582.000  CY   |       6.00000        9492.00|       4.00000        6328.00|       4.00000        6328.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2502-8212024           640.000  LF   |      18.60000       11904.00|      14.25000        9120.00|      20.00000       12800.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0050 2502-8220196             2.000  EACH |     450.00000         900.00|     287.00000         574.00|     250.00000         500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|    1530.00000        1530.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            15.000  EACH |     325.00000        4875.00|     325.00000        4875.00|     325.00000        4875.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   11000.00000       11000.00|   10365.00000       10365.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 

0090 2601-2634100             3.000  ACRE |     700.00000        2100.00|     700.00000        2100.00|     700.00000        2100.00 
  MULCHING                                |                             |                             | 
0100 2601-2636015             2.900  ACRE |    2250.00000        6525.00|    2295.00000        6655.50|    2000.00000        5800.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2636043             0.200  ACRE |    2250.00000         450.00|    2295.00000         459.00|    3000.00000         600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0120 2601-2642100             3.000  ACRE |     375.00000        1125.00|     382.50000        1147.50|    1200.00000        3600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0130 2602-0000020           340.000  LF   |       3.50000        1190.00|       3.06000        1040.40|       2.50000         850.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030           115.000  LF   |       4.50000         517.50|       4.08000         469.20|       6.50000         747.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000071           170.000  LF   |       1.00000         170.00|       2.04000         346.80|       0.50000          85.00 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0160 2602-0000101            60.000  LF   |       1.00000          60.00|       5.00000         300.00|       1.00000          60.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        87,578.00|           $        89,849.17|           $        99,950.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  3 

 
     Bid Order:  304                             Contract ID:  39-1415-024                   Primary County:  GUTHRIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) GO020 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        89,078.00|           $        91,349.17|           $       101,450.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  304                             Contract ID:  39-1415-024                   Primary County:  GUTHRIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(      )                     |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.500  ACRE |    4725.00000        7087.50|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5671.000  CY   |       9.20000       52173.20|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1582.000  CY   |       6.30000        9966.60|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2502-8212024           640.000  LF   |      18.00000       11520.00|                             | 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0050 2502-8220196             2.000  EACH |     275.00000         550.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            15.000  EACH |     325.00000        4875.00|                             | 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   14700.00000       14700.00|                             | 
  MOBILIZATION                            |                             |                             | 

0090 2601-2634100             3.000  ACRE |     700.00000        2100.00|                             | 
  MULCHING                                |                             |                             | 
0100 2601-2636015             2.900  ACRE |    2100.00000        6090.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2636043             0.200  ACRE |    3675.00000         735.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0120 2601-2642100             3.000  ACRE |    1260.00000        3780.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0130 2602-0000020           340.000  LF   |       2.50000         850.00|                             | 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030           115.000  LF   |       6.50000         747.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000071           170.000  LF   |       0.50000          85.00|                             | 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0160 2602-0000101            60.000  LF   |       1.00000          60.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       117,319.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  5 

 
     Bid Order:  304                             Contract ID:  39-1415-024                   Primary County:  GUTHRIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(      )                     |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       118,819.80|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  305  1 
 

     Bid  Order:  305                         Contract ID:  62-0633-081                 Primary County:  MAHASKA 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/15/12 
 
 
        Project:  ER-063-3(81)--28-62 
      Work Type:  SLIDE REPAIR 
         County:  MAHASKA            Prj Awd Amt: $64,452.40 
          Route:  U.S. 63 
       Location:  4 MILES S. OF OSKALOOSA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      S2 CONSTRUCTION LLC 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $     64,452.40     100.00  % 
   2   KI170          KINMAN COMPANY, INC. & IWR OF IOWA, LTD. DBA KINMAN CO. INC.               $     67,449.85     104.65  % 
   3   SE030          SEATON CONSTRUCTION                                                        $     73,193.50     113.56  % 
   4   SH245          SHEETS EXCAVATING, LTD.                                                    $     77,086.00     119.60  % 
   5   MC019          MCANINCH CORPORATION & AFFILIATES                                          $     80,498.20     124.89  % 
   6   TE060          TEK BUILDERS, INC.                                                         $     81,534.84     126.50  % 
   7   ST359          STEGER CONSTRUCTION, INC.                                                  $     83,453.70     129.48  % 
   8   CO085          COLE CONSTRUCTION CO., INC.                                                $     83,524.20     129.59  % 

   9   DE157          DELONG CONSTRUCTION, INC.                                                  $     86,115.50     133.61  % 
  10   KE240          KEVIN KENT CONSTRUCTION                                                    $     87,272.35     135.40  % 
  11   T.033          TK CONCRETE, INC.                                                          $     94,147.50     146.07  % 
  12   VI035          VIETH CONSTRUCTION CORPORATION                                             $    121,855.00     189.06  % 
       S.015           S2 CONSTRUCTION LLC                                                                 IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  305                             Contract ID:  62-0633-081                   Primary County:  MAHASKA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) KI170               |(   3  ) SE030 
                                          |PETERSON CONTRACTORS INC.    |KINMAN CO., INC.             |SEATON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    2288.00000        3660.80|     750.00000        1200.00|    1800.00000        2880.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7023.000  CY   |       4.20000       29496.60|       6.45000       45298.35|       6.00000       42138.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            50.000  CY   |      32.00000        1600.00|       4.00000         200.00|      22.00000        1100.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015           806.000  CY   |       3.80000        3062.80|       2.50000        2015.00|       3.00000        2418.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2502-8212024           870.000  LF   |      12.05000       10483.50|       9.50000        8265.00|      13.85000       12049.50 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0060 2502-8220196             4.000  EACH |     178.00000         712.00|     195.00000         780.00|     165.00000         660.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2519-3280000           372.000  LF   |      11.00000        4092.00|      10.00000        3720.00|      10.00000        3720.00 
  FENCE, FIELD                            |                             |                             | 
0080 2519-3300400             3.000  EACH |     275.00000         825.00|     250.00000         750.00|     200.00000         600.00 

  FIELD FENCE BRACE PANELS                |                             |                             | 
0090 2528-8445110                    LUMP |    1860.00000        1860.00|    1250.00000        1250.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    5700.00000        5700.00|    1170.00000        1170.00|    3250.00000        3250.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           638.000  LF   |       2.20000        1403.60|       2.00000        1276.00|       2.00000        1276.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000101            51.000  LF   |       1.10000          56.10|       0.50000          25.50|       2.00000         102.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        62,952.40|           $        65,949.85|           $        71,693.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        64,452.40|           $        67,449.85|           $        73,193.50 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  62-0633-081                   Primary County:  MAHASKA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SH245               |(   5  ) MC019               |(   6  ) TE060 
                                          |SHEETS EXCAVATING, LTD.      |MCANINCH CORPORATION & AFFIL |TEK BUILDERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    2400.00000        3840.00|    4850.00000        7760.00|    1000.00000        1600.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7023.000  CY   |       5.00000       35115.00|       5.20000       36519.60|       6.08000       42699.84 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            50.000  CY   |      32.00000        1600.00|      10.00000         500.00|      12.00000         600.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015           806.000  CY   |       5.50000        4433.00|       2.55000        2055.30|       6.00000        4836.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2502-8212024           870.000  LF   |      14.00000       12180.00|      13.30000       11571.00|      20.00000       17400.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0060 2502-8220196             4.000  EACH |     175.00000         700.00|     280.00000        1120.00|     250.00000        1000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2519-3280000           372.000  LF   |      10.00000        3720.00|      10.20000        3794.40|      10.00000        3720.00 
  FENCE, FIELD                            |                             |                             | 
0080 2519-3300400             3.000  EACH |     250.00000         750.00|     255.00000         765.00|     250.00000         750.00 

  FIELD FENCE BRACE PANELS                |                             |                             | 
0090 2528-8445110                    LUMP |    2500.00000        2500.00|    1275.00000        1275.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    9000.00000        9000.00|   12075.00000       12075.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           638.000  LF   |       2.50000        1595.00|       2.05000        1307.90|       2.00000        1276.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000101            51.000  LF   |       3.00000         153.00|       5.00000         255.00|       3.00000         153.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        75,586.00|           $        78,998.20|           $        80,034.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        77,086.00|           $        80,498.20|           $        81,534.84 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  62-0633-081                   Primary County:  MAHASKA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST359               |(   8  ) CO085               |(   9  ) DE157 
                                          |STEGER CONSTRUCTION, INC.    |COLE CONSTRUCTION CO., INC.  |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    1800.00000        2880.00|    1250.00000        2000.00|    1500.00000        2400.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7023.000  CY   |       6.80000       47756.40|       6.90000       48458.70|       7.00000       49161.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            50.000  CY   |      10.00000         500.00|      30.00000        1500.00|      38.00000        1900.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015           806.000  CY   |       3.80000        3062.80|       3.50000        2821.00|       5.50000        4433.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2502-8212024           870.000  LF   |      14.35000       12484.50|      13.25000       11527.50|       6.50000        5655.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0060 2502-8220196             4.000  EACH |     165.00000         660.00|     200.00000         800.00|     215.00000         860.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2519-3280000           372.000  LF   |      10.50000        3906.00|      10.00000        3720.00|      10.00000        3720.00 
  FENCE, FIELD                            |                             |                             | 
0080 2519-3300400             3.000  EACH |     280.00000         840.00|     250.00000         750.00|     250.00000         750.00 

  FIELD FENCE BRACE PANELS                |                             |                             | 
0090 2528-8445110                    LUMP |    1750.00000        1750.00|    1250.00000        1250.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    6500.00000        6500.00|    7500.00000        7500.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           638.000  LF   |       2.25000        1435.50|       2.50000        1595.00|       2.25000        1435.50 
  SILT FENCE                              |                             |                             | 
0120 2602-0000101            51.000  LF   |       3.50000         178.50|       2.00000         102.00|       1.00000          51.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        81,953.70|           $        82,024.20|           $        84,615.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        83,453.70|           $        83,524.20|           $        86,115.50 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  62-0633-081                   Primary County:  MAHASKA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) KE240               |(  11  ) T.033               |(  12  ) VI035 
                                          |KENT, KEVIN CONSTRUCTION     |TK CONCRETE, INC.            |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    3000.00000        4800.00|    3500.00000        5600.00|    2650.00000        4240.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7023.000  CY   |       7.65000       53725.95|       7.50000       52672.50|      11.00000       77253.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            50.000  CY   |      12.00000         600.00|      15.00000         750.00|      49.00000        2450.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015           806.000  CY   |       3.65000        2941.90|       7.50000        6045.00|       6.00000        4836.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2502-8212024           870.000  LF   |      12.25000       10657.50|      10.00000        8700.00|      16.50000       14355.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0060 2502-8220196             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     350.00000        1400.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2519-3280000           372.000  LF   |      10.00000        3720.00|      12.00000        4464.00|      11.00000        4092.00 
  FENCE, FIELD                            |                             |                             | 
0080 2519-3300400             3.000  EACH |     250.00000         750.00|     300.00000         900.00|     300.00000         900.00 

  FIELD FENCE BRACE PANELS                |                             |                             | 
0090 2528-8445110                    LUMP |    1250.00000        1250.00|    1500.00000        1500.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|    9000.00000        9000.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           638.000  LF   |       2.00000        1276.00|       3.00000        1914.00|       2.00000        1276.00 
  SILT FENCE                              |                             |                             | 
0120 2602-0000101            51.000  LF   |       1.00000          51.00|       2.00000         102.00|       3.00000         153.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        85,772.35|           $        92,647.50|           $       120,355.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        87,272.35|           $        94,147.50|           $       121,855.00 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  64-1464-028                 Primary County:  MARSHALL 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   REILLY CONSTRUCTION CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/23/12 
 
 
        Project:  STPN-146-4(28)--2J-64 
      Work Type:  PIPE CULVERTS 
         County:  MARSHALL           Prj Awd Amt: $489,550.40 
          Route:  IOWA 146 
       Location:  IA. 146 FROM GILMAN TO LE GRAND(8 LOC) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    489,550.40     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    492,365.58     100.57  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    529,191.40     108.09  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    601,992.70     122.96  % 
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     Bid Order:  306                             Contract ID:  64-1464-028                   Primary County:  MARSHALL 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) GU100 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          2600.000  TON  |      16.35000       42510.00|      18.35000       47710.00|      20.73000       53898.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070          3500.000  CY   |       7.15000       25025.00|       7.75000       27125.00|       8.03000       28105.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |      25.00000         250.00|      55.00000         550.00|      65.00000         650.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015          1400.000  CY   |       5.50000        7700.00|       4.50000        6300.00|       3.78000        5292.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875100          2700.000  CY   |       1.30000        3510.00|       3.00000        8100.00|       1.35000        3645.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2401-6745650                    LUMP |    5000.00000        5000.00|    8500.00000        8500.00|    4870.00000        4870.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425040          1740.000  CY   |      30.00000       52200.00|      29.00000       50460.00|      29.70000       51678.00 
  FLOODED BACKFILL                        |                             |                             | 
0080 2402-2720000          2900.000  CY   |      10.50000       30450.00|       8.85000       25665.00|       9.00000       26100.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2402-2720100           140.000  CY   |       9.50000        1330.00|       8.85000        1239.00|      14.00000        1960.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2416-0100030             1.000  EACH |     825.00000         825.00|     825.00000         825.00|     850.00000         850.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0110 2416-0100036             2.000  EACH |    1300.00000        2600.00|    1120.00000        2240.00|    1270.00000        2540.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0120 2416-0100054             2.000  EACH |    2050.00000        4100.00|    2100.00000        4200.00|    2150.00000        4300.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0130 2416-1180030            12.000  LF   |     140.00000        1680.00|      87.00000        1044.00|     109.00000        1308.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180036            30.000  LF   |     162.50000        4875.00|     105.00000        3150.00|     135.00000        4050.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0150 2416-1180054           174.000  LF   |     172.50000       30015.00|     175.00000       30450.00|     274.00000       47676.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2417-0250064             2.000  EACH |    1150.00000        2300.00|    1350.00000        2700.00|    1050.00000        2100.00 
  APRONS, METAL, ARCH, 64 IN. X 43 IN.    |                             |                             | 
0170 2499-4000036           210.000  LF   |     145.00000       30450.00|     167.50000       35175.00|     197.00000       41370.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
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     Bid Order:  306                             Contract ID:  64-1464-028                   Primary County:  MARSHALL 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) GU100 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2499-4000136            93.000  LF   |     135.00000       12555.00|     104.00000        9672.00|     152.00000       14136.00 
  SLIPLINING EXISTING CULVERTS, GREATER   |                             |                             | 
  THAN 36 IN. DIA. OR HEIGHT              |                             |                             | 
0190 2506-4984000            48.000  CY   |     140.00000        6720.00|     113.50000        5448.00|     147.00000        7056.00 

  FLOWABLE MORTAR                         |                             |                             | 
0200 2507-3250005          2000.000  SY   |       2.50000        5000.00|       3.00000        6000.00|       1.45000        2900.00 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           230.000  TON  |      50.00000       11500.00|      42.00000        9660.00|      38.00000        8740.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2518-6910000             6.000  EACH |     110.00000         660.00|     100.00000         600.00|     100.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2528-8445110                    LUMP |    3750.00000        3750.00|    4000.00000        4000.00|    3400.00000        3400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113           150.000  EACH |     325.00000       48750.00|     325.00000       48750.00|     325.00000       48750.00 
  FLAGGERS                                |                             |                             | 
0250 2529-5070110           360.000  SY   |     112.00000       40320.00|     112.00000       40320.00|     114.00000       41040.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0260 2529-5070120             2.000  EACH |     435.00000         870.00|     435.00000         870.00|     476.00000         952.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0270 2529-8174010           450.000  SY   |      15.00000        6750.00|      15.00000        6750.00|      13.60000        6120.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0280 2533-4980005                    LUMP |   15000.00000       15000.00|   16150.00000       16150.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             2.500  ACRE |     700.00000        1750.00|     700.00000        1750.00|     700.00000        1750.00 
  MULCHING                                |                             |                             | 
0300 2601-2636015             2.300  ACRE |    2250.00000        5175.00|    1098.00000        2525.40|    2000.00000        4600.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0310 2601-2636043             0.200  ACRE |    2250.00000         450.00|    1800.00000         360.00|    3000.00000         600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2642100             2.500  ACRE |     475.00000        1187.50|     598.00000        1495.00|    1250.00000        3125.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0330 2602-0000020           500.000  LF   |       3.00000        1500.00|       1.78000         890.00|       2.00000        1000.00 

  SILT FENCE                              |                             |                             | 
0340 2602-0000030           132.000  LF   |       4.00000         528.00|       1.78000         234.96|       6.50000         858.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       407,285.50|           $       410,908.36|           $       437,019.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0111; 10' X 4' X 94 INCH  RCB, FUTURE 26' FILL 
                                          |                             |                             | 
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     Bid Order:  306                             Contract ID:  64-1464-028                   Primary County:  MARSHALL 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) GU100 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2403-0100020           156.400  CY   |     370.00000       57868.00|     371.00000       58024.40|     364.00000       56929.60 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0360 2404-7775000         24102.000  LB   |       0.95000       22896.90|       0.91000       21932.82|       1.40000       33742.80 
  REINFORCING STEEL                       |                             |                             | 

     SECTION TOTALS                       |           $        80,764.90|           $        79,957.22|           $        90,672.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       489,550.40|           $       492,365.58|           $       529,191.40 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  64-1464-028                   Primary County:  MARSHALL 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          2600.000  TON  |      19.00000       49400.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070          3500.000  CY   |      11.00000       38500.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |      62.00000         620.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015          1400.000  CY   |       7.50000       10500.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875100          2700.000  CY   |       1.25000        3375.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2401-6745650                    LUMP |    6800.00000        6800.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425040          1740.000  CY   |      30.00000       52200.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0080 2402-2720000          2900.000  CY   |       5.00000       14500.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2402-2720100           140.000  CY   |       9.00000        1260.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2416-0100030             1.000  EACH |     500.00000         500.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0110 2416-0100036             2.000  EACH |     650.00000        1300.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0120 2416-0100054             2.000  EACH |    1500.00000        3000.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0130 2416-1180030            12.000  LF   |     144.00000        1728.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2416-1180036            30.000  LF   |      98.00000        2940.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0150 2416-1180054           174.000  LF   |      86.00000       14964.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2417-0250064             2.000  EACH |    1200.00000        2400.00|                             | 
  APRONS, METAL, ARCH, 64 IN. X 43 IN.    |                             |                             | 
0170 2499-4000036           210.000  LF   |     300.00000       63000.00|                             | 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 
  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
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     Bid Order:  306                             Contract ID:  64-1464-028                   Primary County:  MARSHALL 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2499-4000136            93.000  LF   |     600.00000       55800.00|                             | 
  SLIPLINING EXISTING CULVERTS, GREATER   |                             |                             | 
  THAN 36 IN. DIA. OR HEIGHT              |                             |                             | 
0190 2506-4984000            48.000  CY   |     153.00000        7344.00|                             | 

  FLOWABLE MORTAR                         |                             |                             | 
0200 2507-3250005          2000.000  SY   |       1.25000        2500.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           230.000  TON  |      31.00000        7130.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2518-6910000             6.000  EACH |     107.00000         642.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0230 2528-8445110                    LUMP |    3650.00000        3650.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113           150.000  EACH |     325.00000       48750.00|                             | 
  FLAGGERS                                |                             |                             | 
0250 2529-5070110           360.000  SY   |     140.00000       50400.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0260 2529-5070120             2.000  EACH |     500.00000        1000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0270 2529-8174010           450.000  SY   |      29.00000       13050.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0280 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             2.500  ACRE |     700.00000        1750.00|                             | 
  MULCHING                                |                             |                             | 
0300 2601-2636015             2.300  ACRE |    2150.00000        4945.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0310 2601-2636043             0.200  ACRE |    3200.00000         640.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2642100             2.500  ACRE |    1350.00000        3375.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0330 2602-0000020           500.000  LF   |       2.00000        1000.00|                             | 

  SILT FENCE                              |                             |                             | 
0340 2602-0000030           132.000  LF   |       6.00000         792.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       489,755.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0111; 10' X 4' X 94 INCH  RCB, FUTURE 26' FILL 
                                          |                             |                             | 
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     Bid Order:  306                             Contract ID:  64-1464-028                   Primary County:  MARSHALL 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2403-0100020           156.400  CY   |     500.00000       78200.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0360 2404-7775000         24102.000  LB   |       1.35000       32537.70|                             | 
  REINFORCING STEEL                       |                             |                             | 

     SECTION TOTALS                       |           $       110,737.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       601,992.70|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  307                         Contract ID:  68-C068-068-A               Primary County:  MONROE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLE CONSTRUCTION CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  ER-C068(68)--58-68 
      Work Type:  SLIDE REPAIR 
         County:  MONROE             Prj Awd Amt: $171,776.90 
          Route:  T61 
       Location:  2.5 MI. NORTH OF HWY 34 DDIR NO. 
                  IA-10-02-68-T61-1 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $    171,776.90     100.00  % 
   2   MC019          MCANINCH CORPORATION & AFFILIATES                                          $    185,300.38     107.87  % 
   3   ST359          STEGER CONSTRUCTION, INC.                                                  $    186,484.40     108.56  % 
   4   TE060          TEK BUILDERS, INC.                                                         $    190,833.88     111.09  % 
   5   KE240          KEVIN KENT CONSTRUCTION                                                    $    194,400.50     113.17  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $    221,071.50     128.69  % 
   7   SH245          SHEETS EXCAVATING, LTD.                                                    $    234,403.00     136.45  % 
   8   EL045          ELDER CORPORATION                                                          $    236,767.30     137.83  % 
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     Bid Order:  307                             Contract ID:  68-C068-068-A                 Primary County:  MONROE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) MC019               |(   3  ) ST359 
                                          |COLE CONSTRUCTION CO., INC.  |MCANINCH CORPORATION & AFFIL |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          8393.000  CY   |       7.80000       65465.40|       8.36000       70165.48|      12.50000      104912.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425015          2800.000  CY   |       3.05000        8540.00|       2.95000        8260.00|       3.70000       10360.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2107-3825025          2064.000  CY   |      23.00000       47472.00|      28.30000       58411.20|      12.85000       26522.40 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0040 2502-8212034          1120.000  LF   |      10.60000       11872.00|      11.70000       13104.00|      10.60000       11872.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0050 2502-8212304          1650.000  LF   |      12.70000       20955.00|      10.70000       17655.00|       9.00000       14850.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0060 2502-8220196             2.000  EACH |     200.00000         400.00|     330.00000         660.00|     200.00000         400.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2502-8220197             1.000  EACH |     400.00000         400.00|     310.00000         310.00|     200.00000         200.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 

0080 2528-8445110                    LUMP |    1250.00000        1250.00|    1275.00000        1275.00|    1950.00000        1950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   10000.00000       10000.00|    9880.00000        9880.00|    9500.00000        9500.00 
  MOBILIZATION                            |                             |                             | 
0100 2601-2634100             1.800  ACRE |     700.00000        1260.00|     700.00000        1260.00|     700.00000        1260.00 
  MULCHING                                |                             |                             | 
0110 2601-2636043             1.800  ACRE |     700.00000        1260.00|     714.00000        1285.20|     700.00000        1260.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0120 2602-0000020           550.000  LF   |       1.75000         962.50|       1.79000         984.50|       2.25000        1237.50 
  SILT FENCE                              |                             |                             | 
0130 2602-0000101           220.000  LF   |       2.00000         440.00|       2.50000         550.00|       3.00000         660.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       170,276.90|           $       183,800.38|           $       184,984.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0140 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0150 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       171,776.90|           $       185,300.38|           $       186,484.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 307  3 
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==================================================================================================================================== 
                                          |(   4  ) TE060               |(   5  ) KE240               |(   6  ) PE320 
                                          |TEK BUILDERS, INC.           |KENT, KEVIN CONSTRUCTION     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          8393.000  CY   |       9.16000       76879.88|      11.00000       92323.00|      12.60000      105751.80 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425015          2800.000  CY   |       5.00000       14000.00|       3.50000        9800.00|       3.35000        9380.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2107-3825025          2064.000  CY   |      26.00000       53664.00|      27.50000       56760.00|      31.55000       65119.20 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0040 2502-8212034          1120.000  LF   |      11.00000       12320.00|      11.00000       12320.00|       8.50000        9520.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0050 2502-8212304          1650.000  LF   |      12.00000       19800.00|       6.50000       10725.00|       5.60000        9240.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0060 2502-8220196             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     178.00000         356.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2502-8220197             1.000  EACH |     400.00000         400.00|     300.00000         300.00|     212.00000         212.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 

0080 2528-8445110                    LUMP |     500.00000         500.00|    1250.00000        1250.00|    2240.00000        2240.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    7000.00000        7000.00|    5000.00000        5000.00|   12900.00000       12900.00 
  MOBILIZATION                            |                             |                             | 
0100 2601-2634100             1.800  ACRE |     700.00000        1260.00|     700.00000        1260.00|     700.00000        1260.00 
  MULCHING                                |                             |                             | 
0110 2601-2636043             1.800  ACRE |    1000.00000        1800.00|     700.00000        1260.00|    1070.00000        1926.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0120 2602-0000020           550.000  LF   |       2.00000        1100.00|       1.75000         962.50|       2.15000        1182.50 
  SILT FENCE                              |                             |                             | 
0130 2602-0000101           220.000  LF   |       0.50000         110.00|       2.00000         440.00|       2.20000         484.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       189,333.88|           $       192,900.50|           $       219,571.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0140 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0150 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       190,833.88|           $       194,400.50|           $       221,071.50 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   7  ) SH245               |(   8  ) EL045               |(      ) 
                                          |SHEETS EXCAVATING, LTD.      |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          8393.000  CY   |      12.50000      104912.50|      14.60000      122537.80| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425015          2800.000  CY   |       8.75000       24500.00|       4.15000       11620.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2107-3825025          2064.000  CY   |      21.00000       43344.00|      26.75000       55212.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0040 2502-8212034          1120.000  LF   |      12.50000       14000.00|      13.65000       15288.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0050 2502-8212304          1650.000  LF   |      12.00000       19800.00|       8.85000       14602.50| 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0060 2502-8220196             2.000  EACH |     300.00000         600.00|     270.00000         540.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2502-8220197             1.000  EACH |     355.00000         355.00|     270.00000         270.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 

0080 2528-8445110                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   18500.00000       18500.00|    9200.00000        9200.00| 
  MOBILIZATION                            |                             |                             | 
0100 2601-2634100             1.800  ACRE |     700.00000        1260.00|     700.00000        1260.00| 
  MULCHING                                |                             |                             | 
0110 2601-2636043             1.800  ACRE |     655.00000        1179.00|     720.00000        1296.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0120 2602-0000020           550.000  LF   |       2.25000        1237.50|       1.80000         990.00| 
  SILT FENCE                              |                             |                             | 
0130 2602-0000101           220.000  LF   |       3.25000         715.00|       2.05000         451.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       232,903.00|           $       235,267.30|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0140 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0150 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       234,403.00|           $       236,767.30|           $ 
==================================================================================================================================== 
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     Bid  Order:  308                         Contract ID:  79-0634-034                 Primary County:  POWESHIEK 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SHEETS EXCAVATING, LTD. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/09/12 
 
 
        Project:  STPN-063-4(34)--2J-79                                  Project:  STPN-063-4(36)--2J-79 
      Work Type:  PIPE CULVERTS                                        Work Type:  SLIDE REPAIR 
         County:  POWESHIEK          Prj Awd Amt: $413,177.25             County:  POWESHIEK          Prj Awd Amt: $176,105.50 
          Route:  U.S. 63                                                  Route:  U.S. 63 
       Location:  9 LOCATIONS BETWEEN MAHASKA CO. LINE & US 6           Location:  SLIDE AREA 1.3 MILES N. OF MAHASKA CO. LINE 
 
 
        Project:  STPN-063-5(47)--2J-86 
      Work Type:  PIPE CULVERTS 

         County:  TAMA               Prj Awd Amt: $92,271.00 
          Route:  U.S. 63 
       Location:  4.6 MILES N. OF POWESHIEK CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH245          SHEETS EXCAVATING, LTD.                                                    $    681,553.75     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    714,205.50     104.79  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $    737,504.96     108.20  % 

   4   PE320          PETERSON CONTRACTORS INC.                                                  $    983,728.03     144.33  % 
   5   ST359          STEGER CONSTRUCTION, INC.                                                  $  1,060,653.50     155.62  % 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) RE300               |(   3  ) VI035 
                                          |SHEETS EXCAVATING, LTD.      |REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                    STPN-63-4(34)--2J-79 
                                          |                             |                             | 
0010 2101-0850002           410.000  UNIT |      14.00000        5740.00|      16.00000        6560.00|      10.00000        4100.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         14500.000  CY   |       5.75000       83375.00|       7.90000      114550.00|       9.50000      137750.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |      17.00000         170.00|      25.00000         250.00|      80.00000         800.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015          4200.000  CY   |       5.00000       21000.00|       4.50000       18900.00|       3.50000       14700.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875100         11200.000  CY   |       2.50000       28000.00|       1.25000       14000.00|       0.80000        8960.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2402-2720100            35.000  CY   |       5.50000         192.50|      10.00000         350.00|      19.00000         665.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-0100024             3.000  EACH |     700.00000        2100.00|     800.00000        2400.00|     850.00000        2550.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0080 2416-0100030             2.000  EACH |     875.00000        1750.00|     900.00000        1800.00|     975.00000        1950.00 

  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0090 2416-1180024            30.000  LF   |      60.00000        1800.00|     107.50000        3225.00|     105.00000        3150.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2416-1180030            66.000  LF   |      70.00000        4620.00|     130.00000        8580.00|      94.00000        6204.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2416-1262024            64.000  LF   |     350.00000       22400.00|     325.00000       20800.00|     336.00000       21504.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0120 2416-1262030           138.000  LF   |     440.00000       60720.00|     375.00000       51750.00|     414.00000       57132.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0130 2422-0360024             1.000  EACH |     300.00000         300.00|     325.00000         325.00|     525.00000         525.00 

  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0140 2422-0360030             2.000  EACH |     410.00000         820.00|     450.00000         900.00|     650.00000        1300.00 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0150 2422-1723024            50.000  LF   |      33.00000        1650.00|      47.50000        2375.00|      46.00000        2300.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0160 2422-1723030           206.000  LF   |      55.00000       11330.00|      52.50000       10815.00|      51.00000       10506.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) RE300               |(   3  ) VI035 
                                          |SHEETS EXCAVATING, LTD.      |REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2426-6772016            40.000  SF   |     150.00000        6000.00|      38.50000        1540.00|      12.00000         480.00 
  CONCRETE REPAIR                         |                             |                             | 
0180 2499-4000036           184.000  LF   |     160.00000       29440.00|     107.50000       19780.00|     112.00000       20608.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 

  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0190 2502-6745952            60.000  LF   |       3.00000         180.00|       5.00000         300.00|       8.00000         480.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0200 2502-8212034           140.000  LF   |      10.00000        1400.00|      14.00000        1960.00|      16.00000        2240.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2502-8212106           105.000  LF   |      20.00000        2100.00|      20.00000        2100.00|      22.00000        2310.00 
  SUBDRAIN, PLASTIC PIPE, 6 IN.           |                             |                             | 
0220 2502-8220196             4.000  EACH |     165.00000         660.00|     175.00000         700.00|     165.00000         660.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0230 2502-8220197             2.000  EACH |     325.00000         650.00|     215.00000         430.00|     200.00000         400.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0240 2506-4984000            84.000  CY   |     147.00000       12348.00|     150.00000       12600.00|     120.00000       10080.00 
  FLOWABLE MORTAR                         |                             |                             | 
0250 2507-3250005            75.000  SY   |       2.25000         168.75|       3.00000         225.00|       5.00000         375.00 

  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061            48.000  TON  |      45.00000        2160.00|      55.00000        2640.00|      65.00000        3120.00 
  REVETMENT, CLASS E                      |                             |                             | 
0261 2527-9263130             1.440  STA  |     350.00000         504.00|     350.00000         504.00|     384.00000         552.96 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0263 2528-8400256             1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2750.00000        2750.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0270 2528-8445110                    LUMP |    2500.00000        2500.00|    3350.00000        3350.00|    3700.00000        3700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113           120.000  EACH |     325.00000       39000.00|     325.00000       39000.00|     325.00000       39000.00 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            60.000  EACH |     490.00000       29400.00|     490.00000       29400.00|     490.00000       29400.00 
  PILOT CARS                              |                             |                             | 
0300 2529-5070110            96.000  SY   |     135.00000       12960.00|     135.00000       12960.00|     148.00000       14208.00 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0310 2529-5070120             4.000  EACH |     550.00000        2200.00|     100.00000         400.00|     110.00000         440.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0320 2533-4980005                    LUMP |    9150.00000        9150.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0330 2601-2634100             2.400  ACRE |     700.00000        1680.00|     700.00000        1680.00|     700.00000        1680.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  4 

 
     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) RE300               |(   3  ) VI035 
                                          |SHEETS EXCAVATING, LTD.      |REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2636015             1.300  ACRE |    2500.00000        3250.00|    1500.00000        1950.00|    1650.00000        2145.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0350 2601-2636041             1.100  ACRE |     700.00000         770.00|    1400.00000        1540.00|    1530.00000        1683.00 
  SEEDING AND FERTILIZING                 |                             |                             | 

0360 2601-2640350             6.700  SQ   |      25.00000         167.50|      50.00000         335.00|      55.00000         368.50 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0370 2601-2642100             2.400  ACRE |     400.00000         960.00|     650.00000        1560.00|    1530.00000        3672.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2601-2643110            13.400  MGAL |      60.00000         804.00|      60.00000         804.00|      60.00000         804.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0390 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0400 2602-0000020          1550.000  LF   |       2.00000        3100.00|       1.65000        2557.50|       1.80000        2790.00 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030           330.000  LF   |       2.75000         907.50|       2.00000         660.00|       2.50000         825.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0420 2602-0000050             3.000  EACH |     400.00000        1200.00|     200.00000         600.00|     220.00000         660.00 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $       413,177.25|           $       410,705.50|           $       435,577.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                    STPN-83-4(36)--2J-79 
                                          |                             |                             | 
0430 2101-0850002            58.000  UNIT |      14.00000         812.00|      16.00000         928.00|      28.00000        1624.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0440 2102-2710070         13900.000  CY   |       5.75000       79925.00|       7.90000      109810.00|       9.00000      125100.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0450 2102-2712015            10.000  CY   |      17.00000         170.00|      25.00000         250.00|      81.00000         810.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0460 2105-8425015          1800.000  CY   |       5.00000        9000.00|       4.50000        8100.00|       3.50000        6300.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0470 2107-0875100         10700.000  CY   |       2.50000       26750.00|       1.25000       13375.00|       0.80000        8560.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0480 2107-3825025           289.000  CY   |      17.25000        4985.25|      38.00000       10982.00|      39.00000       11271.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0490 2121-7425010           500.000  TON  |      19.75000        9875.00|      21.75000       10875.00|      21.00000       10500.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) RE300               |(   3  ) VI035 
                                          |SHEETS EXCAVATING, LTD.      |REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2315-8275055            25.000  TON  |      18.50000         462.50|      21.75000         543.75|      30.00000         750.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0510 2422-0360024             2.000  EACH |     300.00000         600.00|     275.00000         550.00|     530.00000        1060.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 

0520 2422-1722024            81.000  LF   |      33.00000        2673.00|      36.00000        2916.00|      39.00000        3159.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0530 2502-8212204          1153.000  LF   |       5.75000        6629.75|      13.00000       14989.00|       5.50000        6341.50 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0540 2502-8220197             6.000  EACH |     325.00000        1950.00|     220.00000        1320.00|     200.00000        1200.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0550 2528-8445110                    LUMP |    1200.00000        1200.00|    1650.00000        1650.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0570 2533-4980005                    LUMP |    4200.00000        4200.00|    6000.00000        6000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0580 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 

  MULCHING                                |                             |                             | 
0590 2601-2636041             2.000  ACRE |     700.00000        1400.00|    1500.00000        3000.00|    1650.00000        3300.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0600 2601-2640350             4.200  SQ   |      25.00000         105.00|      25.00000         105.00|      30.00000         126.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0610 2601-2642100             2.000  ACRE |     400.00000         800.00|     600.00000        1200.00|     650.00000        1300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0620 2601-2643110             8.400  MGAL |      60.00000         504.00|      60.00000         504.00|      60.00000         504.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0630 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 

0640 2602-0000020           925.000  LF   |       2.00000        1850.00|       1.65000        1526.25|       1.80000        1665.00 
  SILT FENCE                              |                             |                             | 
0650 2602-0000030            88.000  LF   |       3.00000         264.00|       2.00000         176.00|       3.00000         264.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       176,105.50|           $       210,750.00|           $       213,584.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                    STPN-63-5(47)--2J-86 
                                          |                             |                             | 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   1  ) SH245               |(   2  ) RE300               |(   3  ) VI035 
                                          |SHEETS EXCAVATING, LTD.      |REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2101-0850001            13.600  ACRE |    2050.00000       27880.00|    2850.00000       38760.00|    2525.00000       34340.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0670 2102-2710070           100.000  CY   |       5.75000         575.00|       7.90000         790.00|      13.00000        1300.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0680 2401-6745650                    LUMP |     750.00000         750.00|    1200.00000        1200.00|     665.00000         665.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0690 2416-0100042             1.000  EACH |    1700.00000        1700.00|    1600.00000        1600.00|    1730.00000        1730.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0700 2416-1180042            18.000  LF   |     207.00000        3726.00|     150.00000        2700.00|     171.00000        3078.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0710 2507-6800061            20.000  TON  |      55.00000        1100.00|      60.00000        1200.00|      71.00000        1420.00 
  REVETMENT, CLASS E                      |                             |                             | 
0720 2528-8445110                    LUMP |    1200.00000        1200.00|    1650.00000        1650.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0730 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 
0740 2533-4980005                    LUMP |    5700.00000        5700.00|    5000.00000        5000.00|    2200.00000        2200.00 
  MOBILIZATION                            |                             |                             | 

0750 2601-2634100             6.900  ACRE |     700.00000        4830.00|     700.00000        4830.00|     700.00000        4830.00 
  MULCHING                                |                             |                             | 
0760 2601-2636015             6.900  ACRE |    2500.00000       17250.00|    1500.00000       10350.00|    1650.00000       11385.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0770 2601-2639010             5.000  SQ   |     100.00000         500.00|      50.00000         250.00|      60.00000         300.00 
  SODDING                                 |                             |                             | 
0780 2601-2642100             6.900  ACRE |     400.00000        2760.00|     600.00000        4140.00|     650.00000        4485.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0790 2601-2700010           480.000  SF   |      20.00000        9600.00|      11.00000        5280.00|      12.00000        5760.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0800 2602-0000020           100.000  LF   |       2.00000         200.00|       5.00000         500.00|       5.50000         550.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        90,771.00|           $        91,250.00|           $        86,843.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0810 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0820 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       681,553.75|           $       714,205.50|           $       737,504.96 
==================================================================================================================================== 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) ST359               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                    STPN-63-4(34)--2J-79 
                                          |                             |                             | 
0010 2101-0850002           410.000  UNIT |      10.00000        4100.00|      22.00000        9020.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         14500.000  CY   |      10.85000      157325.00|      14.00000      203000.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            10.000  CY   |      63.00000         630.00|      20.00000         200.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015          4200.000  CY   |       4.10000       17220.00|       4.00000       16800.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875100         11200.000  CY   |       1.85000       20720.00|       1.25000       14000.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0060 2402-2720100            35.000  CY   |      49.00000        1715.00|      95.00000        3325.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-0100024             3.000  EACH |     999.00000        2997.00|    1815.00000        5445.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0080 2416-0100030             2.000  EACH |    1034.00000        2068.00|    2085.00000        4170.00| 

  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0090 2416-1180024            30.000  LF   |      71.65000        2149.50|     144.00000        4320.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2416-1180030            66.000  LF   |      90.60000        5979.60|     188.00000       12408.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2416-1262024            64.000  LF   |     434.00000       27776.00|     346.00000       22144.00| 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0120 2416-1262030           138.000  LF   |     517.00000       71346.00|     382.00000       52716.00| 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0130 2422-0360024             1.000  EACH |     380.00000         380.00|     400.00000         400.00| 

  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0140 2422-0360030             2.000  EACH |     455.00000         910.00|     575.00000        1150.00| 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0150 2422-1723024            50.000  LF   |      52.35000        2617.50|      83.00000        4150.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0160 2422-1723030           206.000  LF   |      55.35000       11402.10|      91.00000       18746.00| 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) ST359               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2426-6772016            40.000  SF   |     416.00000       16640.00|      30.00000        1200.00| 
  CONCRETE REPAIR                         |                             |                             | 
0180 2499-4000036           184.000  LF   |     170.00000       31280.00|     170.00000       31280.00| 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 

  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0190 2502-6745952            60.000  LF   |       6.00000         360.00|      10.00000         600.00| 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0200 2502-8212034           140.000  LF   |       9.40000        1316.00|      35.00000        4900.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2502-8212106           105.000  LF   |      10.45000        1097.25|      32.00000        3360.00| 
  SUBDRAIN, PLASTIC PIPE, 6 IN.           |                             |                             | 
0220 2502-8220196             4.000  EACH |     182.75000         731.00|     300.00000        1200.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0230 2502-8220197             2.000  EACH |     216.75000         433.50|     300.00000         600.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0240 2506-4984000            84.000  CY   |     120.35000       10109.40|     225.00000       18900.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0250 2507-3250005            75.000  SY   |      10.08000         756.00|       5.00000         375.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061            48.000  TON  |      45.10000        2164.80|      58.00000        2784.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0261 2527-9263130             1.440  STA  |     132.00000         190.08|     350.00000         504.00| 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0263 2528-8400256             1.000  EACH |    3657.00000        3657.00|    2500.00000        2500.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0270 2528-8445110                    LUMP |    7100.00000        7100.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113           120.000  EACH |     325.00000       39000.00|     325.00000       39000.00| 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            60.000  EACH |     490.00000       29400.00|     490.00000       29400.00| 
  PILOT CARS                              |                             |                             | 
0300 2529-5070110            96.000  SY   |     149.35000       14337.60|     145.00000       13920.00| 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0310 2529-5070120             4.000  EACH |     111.35000         445.40|     100.00000         400.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0320 2533-4980005                    LUMP |   27250.00000       27250.00|   35400.00000       35400.00| 
  MOBILIZATION                            |                             |                             | 
0330 2601-2634100             2.400  ACRE |     700.00000        1680.00|     700.00000        1680.00| 
  MULCHING                                |                             |                             | 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
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==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) ST359               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2636015             1.300  ACRE |    1650.00000        2145.00|    2250.00000        2925.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0350 2601-2636041             1.100  ACRE |    1540.00000        1694.00|    2250.00000        2475.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 

0360 2601-2640350             6.700  SQ   |      55.00000         368.50|      45.00000         301.50| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0370 2601-2642100             2.400  ACRE |     715.00000        1716.00|     475.00000        1140.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2601-2643110            13.400  MGAL |      60.00000         804.00|      60.00000         804.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0390 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0400 2602-0000020          1550.000  LF   |       1.85000        2867.50|       3.50000        5425.00| 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030           330.000  LF   |       2.20000         726.00|       4.50000        1485.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0420 2602-0000050             3.000  EACH |    1000.00000        3000.00|     300.00000         900.00| 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $       531,654.73|           $       580,502.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                    STPN-83-4(36)--2J-79 
                                          |                             |                             | 
0430 2101-0850002            58.000  UNIT |    1053.00000       61074.00|      22.00000        1276.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0440 2102-2710070         13900.000  CY   |       8.60000      119540.00|      13.09000      181951.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0450 2102-2712015            10.000  CY   |      63.00000         630.00|      20.00000         200.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0460 2105-8425015          1800.000  CY   |       4.05000        7290.00|       4.00000        7200.00| 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0470 2107-0875100         10700.000  CY   |       1.90000       20330.00|       1.15000       12305.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0480 2107-3825025           289.000  CY   |      42.90000       12398.10|      20.00000        5780.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0490 2121-7425010           500.000  TON  |      31.90000       15950.00|      30.00000       15000.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
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     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) ST359               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2315-8275055            25.000  TON  |      28.75000         718.75|      22.00000         550.00| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0510 2422-0360024             2.000  EACH |     380.00000         760.00|     400.00000         800.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 

0520 2422-1722024            81.000  LF   |      39.60000        3207.60|      43.00000        3483.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0530 2502-8212204          1153.000  LF   |       9.90000       11414.70|       9.00000       10377.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0540 2502-8220197             6.000  EACH |     217.00000        1302.00|     500.00000        3000.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0550 2528-8445110                    LUMP |    2750.00000        2750.00|    2150.00000        2150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0560 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0570 2533-4980005                    LUMP |   17250.00000       17250.00|   12700.00000       12700.00| 
  MOBILIZATION                            |                             |                             | 
0580 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00| 

  MULCHING                                |                             |                             | 
0590 2601-2636041             2.000  ACRE |    1650.00000        3300.00|    2250.00000        4500.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 
0600 2601-2640350             4.200  SQ   |      27.50000         115.50|      45.00000         189.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0610 2601-2642100             2.000  ACRE |     660.00000        1320.00|     475.00000         950.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0620 2601-2643110             8.400  MGAL |      60.00000         504.00|      60.00000         504.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0630 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 

0640 2602-0000020           925.000  LF   |       1.85000        1711.25|       3.50000        3237.50| 
  SILT FENCE                              |                             |                             | 
0650 2602-0000030            88.000  LF   |       2.20000         193.60|       4.50000         396.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       303,709.50|           $       288,498.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                    STPN-63-5(47)--2J-86 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 308  11 

 
     Bid Order:  308                             Contract ID:  79-0634-034                   Primary County:  POWESHIEK 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) ST359               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |STEGER CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2101-0850001            13.600  ACRE |    6592.00000       89651.20|    8600.00000      116960.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0670 2102-2710070           100.000  CY   |      13.60000        1360.00|      20.00000        2000.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0680 2401-6745650                    LUMP |     411.00000         411.00|     800.00000         800.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0690 2416-0100042             1.000  EACH |    1665.00000        1665.00|    1900.00000        1900.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0700 2416-1180042            18.000  LF   |     137.20000        2469.60|     290.00000        5220.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0710 2507-6800061            20.000  TON  |      40.15000         803.00|      58.00000        1160.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0720 2528-8445110                    LUMP |    2650.00000        2650.00|    2150.00000        2150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0730 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00| 
  FLAGGERS                                |                             |                             | 
0740 2533-4980005                    LUMP |    7500.00000        7500.00|   14800.00000       14800.00| 
  MOBILIZATION                            |                             |                             | 

0750 2601-2634100             6.900  ACRE |     700.00000        4830.00|     700.00000        4830.00| 
  MULCHING                                |                             |                             | 
0760 2601-2636015             6.900  ACRE |    1650.00000       11385.00|    2250.00000       15525.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0770 2601-2639010             5.000  SQ   |      55.00000         275.00|     100.00000         500.00| 
  SODDING                                 |                             |                             | 
0780 2601-2642100             6.900  ACRE |     660.00000        4554.00|     475.00000        3277.50| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0790 2601-2700010           480.000  SF   |      12.00000        5760.00|      16.00000        7680.00| 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0800 2602-0000020           100.000  LF   |       5.50000         550.00|       3.50000         350.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       146,863.80|           $       190,152.50|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0810 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0820 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       983,728.03|           $     1,060,653.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-473                 Primary County:  STATEWIDE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(473)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $61,940.00 
          Route:  MULTIPLE ROUTES 
       Location:  APRIL 2012 STATEWIDE SIGN INSTALLATION IN 
                  CEDAR, CERRO GORDO , CLARKE, DECATUR, IOWA, 
                  LEE AND WARREN COUNTIES. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $     61,940.00     100.00  % 
   2   K.150          KWS, INC.                                                                  $     74,600.00     120.43  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $     79,789.37     128.81  % 
   4   DI120          DICKINSON CO., INC.                                                        $     86,362.00     139.42  % 
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     Bid Order:  351                             Contract ID:  00-000S-473                   Primary County:  STATEWIDE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.150               |(   3  ) CO105 
                                          |VOLTMER, INC.                |KWS, INC.                    |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-9081260            14.000  EACH |     550.00000        7700.00|     650.00000        9100.00|     703.21000        9844.94 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0020 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    1599.75000        1599.75 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     500.00000         500.00|    3800.00000        3800.00|    1599.75000        1599.75 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005            19.000  EACH |     450.00000        8550.00|     250.00000        4750.00|     463.09000        8798.71 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0050 2599-9999005            19.000  EACH |     250.00000        4750.00|     150.00000        2850.00|     271.96000        5167.24 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0060 2599-9999005            14.000  EACH |     150.00000        2100.00|     150.00000        2100.00|     228.54000        3199.56 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        24,100.00|           $        23,100.00|           $        30,209.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0070 2401-6745355             6.000  EACH |     250.00000        1500.00|     350.00000        2100.00|     434.54000        2607.24 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0080 2524-6765010             1.000  EACH |      90.00000          90.00|     150.00000         150.00|     239.96000         239.96 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0090 2524-9081260             2.000  EACH |     550.00000        1100.00|     650.00000        1300.00|     585.02000        1170.04 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0100 2524-9081275            10.000  EACH |     750.00000        7500.00|     900.00000        9000.00|     861.83000        8618.30 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0110 2524-9081290            13.000  EACH |     800.00000       10400.00|    1000.00000       13000.00|     984.88000       12803.44 

  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0120 2528-8445110                    LUMP |     500.00000         500.00|    2500.00000        2500.00|    1599.75000        1599.75 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |     500.00000         500.00|    5500.00000        5500.00|    3199.50000        3199.50 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005            24.000  EACH |     350.00000        8400.00|     450.00000       10800.00|     433.27000       10398.48 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-473                   Primary County:  STATEWIDE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.150               |(   3  ) CO105 
                                          |VOLTMER, INC.                |KWS, INC.                    |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2599-9999005            14.000  EACH |     250.00000        3500.00|     200.00000        2800.00|     207.97000        2911.58 
  ('EACH' ITEM) REMOVAL TYPE B SIGN       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0160 2599-9999005            29.000  EACH |     150.00000        4350.00|     150.00000        4350.00|     207.97000        6031.13 

  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        37,840.00|           $        51,500.00|           $        49,579.42 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        61,940.00|           $        74,600.00|           $        79,789.37 
==================================================================================================================================== 
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     Bid Order:  351                             Contract ID:  00-000S-473                   Primary County:  STATEWIDE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI120               |(      )                     |(      ) 
                                          |DICKINSON CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2524-9081260            14.000  EACH |     725.00000       10150.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0020 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     500.00000         500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005            19.000  EACH |     495.00000        9405.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0050 2599-9999005            19.000  EACH |     285.00000        5415.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0060 2599-9999005            14.000  EACH |     188.00000        2632.00|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        28,602.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0070 2401-6745355             6.000  EACH |     290.00000        1740.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0080 2524-6765010             1.000  EACH |     998.00000         998.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0090 2524-9081260             2.000  EACH |     800.00000        1600.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0100 2524-9081275            10.000  EACH |     925.00000        9250.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0110 2524-9081290            13.000  EACH |    1200.00000       15600.00|                             | 

  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0120 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    1500.00000        1500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005            24.000  EACH |     675.00000       16200.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-473                   Primary County:  STATEWIDE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI120               |(      )                     |(      ) 
                                          |DICKINSON CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2599-9999005            14.000  EACH |     295.00000        4130.00|                             | 
  ('EACH' ITEM) REMOVAL TYPE B SIGN       |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0160 2599-9999005            29.000  EACH |     198.00000        5742.00|                             | 

  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        57,760.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        86,362.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  354  1 
 

     Bid  Order:  354                         Contract ID:  97-0297-053                 Primary County:  WOODBURY 
   Letting Date:  120417     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IM-NHS-029-7(53)149--03-97 
      Work Type:  TRAFFIC SIGNS 
         County:  WOODBURY           Prj Awd Amt: $434,466.33 
          Route:  I-29 
       Location:  IN THE CITY OF SIOUX CITY AT THE WESLEY PKY. 
                  INTERCHANGE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      COLLINS & HERMANN, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    434,466.33     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    443,407.72     102.05  % 
   3   K.150          KWS, INC.                                                                  $    449,957.20     103.56  % 
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     Bid Order:  354                             Contract ID:  97-0297-053                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) PE320               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |PETERSON CONTRACTORS INC.    |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGN ITEMS 
                                          |                             |                             | 
0010 2401-6745910             3.000  EACH |     548.53000        1645.59|    1340.00000        4020.00|     700.00000        2100.00 
  REMOVAL OF SIGN                         |                             |                             | 

0020 2402-2720000           280.000  CY   |      33.45000        9366.00|      25.00000        7000.00|      30.00000        8400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000           105.400  CY   |     568.73000       59944.14|     335.00000       35309.00|     224.00000       23609.60 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005         12828.000  LB   |       1.26000       16163.28|       1.24000       15906.72|       1.70000       21807.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2423-1060055             2.000  EACH |   57944.10000      115888.20|   50810.00000      101620.00|   53000.00000      106000.00 
  STEEL OVERHEAD SIGN TRUSS, 55 FT. SPAN  |                             |                             | 
0060 2423-1060070             1.000  EACH |   64926.42000       64926.42|   62440.00000       62440.00|   56000.00000       56000.00 
  STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN  |                             |                             | 
0070 2423-1060080             1.000  EACH |   68697.56000       68697.56|   70360.00000       70360.00|   60000.00000       60000.00 
  STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN  |                             |                             | 
0080 2524-9100010             5.000  EACH |      89.14000         445.70|     120.00000         600.00|     200.00000        1000.00 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0090 2524-9276010           164.000  LF   |       9.65000        1582.60|      50.50000        8282.00|      15.00000        2460.00 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0100 2524-9276021             7.000  EACH |     134.85000         943.95|     873.00000        6111.00|     250.00000        1750.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0110 2524-9276024             1.000  EACH |     200.17000         200.17|    1373.00000        1373.00|     500.00000         500.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY CONCRETE INSTALLATION|                             |                             | 
0120 2524-9290009            18.000  EACH |      34.85000         627.30|     200.00000        3600.00|     125.00000        2250.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0130 2524-9325001           166.000  SF   |      18.27000        3032.82|      19.50000        3237.00|      30.00000        4980.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0140 2524-9380001          2182.000  SF   |      16.80000       36657.60|      19.50000       42549.00|      25.00000       54550.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 

0150 2528-8445110                    LUMP |   12866.25000       12866.25|   19000.00000       19000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   10970.58000       10970.58|   17000.00000       17000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0170 2599-9999005             2.000  EACH |   13793.79000       27587.58|   20500.00000       41000.00|   17500.00000       35000.00 
  ('EACH' ITEM) MAST ARM SIGN SUPPORT     |                             |                             | 
  WITH FOOTING                            |                             |                             | 
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     Bid Order:  354                             Contract ID:  97-0297-053                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) PE320               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |PETERSON CONTRACTORS INC.    |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2599-9999005             2.000  EACH |     166.97000         333.94|    1000.00000        2000.00|     275.00000         550.00 
  ('EACH' ITEM) PERFORATED SQUARE TUBE    |                             |                             | 
  POST ANCHOR,                            |                             |                             | 
0190 2599-9999005             1.000  EACH |    2586.65000        2586.65|    2000.00000        2000.00|    1000.00000        1000.00 

  ('EACH' ITEM) REMOVAL OF LIGHTING,      |                             |                             | 
  OVERHEAD SIGN                           |                             |                             | 
     SECTION TOTALS                       |           $       434,466.33|           $       443,407.72|           $       449,957.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       434,466.33|           $       443,407.72|           $       449,957.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
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     Bid  Order:  402                         Contract ID:  42-0571-023                 Primary County:  HARDIN 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCDOWELL & SONS CONTRACTORS 
Contract Period:   15 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  STPN-057-1(23)--2J-42 
      Work Type:  SALVAGE AND REMOVAL 
         County:  HARDIN             Prj Awd Amt: $13,950.00 
          Route:  IOWA 57 
       Location:  IN THE CITY OF ACKLEY AT 922 SHERMAN AVE. 
                  PARCEL NO. 7 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      DOSTAL CONSTRUCTION, INC. 
                         Non-responsive bid submitted:  Submitted an incorrect Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC220          MCDOWELL & SONS CONTRACTORS,INC.                                           $     13,950.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     15,030.00     107.74  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $     25,000.00     179.21  % 
   4   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     33,400.00     239.42  % 
   5   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $     36,400.00     260.93  % 
       DO150           DOSTAL CONSTRUCTION, INC.                                                           IRREGULAR 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  402                             Contract ID:  42-0571-023                   Primary County:  HARDIN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC220               |(   2  ) PE320               |(   3  ) MC069 
                                          |MCDOWELL & SONS CONTRACTORS  |PETERSON CONTRACTORS INC.    |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    5000.00000        2000.00|    6150.00000        2460.00|   10000.00000        4000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   11950.00000       11950.00|   12570.00000       12570.00|   21000.00000       21000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 7            |                             |                             | 
     SECTION TOTALS                       |           $        13,950.00|           $        15,030.00|           $        25,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        13,950.00|           $        15,030.00|           $        25,000.00 
==================================================================================================================================== 
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     Bid Order:  402                             Contract ID:  42-0571-023                   Primary County:  HARDIN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.051               |(   5  ) O.015               |(      ) 
                                          |K & L LANDSCAPE & CONSTRUCTI |OEL CONSTRUCTION SERVICES, I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |    8500.00000        3400.00|   16000.00000        6400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   30000.00000       30000.00|   30000.00000       30000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 7            |                             |                             | 
     SECTION TOTALS                       |           $        33,400.00|           $        36,400.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        33,400.00|           $        36,400.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  403                         Contract ID:  78-0293-131                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NATIONAL CONCRETE CUTTING, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  IMN-029-3(131)54--0E-78 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $9,300.00 
          Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 3757 AVE. 
                  ':D' PARCEL NO. 439 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA090          NATIONAL CONCRETE CUTTING, INC.                                            $      9,300.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     30,000.00     322.58  % 
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     Bid Order:  403                             Contract ID:  78-0293-131                   Primary County:  POTTAWATTAMIE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA090               |(   2  ) K.051               |(      ) 
                                          |NATIONAL CONCRETE CUTTING, I |K & L LANDSCAPE & CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    2000.00000         400.00|    5000.00000        1000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |    8900.00000        8900.00|   29000.00000       29000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 439          |                             |                             | 
     SECTION TOTALS                       |           $         9,300.00|           $        30,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $         9,300.00|           $        30,000.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  404                         Contract ID:  82-0741-224                 Primary County:  SCOTT 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VALLEY CONSTRUCTION CO. 
Contract Period:   30 WORK DAYS      Approximate Start Date:  06/25/12 
 
 
        Project:  IMN-074-1(224)5--0E-82                                 Project:  IMN-074-1(225)5--0E-82 
      Work Type:  SALVAGE AND REMOVAL                                  Work Type:  SALVAGE AND REMOVAL 
         County:  SCOTT              Prj Awd Amt: $23,500.00              County:  SCOTT              Prj Awd Amt: $13,937.60 
          Route:  I-74                                                     Route:  I-74 
       Location:  IN THE CITY OF BETTENDORF AT 333 14TH ST.             Location:  IN THE CITY OF BETTENDORF AT 1522 GRANT ST. 
                  PARCEL NO. 341A                                                  PARCEL NO. 362 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      PHOENIX CORPORATION OF THE QUAD CITIES 
                         Non-responsive bid submitted:  No unit price for one or more items 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VA020          VALLEY CONSTRUCTION CO.                                                    $     37,437.60     100.00  % 
   2   G.006          G & H CONSTRUCTION                                                         $     41,614.32     111.15  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $     45,604.70     121.81  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $     46,720.00     124.79  % 
   5   RI340          RITTMER, INC.                                                              $     58,860.00     157.22  % 
       PH090           PHOENIX CORPORATION OF THE QUAD CITIES                                              IRREGULAR 
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     Bid Order:  404                             Contract ID:  82-0741-224                   Primary County:  SCOTT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) G.006               |(   3  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |G & H CONSTRUCTION           |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVE ITEMS                 IMN-074-1(224)5--0E-82 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   23500.00000       23500.00|   27706.00000       27706.00|   29950.00000       29950.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 341A         |                             |                             | 
     SECTION TOTALS                       |           $        23,500.00|           $        27,706.00|           $        29,950.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SALVAGE AND REMOVE ITEMS                 IMN-074-1(225)5--0E-82 
                                          |                             |                             | 
0020 2538-6970000                    LUMP |   13800.00000       13800.00|   13726.00000       13726.00|   15100.00000       15100.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 362          |                             |                             | 
0025 2101-0850001             0.172  ACRE |     800.00000         137.60|    1060.00000         182.32|    3225.00000         554.70 
  CLEARING AND GRUBBING                   |                             |                             | 
     SECTION TOTALS                       |           $        13,937.60|           $        13,908.32|           $        15,654.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        37,437.60|           $        41,614.32|           $        45,604.70 
==================================================================================================================================== 
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     Bid Order:  404                             Contract ID:  82-0741-224                   Primary County:  SCOTT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) RI340               |(      ) 
                                          |HAWKEYE PAVING CORP.         |RITTMER, INC.                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVE ITEMS                 IMN-074-1(224)5--0E-82 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   30000.00000       30000.00|   40000.00000       40000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 341A         |                             |                             | 
     SECTION TOTALS                       |           $        30,000.00|           $        40,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SALVAGE AND REMOVE ITEMS                 IMN-074-1(225)5--0E-82 
                                          |                             |                             | 
0020 2538-6970000                    LUMP |   15000.00000       15000.00|   18000.00000       18000.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 362          |                             |                             | 
0025 2101-0850001             0.172  ACRE |   10000.00000        1720.00|    5000.00000         860.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
     SECTION TOTALS                       |           $        16,720.00|           $        18,860.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        46,720.00|           $        58,860.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  502                         Contract ID:  56-0611-166                 Primary County:  LEE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   70 WORK DAYS      Late Start Date:  05/21/12 
 
 
        Project:  NHSN-061-1(159)--2R-56                                 Project:  NHSN-061-1(166)--2R-56 
      Work Type:  WETLAND MITIGATION                                   Work Type:  WETLAND MITIGATION 
         County:  LEE                Prj Awd Amt: $184,320.60             County:  LEE                Prj Awd Amt: $205,634.00 
          Route:  U.S. 61                                                  Route:  U.S. 61 
       Location:  EAST US 61 INDIANA BAT HABITAT MITIGATION             Location:  W. US 61 INDIANA BAT MITIGATION SITE 
                  SITE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    389,954.60     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    418,290.70     107.26  % 
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     Bid Order:  502                             Contract ID:  56-0611-166                   Primary County:  LEE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(      ) 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSN-061-1(159)--2R-56 
                                          |                             |                             | 
0010 2519-3300600           200.000  LF   |       5.00000        1000.00|       4.00000         800.00| 
  FENCE, SAFETY                           |                             |                             | 

0020 2519-3750017             1.000  EACH |     480.00000         480.00|     500.00000         500.00| 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0030 2524-9265010             2.000  EACH |      50.00000         100.00|      70.00000         140.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0040 2528-8445110                    LUMP |     250.00000         250.00|     500.00000         500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   10000.00000       10000.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2601-2633100           289.800  ACRE |      45.00000       13041.00|      25.00000        7245.00| 
  MOWING                                  |                             |                             | 
0070 2601-2634100            41.400  ACRE |     700.00000       28980.00|     700.00000       28980.00| 
  MULCHING                                |                             |                             | 
0080 2601-2636045            41.400  ACRE |     364.00000       15069.60|     250.00000       10350.00| 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0090 2610-0000120          2025.000  EACH |      51.00000      103275.00|      65.00000      131625.00| 

  TREES                                   |                             |                             | 
0100 2610-0000700          2025.000  EACH |       5.00000       10125.00|       9.80000       19845.00| 
  TREE SHELTERS                           |                             |                             | 
0101 2526-8285000                    LUMP |    2000.00000        2000.00|    1750.00000        1750.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $       184,320.60|           $       205,735.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            NHSN-061-1(166)--2R-56 
                                          |                             |                             | 
0110 2101-0850001             3.000  ACRE |    3500.00000       10500.00|    2000.00000        6000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0120 2519-2000010           330.000  LF   |       9.60000        3168.00|       7.00000        2310.00| 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0130 2519-3280000          4761.000  LF   |       3.30000       15711.30|       2.40000       11426.40| 

  FENCE, FIELD                            |                             |                             | 
0140 2519-3300400            74.000  EACH |     180.00000       13320.00|     150.00000       11100.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0150 2519-3750017             1.000  EACH |     480.00000         480.00|     500.00000         500.00| 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0160 2519-4200140          1166.000  LF   |       1.20000        1399.20|       0.80000         932.80| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
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     Bid Order:  502                             Contract ID:  56-0611-166                   Primary County:  LEE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(      ) 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2524-9265010             3.000  EACH |      50.00000         150.00|      70.00000         210.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0180 2528-8445110                    LUMP |     250.00000         250.00|     500.00000         500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0190 2533-4980005                    LUMP |   10000.00000       10000.00|    4000.00000        4000.00| 
  MOBILIZATION                            |                             |                             | 
0200 2601-2633100           241.500  ACRE |      45.00000       10867.50|      25.00000        6037.50| 
  MOWING                                  |                             |                             | 
0210 2601-2634100            34.500  ACRE |     700.00000       24150.00|     700.00000       24150.00| 
  MULCHING                                |                             |                             | 
0220 2601-2636045            34.500  ACRE |     364.00000       12558.00|     250.00000        8625.00| 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0230 2610-0000120          1805.000  EACH |      51.00000       92055.00|      65.00000      117325.00| 
  TREES                                   |                             |                             | 
0240 2610-0000700          1805.000  EACH |       5.00000        9025.00|       9.80000       17689.00| 
  TREE SHELTERS                           |                             |                             | 
0241 2526-8285000                    LUMP |    2000.00000        2000.00|    1750.00000        1750.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $       205,634.00|           $       212,555.70|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       389,954.60|           $       418,290.70|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  504  1 
 

     Bid  Order:  504                         Contract ID:  91-0054-072                 Primary County:  WARREN 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCLAIN & CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/15/12 
 
 
        Project:  STPN-005-4(72)--2J-91 
      Work Type:  WETLAND MITIGATION 
         County:  WARREN             Prj Awd Amt: $41,219.40 
          Route:  IOWA 5 
       Location:  ARCHER REMEDIATION 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     41,219.40     100.00  % 
   2   VA291          VANDERPOOL, MIKE CONSTRUCTION, INC.                                        $     56,334.50     136.66  % 
   3   T.033          TK CONCRETE, INC.                                                          $     62,873.00     152.53  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     74,858.55     181.61  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 504  2 

 
     Bid Order:  504                             Contract ID:  91-0054-072                   Primary County:  WARREN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) VA291               |(   3  ) T.033 
                                          |MCCLAIN & CO., INC.          |VANDERPOOL, MIKE CONST., INC |TK CONCRETE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WETLAND MITIGATION ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |   10000.00000       10000.00|    1500.00000        1500.00|    5000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2125-2225050            25.000  STA  |     100.00000        2500.00|     912.00000       22800.00|     950.00000       23750.00 
  RESHAPING DITCHES                       |                             |                             | 
0030 2315-8275025            82.000  TON  |      20.00000        1640.00|      27.50000        2255.00|      22.00000        1804.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0040 2507-3250005           333.000  SY   |       1.80000         599.40|       1.50000         499.50|       3.00000         999.00 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-6800061           330.000  TON  |      38.00000       12540.00|      56.00000       18480.00|      50.00000       16500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2526-8285000                    LUMP |    3500.00000        3500.00|    1700.00000        1700.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2528-8445110                    LUMP |    1500.00000        1500.00|    1400.00000        1400.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4500.00000        4500.00|    3800.00000        3800.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 

0090 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0100 2601-2636015             1.200  ACRE |    3000.00000        3600.00|    2550.00000        3060.00|    2275.00000        2730.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
     SECTION TOTALS                       |           $        41,219.40|           $        56,334.50|           $        62,873.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        41,219.40|           $        56,334.50|           $        62,873.00 
==================================================================================================================================== 
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     Bid Order:  504                             Contract ID:  91-0054-072                   Primary County:  WARREN 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(      )                     |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WETLAND MITIGATION ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    5500.00000        5500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2125-2225050            25.000  STA  |    1260.00000       31500.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0030 2315-8275025            82.000  TON  |      28.90000        2369.80|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0040 2507-3250005           333.000  SY   |       3.75000        1248.75|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-6800061           330.000  TON  |      50.00000       16500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2526-8285000                    LUMP |    2000.00000        2000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   10500.00000       10500.00|                             | 
  MOBILIZATION                            |                             |                             | 

0090 2601-2634100             1.200  ACRE |     700.00000         840.00|                             | 
  MULCHING                                |                             |                             | 
0100 2601-2636015             1.200  ACRE |    2000.00000        2400.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
     SECTION TOTALS                       |           $        74,858.55|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        74,858.55|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  602                         Contract ID:  97-1296-034                 Primary County:  WOODBURY 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  06/04/12 
 
 
        Project:  IMN-129-6(34)0--JE-97 
      Work Type:  BRIDGE CLEANING 
         County:  WOODBURY           Prj Awd Amt: $30,850.00 
          Route:  I-129 
       Location:  MISSOURI RIVER BRIDGE IN SIOUX CITY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $     30,850.00     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $     39,500.00     128.03  % 
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                                                                                                                Run Date: 05/16/12 
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     Bid Order:  602                             Contract ID:  97-1296-034                   Primary County:  WOODBURY 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) MC069               |(      ) 
                                          |NORTHWEST LANDSCAPING, INC.  |MCCLAIN & CO., INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 9700.0S129, 2600' X 86' STEEL GIRDER(I-29 OVER MISSOURI RIVER) 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   13500.00000       13500.00|   25000.00000       25000.00| 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    2750.00000        2750.00|     500.00000         500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1600.00000        1600.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00| 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $        30,850.00|           $        39,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,850.00|           $        39,500.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  981                         Contract ID:  22-0132-705                 Primary County:  CLAYTON 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PROGRESSIVE STRUCTURES, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  MP-013-2(705)60--76-22 
      Work Type:  PIPE CULVERTS 
         County:  CLAYTON            Prj Awd Amt: $57,113.00 
          Route:  IOWA 13 
       Location:  AT VARIOUS LOCATIONS BETWEEN STRAWBERRY 
                  POINT & ELKADER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PR268          PROGRESSIVE STRUCTURES, LLC                                                $     57,113.00     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $     67,793.96     118.70  % 
   3   S.015          S2 CONSTRUCTION LLC                                                        $     67,920.00     118.92  % 
   4   RA328          RAY'S EXCAVATING, LLC                                                      $     70,500.00     123.43  % 
   5   TO105          TOP GRADE EXCAVATING, INC.                                                 $     93,314.75     163.38  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  981                             Contract ID:  22-0132-705                   Primary County:  CLAYTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) SK040               |(   3  ) S.015 
                                          |PROGRESSIVE STRUCTURES, LLC  |SKYLINE CONSTRUCTION, INC.   |S2 CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2416-0100024             1.000  EACH |     950.00000         950.00|     800.00000         800.00|    1125.00000        1125.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0020 2416-0100030             2.000  EACH |    1000.00000        2000.00|    1350.00000        2700.00|    1200.00000        2400.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0030 2416-0100036             1.000  EACH |    1400.00000        1400.00|    2100.00000        2100.00|    1685.00000        1685.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0040 2416-0101036             2.000  EACH |     335.00000         670.00|     550.00000        1100.00|     750.00000        1500.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0050 2416-0101136            13.000  EACH |     335.00000        4355.00|     950.00000       12350.00|     900.00000       11700.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0060 2416-1180024            66.000  LF   |      68.00000        4488.00|      70.06000        4623.96|      70.00000        4620.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0070 2416-1541036           106.000  LF   |      50.00000        5300.00|      20.00000        2120.00|      40.00000        4240.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 

  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0080 2416-1541136           150.000  LF   |      65.00000        9750.00|      30.00000        4500.00|      60.00000        9000.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0110 2528-8445110                    LUMP |    6750.00000        6750.00|    3900.00000        3900.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    1500.00000        1500.00|   13500.00000       13500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0140 2416-1180030             6.000  LF   |      75.00000         450.00|     100.00000         600.00|     150.00000         900.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
     SECTION TOTALS                       |           $        57,113.00|           $        67,793.96|           $        67,920.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,113.00|           $        67,793.96|           $        67,920.00 
==================================================================================================================================== 
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     Bid Order:  981                             Contract ID:  22-0132-705                   Primary County:  CLAYTON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RA328               |(   5  ) TO105               |(      ) 
                                          |RAY'S EXCAVATING, LLC        |TOP GRADE EXCAVATING, INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2416-0100024             1.000  EACH |    1450.00000        1450.00|    1270.00000        1270.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0020 2416-0100030             2.000  EACH |    1200.00000        2400.00|    1630.00000        3260.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0030 2416-0100036             1.000  EACH |    1450.00000        1450.00|    2555.00000        2555.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0040 2416-0101036             2.000  EACH |    1250.00000        2500.00|    1360.00000        2720.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0050 2416-0101136            13.000  EACH |     800.00000       10400.00|    1873.85000       24360.05| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0060 2416-1180024            66.000  LF   |     100.00000        6600.00|      65.59000        4328.94| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0070 2416-1541036           106.000  LF   |      50.00000        5300.00|      38.21000        4050.26| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 

  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0080 2416-1541136           150.000  LF   |     100.00000       15000.00|      48.07000        7210.50| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0110 2528-8445110                    LUMP |    1500.00000        1500.00|    1400.00000        1400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    3500.00000        3500.00|   22000.00000       22000.00| 
  MOBILIZATION                            |                             |                             | 
0140 2416-1180030             6.000  LF   |     150.00000         900.00|     110.00000         660.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
     SECTION TOTALS                       |           $        70,500.00|           $        93,314.75|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        70,500.00|           $        93,314.75|           $ 
==================================================================================================================================== 
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     Bid  Order:  982                         Contract ID:  31-0206-709                 Primary County:  DUBUQUE 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ADVANCED TRAFFIC CONTROL 
Contract Period:   15 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  MP-020-6(709)293--76-31 
      Work Type:  DELINEATOR & MILEPOST SIGNS 
         County:  DUBUQUE            Prj Awd Amt: $47,547.00 
          Route:  U.S. 20 
       Location:  FROM THE DELAWARE COUNTY LINE TO OLD HIGHWAY 
                  ROAD            IN DUBUQUE. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AD171          ADVANCED TRAFFIC CONTROL                                                   $     47,547.00     100.00  % 
   2   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     56,023.00     117.82  % 
   3   A.018          A & H CONTRACTING, LLC.                                                    $     56,912.00     119.69  % 
   4   DI120          DICKINSON CO., INC.                                                        $     65,901.65     138.60  % 
   5   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $     74,471.00     156.62  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  982                             Contract ID:  31-0206-709                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AD171               |(   2  ) DU080               |(   3  ) A.018 
                                          |ADVANCED TRAFFIC CONTROL     |DUFFIELD, ANNE CONSTR., INC. |A & H CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00|   11000.00000       11000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2524-9089100           200.000  EACH |      32.00000        6400.00|      40.00000        8000.00|      35.00000        7000.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0030 2524-9089110           743.000  EACH |      35.00000       26005.00|      45.00000       33435.00|      36.00000       26748.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0040 2524-9089200           124.000  EACH |      33.00000        4092.00|      42.00000        5208.00|      36.00000        4464.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0050 2524-9210000            44.000  EACH |      75.00000        3300.00|      20.00000         880.00|      50.00000        2200.00 
  MILEPOST MARKERS                        |                             |                             | 
0060 2528-8445110                    LUMP |     250.00000         250.00|    2500.00000        2500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        47,547.00|           $        56,023.00|           $        56,912.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        47,547.00|           $        56,023.00|           $        56,912.00 

==================================================================================================================================== 
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     Bid Order:  982                             Contract ID:  31-0206-709                   Primary County:  DUBUQUE 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI120               |(   5  ) GR360               |(      ) 
                                          |DICKINSON CO., INC.          |GRYP, DAVE CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2524-9089100           200.000  EACH |      49.95000        9990.00|      50.00000       10000.00| 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0030 2524-9089110           743.000  EACH |      52.95000       39341.85|      61.00000       45323.00| 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0040 2524-9089200           124.000  EACH |      53.95000        6689.80|      52.00000        6448.00| 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0050 2524-9210000            44.000  EACH |     145.00000        6380.00|      50.00000        2200.00| 
  MILEPOST MARKERS                        |                             |                             | 
0060 2528-8445110                    LUMP |     500.00000         500.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        65,901.65|           $        74,471.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        65,901.65|           $        74,471.00|           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  983  1 
 

     Bid  Order:  983                         Contract ID:  48-0066-707                 Primary County:  IOWA 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ADVANCED TRAFFIC CONTROL 
Contract Period:   15 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  MP-006-6(707)232--76-48 
      Work Type:  CLEARING AND GRUBBING 
         County:  IOWA               Prj Awd Amt: $36,267.00 
          Route:  U.S. 6 
       Location:  FROM THE E. JCT. OF US 151 TO IA 965. 
                  (VARIOUS LOCATIONS) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AD171          ADVANCED TRAFFIC CONTROL                                                   $     36,267.00     100.00  % 
   2   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     42,843.00     118.13  % 
   3   IO225          IOWA HOUSE FIXERS LLC                                                      $     47,057.40     129.75  % 
   4   FO141          FORESTRY CONSULTING SERVICES, LLC                                          $     65,323.00     180.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 983  2 

 
     Bid Order:  983                             Contract ID:  48-0066-707                   Primary County:  IOWA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AD171               |(   2  ) DU080               |(   3  ) IO225 
                                          |ADVANCED TRAFFIC CONTROL     |DUFFIELD, ANNE CONSTR., INC. |IOWA HOUSE FIXERS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          4796.000  UNIT |       2.00000        9592.00|       8.00000       38368.00|       9.40000       45082.40 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |   12500.00000       12500.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             3.000  EACH |     325.00000         975.00|     325.00000         975.00|     325.00000         975.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   13200.00000       13200.00|    2500.00000        2500.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        36,267.00|           $        42,843.00|           $        47,057.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        36,267.00|           $        42,843.00|           $        47,057.40 
==================================================================================================================================== 
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     Bid Order:  983                             Contract ID:  48-0066-707                   Primary County:  IOWA 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FO141               |(      )                     |(      ) 
                                          |FORESTRY CONSULTING SERVICES |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          4796.000  UNIT |      13.00000       62348.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             3.000  EACH |     325.00000         975.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        65,323.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        65,323.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  984                         Contract ID:  52-3806-708                 Primary County:  JOHNSON 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ADVANCED TRAFFIC CONTROL 
Contract Period:   15 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  MPIN-380-6(708)0--0N-52 
      Work Type:  DELINEATOR & MILEPOST SIGNS 
         County:  JOHNSON            Prj Awd Amt: $29,670.50 
          Route:  I-380 
       Location:  FROM I-80 TO 1 MI. N. OF US 30. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AD171          ADVANCED TRAFFIC CONTROL                                                   $     29,670.50     100.00  % 
   2   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     29,889.00     100.73  % 
   3   A.018          A & H CONTRACTING, LLC.                                                    $     36,694.00     123.67  % 
   4   DI120          DICKINSON CO., INC.                                                        $     38,926.00     131.19  % 
   5   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $     42,654.00     143.75  % 
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     Bid Order:  984                             Contract ID:  52-3806-708                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AD171               |(   2  ) DU080               |(   3  ) A.018 
                                          |ADVANCED TRAFFIC CONTROL     |DUFFIELD, ANNE CONSTR., INC. |A & H CONTRACTING, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    2410.00000        2410.00|    2500.00000        2500.00|    4820.00000        4820.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |     250.00000         250.00|    2500.00000        2500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005           482.000  EACH |      24.00000       11568.00|      23.00000       11086.00|      27.00000       13014.00 
  ('EACH' ITEM) DELINEATOR, RIGID - POST  |                             |                             | 
  ONLY                                    |                             |                             | 
0050 2599-9999005           458.000  EACH |       6.00000        2748.00|       6.00000        2748.00|       8.00000        3664.00 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 
  I, REFLECTOR                            |                             |                             | 
0060 2599-9999005           617.000  EACH |      10.50000        6478.50|      11.00000        6787.00|      12.00000        7404.00 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 
  IA, REFLECTOR                           |                             |                             | 
0070 2599-9999005           188.000  EACH |       7.00000        1316.00|       6.00000        1128.00|       9.00000        1692.00 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 

  II, REFLECTORS                          |                             |                             | 
0080 2599-9999005            32.000  EACH |      75.00000        2400.00|      20.00000         640.00|      50.00000        1600.00 
  ('EACH' ITEM) MILEPOST MARKERS, SIGN    |                             |                             | 
  ONLY                                    |                             |                             | 
     SECTION TOTALS                       |           $        29,670.50|           $        29,889.00|           $        36,694.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        29,670.50|           $        29,889.00|           $        36,694.00 
==================================================================================================================================== 
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     Bid Order:  984                             Contract ID:  52-3806-708                   Primary County:  JOHNSON 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI120               |(   5  ) GR360               |(      ) 
                                          |DICKINSON CO., INC.          |GRYP, DAVE CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     500.00000         500.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005           482.000  EACH |      52.00000       25064.00|      45.00000       21690.00| 
  ('EACH' ITEM) DELINEATOR, RIGID - POST  |                             |                             | 
  ONLY                                    |                             |                             | 
0050 2599-9999005           458.000  EACH |       6.00000        2748.00|      10.00000        4580.00| 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 
  I, REFLECTOR                            |                             |                             | 
0060 2599-9999005           617.000  EACH |      10.00000        6170.00|      12.00000        7404.00| 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 
  IA, REFLECTOR                           |                             |                             | 
0070 2599-9999005           188.000  EACH |       8.00000        1504.00|      10.00000        1880.00| 
  ('EACH' ITEM) DELINEATOR, RIGID - TYPE  |                             |                             | 

  II, REFLECTORS                          |                             |                             | 
0080 2599-9999005            32.000  EACH |      45.00000        1440.00|      50.00000        1600.00| 
  ('EACH' ITEM) MILEPOST MARKERS, SIGN    |                             |                             | 
  ONLY                                    |                             |                             | 
     SECTION TOTALS                       |           $        38,926.00|           $        42,654.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        38,926.00|           $        42,654.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  05/16/12 
                                                           VENDOR RANKING                                          Page:  985  1 
 

     Bid  Order:  985                         Contract ID:  82-0806-707                 Primary County:  SCOTT 
   Letting Date:  120417     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA HOUSE FIXERS LLC 
Contract Period:    5 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  MPIN-080-6(707)278--0N-82 
      Work Type:  CLEARING AND GRUBBING 
         County:  SCOTT              Prj Awd Amt: $25,314.00 
          Route:  I-80 
       Location:  FROM THE CEDAR COUNTY LINE, EAST TO THE 
                  MISSISSIPPI RIVER. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO225          IOWA HOUSE FIXERS LLC                                                      $     25,314.00     100.00  % 
   2   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     34,860.00     137.71  % 
   3   S.015          S2 CONSTRUCTION LLC                                                        $     53,800.00     212.53  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 05/16/12 
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     Bid Order:  985                             Contract ID:  82-0806-707                   Primary County:  SCOTT 
  Letting Date:  04/17/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO225               |(   2  ) DU080               |(   3  ) S.015 
                                          |IOWA HOUSE FIXERS LLC        |DUFFIELD, ANNE CONSTR., INC. |S2 CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1400.000  UNIT |      16.75000       23450.00|      18.00000       25200.00|      20.00000       28000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |     500.00000         500.00|    2500.00000        2500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     500.00000         500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005           216.000  EACH |       4.00000         864.00|      10.00000        2160.00|      50.00000       10800.00 
  ('EACH' ITEM) HERBICIDE APPLICATION,    |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $        25,314.00|           $        34,860.00|           $        53,800.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        25,314.00|           $        34,860.00|           $        53,800.00 
==================================================================================================================================== 
 


